DATE 02/ 12/ 02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 1
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED ETTI NG DATE: 02/ 12/ 02

PROPOSAL: 20020212001

LOCATI ON 28/ JEFFERSON COUNTY
MADI SON - WAUKESHA RD, SAFETY REST AREA 13
I 94
JEFFERSON COUNTY

STATE PROJECT(S): 1061-01-80

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1 PTASCHI NSKI  CONSTRUCTI ON, | NC.
BIDDER NO 2: HOFFMAN CONSTRUCTI ON COVPANY
BIDDER NO 3 THE ZI GNEGO COVPAN ES
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG 40M 6. 000 187. 000 1122. 00 200. 000 1200. 00 180. 000 1080. 00
20102 CLEARI NG 25MM 338. 000 4.100 1385. 80 6. 000 2028. 00 6. 000 2028. 00
20104 GRUBBI NG 40M 6. 000 187. 000 1122.00 200. 000 1200. 00 180. 000 1080. 00
20105 GRUBBI NG 25MW 338. 000 4.100 1385. 80 6. 000 2028. 00 6. 000 2028. 00
20330 REMOVI NG OLD CULVERTS EACH 3. 000 235. 000 705. 00 300. 000 900. 00 250. 000 750. 00
20401 REMOVI NG PAVEMENT M 15954. 000 1.920 30631. 68 2.540 40523. 16 3. 100 49457. 40
20406 REMOVI NG CONCRETE SI DEWALK %24 814. 000 2.550 2075.70 2.540 2067. 56 2.580 2100. 12
20409 REMOVI NG SURFACE DRAI NS EACH 3. 000 195. 000 585. 00 200. 000 600. 00 200. 000 600. 00
20412 REMOVI NG FENCE M 1162. 000 3. 300 3834. 60 2. 260 2626. 12 3. 280 3811. 36
20414 REMOVI NG MANHCLES EACH 1. 000 270. 000 270. 00 500. 000 500. 00 800. 000 800. 00
20417 REMOVI NG SEPTI C TANKS EACH 1. 000 1800. 000 1800. 00 2000. 000 2000. 00 500. 000 500. 00
20422 REMOVI NG CONCRETE BASES EACH 1. 000 65. 000 65. 00 200. 000 200. 00 250. 000 250. 00
20450 REMOVI NG UNDERGROUND TANKS, ST LS 1. 000 700. 000 700. 00 2000. 000 2000. 00 750. 000 750. 00
LI QU D PROPANE GAS STA 25"D'+2
20451 REMOVI NG UNDERGROUND TANKS, ST LS 1. 000 360. 000 360. 00 2000. 000 2000. 00 450. 000 450. 00
WATER TANK STA 25: D+234, 27M R
20460 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 2925. 000 2925. 00 5000. 000 5000. 00 2500. 000 2500. 00
STA 25" D+225, 28M RT
20461 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 1768. 000 1768. 00 3000. 000 3000. 00 1500. 000 1500. 00
STA 20" C'+355, 40M RT
20483 ABANDONI NG VELLS EACH 1. 000 3250. 000 3250. 00 3250. 000 3250. 00 3250. 000 3250. 00
20501 COVWON EXCAVATI ON VB 55552. 000 2. 940 163322. 88 5. 620 312202. 24 3. 860 214430. 72
20901 GRANULAR BACKFI LL VB 80. 000 12. 000 960. 00 13. 720 1097. 60 15. 000 1200. 00
21111 PREP OF FOUNDATI ON FOR CONCRET LS 1. 000 5000. 000 5000. 00 30000. 000 30000. 00 1000. 000 1000. 00
21230 GRANULAR SUBBASE COURSE, 150 M M2 2560. 000 2. 250 5760. 00 2.720 6963. 20 3. 000 7680. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00 1200. 000 1200. 00 2500. 000 2500. 00
21401 OBLI TERATI NG OLD ROAD M 415. 000 11. 800 4897. 00 6. 560 2722. 40 6. 500 2697. 50
30404 CRUSHED AGGREGATE BASE COURSE MG 11720. 000 8.410 98565. 20 8. 600 100792. 00 8. 450 99034. 00
30426 BREAKER RUN STONE MG 19000. 000 8.510 161690. 00 7.390 140410. 00 8. 600 163400. 00
40204 ASPHALTI C MATERI AL FOR TACK CO L 716. 000 0. 440 315. 04 0. 440 315. 04 0. 440 315. 04



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212001

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 2

LETTI NG DATE: 02/ 12/ 02

62825
62871

| TEM DESCRI PTI ON UNI'T
QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG

ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTI C C DOL

CONCRETE PAVEMENT, 225 MM M
CONCRETE PAVEMENT, 250 MM M
CONCRETE SURFACE DRAI NS VB
PAVEMENT TI ES EACH
RCCP, CL III, 450 M/ M
RCCP, CL IIl, 750 MM M
RCCP, APRON ENDWALLS, 450 MM  EACH
RCCP, APRON ENDWALLS, 750 MM  EACH
CONCRETE CURB, TYPE J M
CONCRETE CURB AND GUTTER, 750 M
CONCRETE SI DEWALK, 125 MM M
CONCRETE SI DEVWALK, 150 MM %4
Rl PRAP VB
I NLETS, TYPE 1 EACH
I NLETS, TYPE 8 EACH
I NLETS, TYPE 9 EACH
I NLET COVERS, TYPE MS EACH

Pl PE UNDERDRAI N, UNPERFCRATED, M
REI NF CONC ENDWALLS FOR UNDERD EACH
MARKER PCOSTS FOR RI GHT OF WAY EACH

MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI M
WATER KL
SALVAGED TOPSA L Me
MULCHI NG %
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M
I NLET PROTECTI ON, TYPE B EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1436. 000 0.750
86. 000 178. 000
1436. 000 26. 840
930. 000 1. 000
7850. 000 26. 780
17950. 000 28. 630
5. 500 600. 000
395. 000 6. 000
145. 000 105. 000
53. 000 169. 950
8. 000 365. 000
2. 000 585. 000
208. 000 49. 210
931. 000 26. 250
2411. 000 27.000
150. 000 29. 450
22.000 60. 000
1. 000 900. 000
2. 000 1290. 000
1. 000 2790. 000
5. 000 298. 000
148. 000 12. 000
2. 000 100. 000
9. 000 48. 000
1. 000 100000. 000
390. 000 6. 000
120. 000 10. 000
41919. 400 0. 660
41501. 200 0.110
540. 000 6. 000
540. 000 6. 000
3332. 000 3. 000
3332. 000 3. 000
3332. 000 0. 500
2.000 150. 000
4.000 200. 000
1550. 000 0. 650
1550. 000 0. 650
4.000 45. 000

1077.
15308.
38542.

930.
210223.
513908.

3300.

2370.
15225.

9007.

2920.

1170.
10235.
24438.
65097.

4417.

1320.

900.

2580

2790.

1490.

1776

200.
432
100000.

2340.

1200.
27666.

4565.

3240.

3240

9996.

9996.

1666.

300.

800.
1007.
1007

180.

Bl DDER NO 2
UNIT
Bl D PRI CE AMOUNT
0. 750 1077. 00
178. 000 15308. 00
26. 840 38542. 24
1. 000 930. 00

23.670 185809. 50
25.120 450904. 00

460. 000 2530. 00
10. 000 3950. 00
105. 000 15225. 00
148. 000 7844.00
247. 000 1976. 00
336. 000 672. 00
35. 500 7384. 00
25. 660 23889. 46
26.910 64880. 01
28.520 4278. 00
50. 000 1100. 00
862. 000 862. 00
1321. 000 2642. 00
2695. 000 2695. 00
256. 000 1280. 00
20. 000 2960. 00
150. 000 300. 00
57.420 516. 78
81600. 000 81600. 00
4. 500 1755. 00
10. 000 1200. 00
1. 000 41919. 40
0. 100 4150. 12
3. 300 1782. 00
5. 300 2862. 00
2. 950 9829. 40
2.300 7663. 60
0. 010 33.32
250. 000 500. 00
100. 000 400. 00
0. 630 976. 50
0.730 1131.50
67. 150 268. 60

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
0. 750 1077. 00

26.700 209595. 00
28.000 502600. 00

700. 000 3850. 00

6. 000 2370. 00
92.700 13441. 50
137. 250 7274. 25
517. 650 4141. 20
736. 450 1472. 90

88. 000 18304. 00
33. 300 31002. 30
30. 250 72932.75

45. 000 6750. 00
35. 000 770. 00
1025. 000 1025. 00
1500. 000 3000. 00
2550. 000 2550. 00
295. 000 1475. 00
31. 000 4588. 00
200. 000 400. 00
60. 000 540. 00
38000. 000 38000. 00
6. 000 2340. 00

6. 000 720. 00

0. 950 39823. 43

0. 150 6225. 18

6. 000 3240. 00

6. 000 3240. 00
2.130 7097. 16
2.130 7097. 16

0. 290 966. 28
100. 000 200. 00
150. 000 600. 00
0.780 1209. 00

0. 780 1209. 00
35. 000 140. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212001

| TEM
NUMBER

63204

63205

63206

63207

63208

63209

63210

63211

63212

63213

63261

63262

63263

63264

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

SEEDI NG M XTURE NO. 40

WATERI NG SCDDED AREAS

LAVWN SOD

TREES,

ASH FALLGOLD, 60 mm CAL., B&B
TREES,

HACKBERRY, COWVMON, 60 mm CLA.,
TREES,

LI NDEN, SENTRY, 60 mm CAL., B&
TREES,

MAPLE, AUTUWN BLAZE, 60 nm CAL
TREES,

OAK, BUR, 60 nm CAL., B&B
TREES,

OAK, WHITE, 60 nm CAL., B&B
TREES,

CRABAPPLE, DONALD WYMAN, 40 mm
TREES,

CRABAPPLE, SARGENT, 40 mm CAL.
TREES,

HAWIHORN, THORNLESS, COCKSPUR,
TREES,

SERVI CEBERRY, PRI NCESS DI ANA,
TREES,

W TCHHAZEL, COVMON, 1.75 m HT.
TREES,

PINE, RED, 1.5 m HT. B&B
TREES,

SPRUCE, BLACK HILLS, 1.5 m HT.
SHRUBS,

VI BURNUM NANNYBERRY, 1.25 mH
SHRUBS,

SUMAC, SMOOTH, 0.9 mHT., CG O
SHRUBS,

DOGAOOD, | SANTI, 0.8 m HT., CG
SHRUBS,

BAYBERRY, 0.6 m HT., CG OR B&B

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE

1467. 200 0. 650
115. 000 4.500
576. 500 10. 400
30. 700 10. 560
74. 000 8. 000
418. 300 2. 800
35. 000 420. 000
15. 000 420. 000
32. 000 420. 000
53. 000 550. 000
8. 000 510. 000
17. 000 510. 000
1. 000 260. 000

2. 000 260. 000
11. 000 300. 000
5. 000 400. 000
7.000 150. 000
16. 000 240. 000
18. 000 240. 000
44.000 65. 000
43. 000 50. 000
29. 000 50. 000
16. 000 80. 000

DI VI SI ON OF HI GHWAYS

29150.

4080.

8670.

260.

520.

3300.

2000.

1050.

3840.

4320.

2860.

2150.

1450.

1280.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

450.

400.

450.

700.

525.

266.

300.

280.

350.

155.

200.

200.

50.

45.

50.

40.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

23850.

5600.

8925.

266.

600.

3080.

1750.

1085.

3200.

3600.

2200.

1935.

1450.

640.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

459.

220.

326.

596.

596.

225.

225.

225.

445,

184.

190.

168.

63.

36.

45.

65.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/ 02

17278.

4768.

10132.

225.

450.

2475.

2225.

1288.

3040.

3024.

2772.

1548.

1305.

1040.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212001

| TEM
NUMBER

63271

63301
63305
63410
63411
63412
63413
63502

63601
63605
63701
63702
63826
63827
63830
63831
63904
63907
63909
63912
63921
63940
64202
64210
64301

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
SHRUBS, EACH
CHOKEBERRY, GLOSSY BLACK, 0.6m
SHRUBS, EACH
CORALBERRY, HANCOCK, 0.5 m HT.
SHRUBS, EACH
BUSHHONEYSUCKLE, DWARF, 0.6m H
SHRUBS, EACH
HONEYSUCKLE, EMERALD MOUND, O.
SHRUBS, EACH
SPI REA, FRCEBEL, 0.5 mHT. CG
SHRUBS, EACH
SPI REA, SNOAWOUND, 0.5 mHT. C
SHRUBS, EACH
JUNI PER, ARCADI A, 0.6m WH. CG
DELI NEATCR POSTS EACH
DEL| NEATORS EACH
WOOD PCSTS, 100 X 150 MM X 3.7 EACH
WOCD POSTS, 100 X 150 MM X 4.3 EACH
WOOD POSTS, 100 X 150 MM X 4.9 EACH
WOOD POSTS, 100 X 150 MM X 5.5 EACH
Hl GH- STRENGTH STRUCT STEEL, SI KG
SUPPORTS
CONCRETE MASONRY, SI GN SUPPCORT M3
BAR STEEL REI NFORCEMENT, SIGN KG
SIGNS, TYPE | M
SIGNS, TYPE |1, REFLECTIVE M
REMOVI NG SI GNS, TYPE | EACH
REMOVI NG SI GNS, TYPE || EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
REMOVI NG STRUCTURAL STEEL SI GN EACH
DRI LL HOLE I N EARTH, 300 MM M
DRI LL HOLE I N ROCK, 200 MM M
DRI LL HOLE I N ROCK, 300 MM M
WELL CASI NG PI PE, 200 WM M
GROUT FOR SEALI NG WELL CASING M3
TEST PUMPI NG EACH
FI ELD OFFI CE, TYPE B LS
FI ELD LABORATORY LS
TRAFFI C CONTROL LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

11. 000 50. 000
74.000 50. 000
79. 000 50. 000
56. 000 50. 000
57. 000 40. 000
78. 000 40. 000
100. 000 50. 000
55. 000 18. 000
77.000 3. 000
25. 000 50. 000
14. 000 55. 000
2.000 60. 000
3. 000 70. 000
260. 000 5. 500
1. 000 600. 000
31. 000 6. 000
4. 050 200. 000
18. 250 156. 000
1. 000 200. 000
31. 000 25. 000
31. 000 25. 000
2. 000 350. 000
40. 000 84. 000
82. 000 50. 000
91. 000 98. 000
134. 000 70. 000
5. 360 650. 000
2. 000 3000. 000
1. 000 8000. 000
1. 000 1000. 000
1.000 1000. 000

DI VI SI ON OF HI GHWAYS

3700.

3950

2800

2280.

3120

5000.

990.
231.
1250.
770.
120.
210.
1430

600.
186.
810.
2847.
200.
775.
775.
700.
3360.
4100.
8918.
9380.
3484.
6000
8000
1000.
1000.

00

00

00

Bl DDER NO 2

UNIT

40.

35.

35.

44.

26.

39.
48.

92

600.

220.
220.
250.
30.
30.
150.

84
50
98
70
650
3000
8000
2000
1000

Bl D PRI CE

000

000

000

000

340
. 720
680
490
. 400
570
. 120

000
. 890
000
000
000
000
000
000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

2220.

3555.

2240.

1995.

2730.

4400.

1448
517.
992.
678.
178.
277.

1071

600.
182.
891.
4015.
250.
930.
930.
300.
3360.
4100.
8918.
9380.
3484.
6000.
8000.
2000.
1000.

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

40.

40.

40.

50.

30.
. 500
45.
47.
52.
60.
. 070

580.
. 980
199.
191.
125.
16.
20.
475.
84.
50.
98.
70.
650.
3000.
9000.
2500.
3339.

000

000

000

000

000

600
750
000
000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

LETTI NG DATE: 02/ 12/ 02

5000

1650.
346.
1140.
668.
104.
180.
1058.

580.
92.
805.
3485.
125.
496
620.
950.
3360.
4100.
8918.
9380
3484.
6000
9000.
2500.
3339.

.00

.00

.00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212001

| TEM
NUMBER

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GAT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GECTEXTI LE FABRIC, TYPE R M
PAVEMENT MARKI NG, 100 WM EPOX M
EDGELI NE

PVMI' MRKNG, CHANNELI ZI NG 200 M
PAVEMENT MARKI NG, RAI SED MARKE EACH
REMOVI NG PAVEMENT MARKI NGS M
PVMI' MRKNG, CROSSWALK, 300 MM M
PAVEMENT MARKI NG, SYMBOLS, EPO EACH
PVMI MRKNG, DI AGONAL, 200 M M
PVMI' MRKNG, DI AGONAL, 300 v\ M
PVMI' MRKNG, DI AGONAL, 600 MWW M
PAVEMENT MARKI NG CURB, EPOXY M
YELLOW

PAVEMENT MARKI NG CURB RAMP, E
YELLOW

PAVEMENT MARKI NG, PARKI NG STAL
WHI TE

CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CURB, GU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
NONMVETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOCP DETECTOR CONDUI T

PULL BOXES, STEEL, 300 X 900 M EACH
PULL BOXES, STEEL, 600 X 900 M EACH
JUNCTI ON BOXES, 200 X 200 X 20 EACH

=L 5 EZE < £ £

CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 11 EACH
CONCRETE BASES, TYPE 6 EACH

TRNSFRMR BASE STD, 288 WM BOLT EACH
BOLT Cl RCLE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
50. 000 18. 000
14000. 000 0. 300
500. 000 1. 000
2700. 000 0. 250
915. 000 0. 900
97. 000 3. 500
3676. 000 1.320
843. 000 2.480
29. 000 36. 000
266. 000 2. 650
23. 000 11. 550
8. 000 40. 000
106. 500 11. 550
74.000 11. 550
66. 000 11. 550
126. 000 11. 550
55. 000 11. 550
1825. 000 8. 050
2443. 000 2. 000
1271. 000 2.500
8. 000 50. 000
2443. 000 4.000
1. 000 2500. 000
257. 000 12. 750
2367. 000 16. 330
159. 000 22.990
32. 000 18. 100
1. 000 333. 000
7.000 369. 000
2.000 380. 000
1. 000 355. 000
13. 000 355. 000
39. 000 499. 000
39. 000 328. 000

DI VI SI ON OF HI GHWAYS

14691.

4886.
3177.
400.
9772.
2500
3276.
38653.
3655.
579.
333.
2583
760.
355.
4615.
19461.
12792.

25

00
50
00

00
75
11
41
20
00
00
00
00
00
00
00

Bl DDER NO 2

UNIT

Bl D PRI CE

. 000
. 000

. 500

. 000

. 500
. 500
200.
. 800
4000.
. 000

10.

15
12.
420.
435.
315.
360.
390.
540.
225.

000

000

500
300
000
000
000
000
000
000
000
000

9125.

6107
4448.
1600.
9283.
4000
2313.
24853.
2432
384.
420.
3045.
630.
360.
5070.
21060
8775.

00

50
50
00
40
00
00
50
70
00
00
00
00
00
00
00
00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000
. 000

. 500

. 000

. 500
. 500
200.
. 800
4000
. 000

10.

15.

12.
420.
435.
315.
360.
390.
540.
225.

000

000

500
300
000
000
000
000
000
000
000
000

LETTI NG DATE: 02/ 12/ 02

9125

6107.
4448.
1600.
9283.
4000.
2313
24853.
2432
384.
420.
3045.
630.
360.
5070
21060.
8775.

00

50
50
00
40
00
00
50
70
00
00
00
00
00
00
00
00



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212001

| TEM
NUMBER

66022
66501
66502
90001

90001

90001

90001

90001

90001

90001

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL WRE, LI GHTING NO
ELECTRI CAL W RE, LI GHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 6

LUM NAI RES, UTILITY, 150 W
LUM NAI RES, UTILITY, 250 W
LUM NAI RES, HI GH MAST LI GHTI NG
LUMNR ARM5S TRUSS TYP, 115 WM C
LI GATING UNI TS, WALKWAY

H GH MAST FOUNDATI ON,

10+630, 22 m LT

H GH MAST FOUNDATI ON,

15+088, 20 m LT

H GH MAST LI GHTI NG TONER,
10+630, 22 m LT

H GH MAST LI GHTI NG TO/AER,
15+088, 20 m LT

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A CONCRETE CURB, TYPE SPE
M SC

90001B SLATTED CHAI N LI NK FENC
2.4M

M SC

90001C CHAI N LI NK FENCE, 1.8M
VI NYL COATED

M SC

90001D SANI TARY SEVER, PVC, 20
M SC

90001E FORCEMAI N, PVC, 150WM
M SC

90001F HORI ZONTAL DI RECTI ONAL
M SC

90001G UNDERGROUND COPPER WATE
35Mv

< < L2

T £ 2 Z

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
2124. 000 1.110
496. 000 1. 540
3348. 000 2.420
5790. 000 2.650
13. 000 5.700
94. 000 1.970
38. 000 802. 000
29. 000 238. 000
12. 000 273. 000
4. 000 788. 000
41. 000 222. 000
13. 000 703. 000
1. 000 10200. 000
1. 000 10200. 000
1. 000 22200. 000
1. 000 22200. 000
13. 500 4.000
502. 000 6. 000
128. 000 49. 210
62. 000 92.700
1092. 000 28. 380
94. 000 55.110
1801. 000 54. 840
144. 000 70. 040
121. 000 59. 560

DI VI SI ON OF HI GHWAYS

22200
54.
3012.
6298.

5747.

30990

5180.

98766.

10085.

7206

.00

00
00
00
88

40

96

34

84

76

76

Bl DDER NO 2

UNIT
Bl D PRI CE

92

28.

55.

54.

70.

59.

. 000
. 000
. 300

. 590
. 000

700

380

110

840

040

560

23100
31.
2304.

4480

5747.

30990

5180.

98766.

10085

7206.

.00

00
05
18
00

40

96

34

84

76

76

PAGE:

Bl DDER NO 3

UNIT
BI D PRI CE

195.
225.
675.
210.
780.
4050
4050
23100.

23100

92

28.

110.

40.

125.

83.

000

000

. 300
. 590
. 000

700

380

600

000

000

300

LETTI NG DATE: 02/ 12/ 02

23100.
31

2304.

11264.

5747.

30990.

10396.
72040.
18000.

10079

.00

00
05
18
00

40

96

40

00

00

30



Date 02/12/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212001

| TEM
NUMBER

90001

90002

90002

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNI'T
M SC M
90001H UNDERGROUND COPPER WATE
53w
M SC M

90001J CONSTRUCTI ON STAKI NG, S
SEVER SYSTEM

M SC M
90001K CONSTRUCTI ON STAKI NG, M
BLOCK GRAVI TY WALL

M SC %4
90002A MODULAR BLOCK GRAVI TY W

M SC M
90002B PLANTI NG BACKFI LL M XTU

M SC LS
90004A ABANDON SEPTI C SYSTEM

M SC LS
90004B MAI NTENANCE BUI LDI NG

M SC LS
90004C UNDERGROUND LP GAS TANK

Pl PI NG

M SC LS
90004D TELEPHONE SERVI CE, REST

M SC LS
90004E ELECTRI CAL SERVI CE, RES

M SC LS
90004F LI FT STATI ON AND VALVE

M SC LS
90004G COVM NUTOR AND MANHOLE

M SC LS

90004H PAVEMENT REMOVAL AND RO
RESTORATI ON, EAST M LL

M SC LS
90004J MANHOLE CONNECTI ON

M SC LS
90004K WVELL SYSTEM CONTROLS

M SC LS

90004L LI FT STATI ON ELECTRI CAL
CONTRCL PANEL

M SC LS
90004M TRENCH RESTORATI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
112. 000 67.730 7585. 76
2043. 000 2.000 4086. 00
179. 000 8. 380 1500. 02
105. 000 235. 000 24675. 00
962. 000 9. 650 9283. 30
1. 000 2025. 000 2025. 00
1. 000 39166. 000 39166. 00
1. 000 8000. 000 8000. 00
1. 000 1150. 000 1150. 00
1. 000 1000. 000 1000. 00
1.000 84125. 000 84125. 00
1. 000 20500. 000 20500. 00
1. 000 5000. 000 5000. 00
1.000 5500. 000 5500. 00
1. 000 7143. 000 7143. 00
1. 000 10200. 000 10200. 00
1. 000 5374. 500 5374. 50

Bl DDER NO 2

UNIT
Bl D PRI CE

230.

17.

2000.

39166.

12000.

792.

84125.

20500.

5000.

5500.

7000.

8790.

5374.

. 500

000

700

000

000

000

000

. 000

000

000

000

000

000

000

500

7585.

1532.

447.

24150.

17027.

2000.

39166.

12000.

792.

1.

84125.

20500.

5000.

5500.

7000.

8790.

5374.

76

25

50

00

40

00

00

00

00

00

00

00

00

00

00

00

50

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

247.

13.

2100.

39166.

7500.

1500.

1000.

72500.

22960.

4500.

500.

7143.

44500.

4425.

. 500

580

900

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/ 02

10130.

1532.

447.

25995.
13371.

2100.
39166.

7500.

1500.

1000.

72500.

22960.

4500.

500.
7143.

44500.

4425,

40

25

50

90

80

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212001

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

LETTI NG DATE: 02/ 12/ 02

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC LS
90004P REST AREA BUI LDI NG, GEN
CONSTRUCTI ON
M SC LS
90004Q REST AREA BUI LDI NG PLU
M SC LS
90004R REST AREA BUI LDI NG HEA
VENTI LATI ON
M SC LS
90004S REST AREA BUI LDI NG ELE
M SC EACH
90005A REMOVI NG DELI NEATOR POS
M SC EACH
90005AA W SCONSI N HI STORI CAL M
SPECI AL
M SC EACH
90005B RELOCATI NG TRAFFI C CCOUN
M SC EACH
90005BB FLAGPCLES
M SC EACH
90005C PICNI C TABLES, SINGLE P
M SC EACH
90005CC BENCHES
M SC EACH
90005D SALVAGED TRASH RECEPTAC
M SC EACH
90005DD TRASH RECEPTACLES
M SC EACH
90005E SALVAGED Cl GARETTE SNUF
M SC EACH
90005EE M NI RECYCLE CLUSTER
M SC EACH
90005F MAXI RECYCLE CLUSTER
M SC EACH
90005FF SALVAGED RECYCLE CONTA
M SC EACH
90005G SLATTED CHAI N LI NK FENC
3. 6M
M SC EACH

90005GG LANDSCAPE PLANTI NG SUR

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE AMOUNT
1. 000 594828. 000 594828. 00
1. 000 108360. 000 108360. 00
1. 000 50964. 000 50964. 00
1. 000 52729. 000 52729. 00
49. 000 25. 000 1225. 00
1. 000 1400. 000 1400. 00
1. 000 600. 000 600. 00
2. 000 3500. 000 7000. 00
9. 000 850. 000 7650. 00
6. 000 850. 000 5100. 00
15. 000 200. 000 3000. 00
2. 000 800. 000 1600. 00
2.000 200. 000 400. 00
2.000 3200. 000 6400. 00
2. 000 6700. 000 13400. 00
22.000 200. 000 4400. 00
2. 000 933. 500 1867. 00
18. 000 1000. 000 18000. 00

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
594828. 000 594828. 00
108360. 000 108360. 00
50964. 000 50964. 00
52729. 000 52729. 00
20. 000 980. 00
2000. 000 2000. 00
300. 000 300. 00
2900. 000 5800. 00
1350. 000 12150. 00
800. 000 4800. 00
100. 000 1500. 00
800. 000 1600. 00
150. 000 300. 00
3000. 000 6000. 00
6200. 000 12400. 00
65. 850 1448.70
933. 500 1867. 00
600. 000 10800. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
607000. 000  607000. 00
108360. 000 108360. 00
50964. 000 50964. 00
52729. 000 52729. 00
4. 000 196. 00
1800. 000 1800. 00
300. 000 300. 00
3500. 000 7000. 00
1100. 000 9900. 00
941. 000 5646. 00
200. 000 3000. 00
739. 000 1478. 00
100. 000 200. 00
2773. 490 5546. 98
6550. 250 13100. 50
200. 000 4400. 00
933. 500 1867. 00
1000. 000 18000. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212001

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90310
90365

AND CARE

M SC

90005H R C. APRON ENDWALLS FOR
UNDERDRAI N, 150MM SPECI AL

M SC

90005HH YARD HYDRANT

M SC

90005J SANI TARY SEWER MANHOLE,

1.22 METER DI AMETER

M SC

90005JJ PI TLESS ADAPTOR

M SC

90005K Al R RELEASE VALVE STRUC
M SC

90005L DOUBLE CLEANCOUT STRUCTU
M SC

90005M PUWP

M SC

90005N PERENNI ALS, DAYLILY, AN
113mM POT, CG

M SC

90005P PERENNI ALS: DAYLILY, PR
ONE, 113MM POT, CG

M SC

90005Q PERENNI ALS:  DAYLILY, M
113mM POT, CG

M SC

90005R PERENNI ALS: HOSTA, ROYA
STANDARD, 113MM POT, CG

M SC

90005S PERENNI ALS: HOSTA KROSS
113mMM POT, CG

M SC

90005T PERENNI ALS: PERI W NKLE,

88w POT, CG

M SC

90005U POLES, TYPE 6, SPECI AL

M SC

90005V FLOODLI GHTS, 400 WATTS

M SC

90005W REMOVI NG LI GHTI NG UNI TS
REMOVI NG MARKER POSTS

QWP, BASE COURSES

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
MG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

90.

120.

82.

69.

20.

200.

1.

1.

7.

3.
11720.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000
000

DI VI SI ON OF HI GHWAYS

500.

655.

1344.

2260.

3597.

2196.

5994.

15.

15.

15.

15.

15.

15.

935.

967.

124.

25.
. 360

000

000

000

000

750

340

000

000

000

000

000

000

000

000

000

000

000

1000.

655.

2688.

4520.

7195.

13178.

11988.

1350.

1800.

1230.

1035.

300.

3000.

935.

967.

868.

75.
4219.

00

00

00

00

50

04

00

00

00

00

00

00

00

00

00

00

00
20

300.

655.

1344.

500.

3597.

2196.

3000.

14.

14.

14.

14.

14.

11.

930.

960.

150.

000

000

000

000

750

340

000

640

610

600

640

640

000

000

000

000

. 000
. 300

600.

655.

2688.

1000.

7195.

13178.

6000.

1317.

1753.

1197.

1010.

292.

2200.

930.

960.

1050.

225.
3516.

00

00

00

00

50

04

00

60

20

20

16

80

00

00

00

00

00
00

PAGE:

LETTI NG DATE: 02/ 12/ 02

250.

880.

1962.

2260.

3218.

2060.

5994.

22.

22.

22.

22.

22.

22.

930.

960.

150.

000

000

000

000

500

000

000

000

000

000

000

000

000

000

000

000

. 000
. 250

500.

880.

3924.

4520.

6437.

12360.

11988.

1980.

2640.

1804.

1518.

440.

4400.

930.

960.

1050.

150.
2930.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
00



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 10
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 02/ 12/ 02
PROPOSAL: 20020212001
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90401 QwWP, PLACEMENT OF CONCRETE DAY 10. 000 450. 000 4500. 00 200. 000 2000. 00 450. 000 4500. 00
CONCRETE

90421 QWP, AGGREGATE FOR CONCRETE PA M2 25800. 000 0. 150 3870. 00 0. 100 2580. 00 0. 150 3870. 00
90545 CONCRETE CCOLLAR EACH 1. 000 300. 000 300. 00 1200. 000 1200. 00 300. 000 300. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 13. 000 38. 000 494. 00 37. 240 484.12 30. 000 390. 00
90637 SAFETY FENCE M 1085. 000 8. 000 8680. 00 5.910 6412. 35 8. 000 8680. 00
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 5. 000 200. 000 1000. 00 25. 000 125. 00 200. 000 1000. 00

PROPCSAL TOTAL. ...... 3435562. 90 3447353. 11 3456852. 97



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212004

STATE PRQJECT(S):

TYPE OF WORK

THE KRAEMER CO ,
HOFFMAN CONSTRUCTI ON  COMPANY
THE ZI GNEGO COVPAN ES

CONTRACT AND ESTI MATE ENG NEER

1650- 02- 72
1650-02- 73
1651-01- 79

LLC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE

11

LETTI NG DATE: 02/ 12/02

BOSCOBEL RD, H.M ST, LINCOLN AVE

20306

20307

20308

20330
20351

20352

20353

20401
20402
20405
20406
20414

| TEM DESCRI PTI ON UNI'T
CLEARI NG . D
GRUBBI NG . D.
REMOVI NG OLD CULVERT, STATION LS
112+51. 48
REMOVI NG OLD CULVERT, STATION LS
408+53
REMOVI NG OLD CULVERT, STATION LS
423+71. 7
REMOVI NG OLD CULVERT, STATION LS
437+99. 32
REMOVI NG OLD CULVERT, STATION LS
455+98. 47
REMOVI NG OLD CULVERT, STATION LS
488+22
REMOVI NG OLD CULVERT, STATION LS
510+24. 06
REMOVI NG CLD CULVERT, STATION LS
524+98. 5
REMOVI NG OLD CULVERTS EACH
REMOVI NG OLD BRI DGE, STATION LS
399+24. 86
REMOVI NG OLD BRI DGE, STATION LS
483+83
REMOVI NG OLD BRI DGE, STATION LS
540+18
REMOVI NG PAVEMENT S. Y.
REMOVI NG ASPHALTI C SURFACE S. Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y
REMOVI NG MANHCLES EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
140. 000 8. 000
140. 000 8. 000
1. 000 3350. 000
1. 000 2000. 000
1. 000 3350. 000
1. 000 3350. 000
1. 000 3350. 000
1. 000 2000. 000
1. 000 3350. 000
1. 000 3350. 000
2. 000 400. 000
1. 000 12000. 000
1. 000 18000. 000
1. 000 26000. 000
110988. 000 3. 270
37.000 6. 000
1123. 000 3. 000
55. 000 10. 000
2. 000 230. 000

LOCATI ON 22/ GRANT COUNTY
FENNI MORE -
USH 61
GRANT COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
1120. 00 10. 000 1400. 00
1120. 00 12. 000 1680. 00
3350. 00 1000. 000 1000. 00
2000. 00 2000. 000 2000. 00
3350. 00 1000. 000 1000. 00
3350. 00 1000. 000 1000. 00
3350. 00 1000. 000 1000. 00
2000. 00 2000. 000 2000. 00
3350. 00 100. 000 100. 00
3350. 00 1000. 000 1000. 00
800. 00 500. 000 1000. 00
12000. 00 12000. 000 12000. 00
18000. 00 18000. 000 18000. 00
26000. 00 26000. 000 26000. 00
362930. 76 2.500 277470. 00
222.00 5. 000 185. 00
3369. 00 3. 000 3369. 00
550. 00 5. 000 275.00
460. 00 400. 000 800. 00

Bl DDER NO 3
UNI T

Bl D PRI CE AMOUNT
20. 000 2800. 00
20. 000 2800. 00
2500. 000 2500. 00
2000. 000 2000. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2000. 000 2000. 00
2500. 000 2500. 00
2500. 000 2500. 00
400. 000 800. 00
12000. 000 12000. 00
18000. 000 18000. 00
26000. 000 26000. 00
2.820  312986. 16
10. 000 370. 00
3. 000 3369. 00
10. 000 550. 00
230. 000 460. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020212004

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE

12

LETTI NG DATE: 02/ 12/ 02

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20416 REMOVI NG | NLETS EACH
20480 ABANDONI NG MANHOLES EACH
20494 ABANDONI NG CULVERT PI PES EACH
20496 SEALI NG PI PES EACH
20501 COWON EXCAVATI ON CY.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-22-30
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B-22-208
20612 EXCAVATI ON FOR STRUCTURES, BRI LS
B-22-209
20620 EXCAVATI ON FOR STRUCTURES, CUL LS
C 22-58
20621 EXCAVATI ON FOR STRUCTURES, CUL LS
C 22-61
20622 EXCAVATI ON FOR STRUCTURES, CUL LS
C 22-217
21001 STRUCTURE BACKFI LL CY
21302 FI NI SH NG ROADWAY, PRQIECT LS
1650-02-72
21303 FI NI SH NG ROADWAY, PRQIECT LS
1651-01-79
21401 OBLI TERATI NG OLD RCAD STA.
30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41103 ASPHALTI C SURFACE, DETOURS TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41528 CONCRETE PAVEMENT, 8 1/2-1INCH S.Y.
41538 H E.S. CONC. PVMI, 8 1/2-INCH S.Y.
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y.
41620 CONCRETE SURFACE DRAI NS cCY
41621 CONCRETE PAVEMENT APPROACH SLA S.Y.
41653 PAVEMENT TI ES EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

27.000 155. 000 4185. 00

1. 000 200. 000 200. 00

1. 000 200. 000 200. 00

3. 000 190. 000 570. 00

100326. 000 2. 950 295961. 70

1. 000 8000. 000 8000. 00

1. 000 13000. 000 13000. 00

1. 000 18000. 000 18000. 00

1. 000 2000. 000 2000. 00

1. 000 2000. 000 2000. 00

1. 000 2000. 000 2000. 00

1332. 000 2.000 2664. 00

1. 000 2800. 000 2800. 00

1. 000 2800. 000 2800. 00

2. 000 250. 000 500. 00

56204. 000 4. 000 224816. 00

4100. 000 6. 250 25625. 00

161. 000 5. 000 805. 00

570. 000 177. 000 100890. 00

8154. 000 25. 980 211840. 92

7.000 210. 000 1470. 00

1245. 000 25. 980 32345.10

5770.000 1. 000 5770. 00

50. 000 80. 700 4035. 00

273. 000 100. 000 27300. 00

145302. 000 16. 240 2359704. 48

1663. 000 17. 840 29667. 92

925. 000 23. 650 21876. 25

5. 500 412.030 2266. 17

466. 000 90. 800 42312. 80

13. 000 10. 000 130. 00

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
300. 000 8100. 00
400. 000 400. 00
400. 000 400. 00
500. 000 1500. 00
5. 430 544770. 18
8000. 000 8000. 00
13000. 000 13000. 00
18000. 000 18000. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
12. 000 15984. 00
2000. 000 2000. 00
1200. 000 1200. 00
200. 000 400. 00
5. 830 327669. 32
7.830 32103. 00
5. 000 805. 00
177. 000 100890. 00
25. 980 211840. 92
210. 000 1470. 00
25. 980 32345.10
1. 000 5770. 00
65. 700 3285. 00
85. 000 23205. 00
16. 730 2430902. 46
18. 330 30482. 79
24.100 22292.50
400. 000 2200. 00
91. 650 42708. 90
10. 000 130. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
155. 000 4185. 00
200. 000 200. 00
200. 000 200. 00
190. 000 570. 00
5. 000 501630. 00
8000. 000 8000. 00
13000. 000 13000. 00
18000. 000 18000. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
12. 000 15984. 00
10000. 000 10000. 00
10000. 000 10000. 00
1000. 000 2000. 00
5. 600 314742. 40
6. 750 27675. 00
1. 250 201. 25
152. 150 86725. 50
29. 200 238096. 80
65. 000 455. 00
27.450 34175. 25
1. 000 5770. 00
100. 000 5000. 00
41. 000 11193. 00
16. 440 2388764. 88
25. 000 41575. 00
30. 000 27750. 00
750. 000 4125. 00
125. 000 58250. 00
10. 000 130. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020212004

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

13

LETTI NG DATE: 02/ 12/ 02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
41654 DOWEL BARS EACH
41665 CONCRETE PAVEMENT GAPS EACH
50201 CONCRETE MASONRY, BRI DGES CYy
50261 CONC MASONRY ANCHORS, TYPE S, EA

50265 PROTECTI VE SURFACE TREATMENT S
50303 PRESTRESSED G RDER, | TYPE, 36 L.
50401 CONCRETE MASONRY, CULVERTS C
50409 CONCRETE MASONRY, ENDWALLS C.
50504 H GH STRENGTH BAR STEEL REINF. LB
50505 H GH STRENGIH BAR STEEL REINF. LB
50511 COATED HI GH STR BAR STL REINF, LB.
50601 STRUCTURAL CARBON STEEL LB
50626 NON- LAM NATED ELASTOMERI C BEAR EACH
50631 WELDED STUD SHEAR CONNECTORS, EACH
50640 STEEL DI APHRAGVS, STRUCTURE EACH
B-22-208
50641 STEEL DI APHRAGMVS, STRUCTURE EACH
B-22-209
51030 CIP CONC PILING DELIV & DRIVE L.F
51031 CIP CONC PILING DELIV & DRIVE L.F.
51121 STL PILING DELIV & DRIVEN, HP L. F.
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y
L

51706 PAI NTI NG EPOXY SYSTEM STRUCT
B-22-30

52003 CULVERT PIPE, CLASS III, 18-INL.F.

52005 CULVERT PIPE, CLASS IIIl, 24-INL.F.

52061 APRON ENDWALLS FOR CULVERT PI P EACH

52063 APRON ENDWALLS FOR CULVERT PI P EACH
52105 CORRUGATED STEEL CULVERT PIPE, L.F.
52107 CORRUGATED STEEL CULVERT PIPE, L.F.
52178 STL APRN ENDW. FR CLVT PIPE, S EACH
52180 STL APRN ENDW. FR CLVT PIPE, S EACH
52205 RCCP, CL 111, 24-1NCH L. F.
52209 RCCP, CL III, 36-1NCH L. F.
52210 RCCP, CL 111, 42-1NCH L. F.
52211 RCCP, CL 111, 48-1NCH L. F.
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
70. 000 10. 000
9. 000 1000. 000
752. 000 445. 000
196. 000 20. 000
1337. 000 1.500
1357. 000 92. 000
61. 000 650. 000
64. 400 450. 000
23100. 000 0. 480
5340. 000 0. 480
78160. 000 0. 550
54600. 000 0. 550
43. 000 60. 000
568. 000 3. 000
6. 000 500. 000
12. 000 500. 000
1265. 000 15. 000
700. 000 16. 000
1260. 000 14. 500
113. 000 18. 000
1. 000 8000. 000
1091. 000 26. 000
304. 000 30. 000
62. 000 85. 000
8. 000 110. 000
22.000 26. 000
40. 000 30. 000
2. 000 275.000
2. 000 350. 000
674. 000 60. 000
8. 000 160. 000
16. 000 115. 000
8. 000 190. 000
8. 000 415. 000
3. 000 450. 000
44. 000 440. 000

9000.
334640.
3920.
2005.
124844.
39650.
28980.
11088
2563.
42988.
30030
2580
1704.
3000.

6000.

18975

11200.

18270.
2034.
8000.

28366.
9120.
5270.

880.
572.
1200.
550.
700.

40440.
1280.
1840.
1520.
3320.
1350.

19360.

500.
500.

15
16
. 500

18.
8000.

20.
24.
86
115.
20.
24.
251.
349.
37.
67.
87.
107.
272.
318.
399.

000

000
000

000
000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

9000
334640.
3920
2005
124844.
39650.
28980.
11088
2563
42988
30030.
2580.
1704.
3000.

6000.

18975.

11200.

18270.
2034
8000

21820.
7296
5332.

920.
440.
960.
502.
698.
24938.
536.
1392.
856.
2176.
954.
17556

00

00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
15. 000 1050. 00
1500. 000 13500. 00
445.000  334640. 00
20. 000 3920. 00
1.500 2005. 50
92.000 124844.00
650. 000 39650. 00
450. 000 28980. 00
0. 480 11088. 00
0. 480 2563. 20
0. 550 42988. 00
0. 550 30030. 00
60. 000 2580. 00
3. 000 1704. 00
500. 000 3000. 00
500. 000 6000. 00
15. 000 18975. 00
16. 000 11200. 00
14. 500 18270. 00
18. 000 2034. 00
8000. 000 8000. 00
30. 000 32730. 00
40. 000 12160. 00
150. 000 9300. 00
200. 000 1600. 00
50. 000 1100. 00
50. 000 2000. 00
250. 000 500. 00
250. 000 500. 00
50. 000 33700. 00
200. 000 1600. 00
200. 000 3200. 00
300. 000 2400. 00
415. 000 3320. 00
450. 000 1350. 00
400. 000 17600. 00
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RCCP, APRON ENDWALLS, 36-1 NCH
RCCP, APRON ENDWALLS, 48-1NCH
REI NFORCED CONCRETE PI PE CATTL
CONCRETE CURB, TYPE G
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-
CONCRETE SI DEWALK, 4-1 NCH
CONCRETE SI DEWALK, 5-1 NCH
CONCRETE STEPS

CONCRETE SAFETY | SLANDS

Rl PRAP

HEAVY Rl PRAP

REI NF CONC PI PE, CLASS , SS
REI NF CONC PI PE, CLASS SS

REI NF CONC PI PE, CLASS , SS
REI NF CONC PI PE, CLASS , SS
REINF CONC HE, CL HE-111, SS
MANHCLES, TYPE 1

MANHOLES, TYPE 3

I NLETS, TYPE 1

I NLETS, TYPE 3

RECONSTRUCTI NG MANHCLES

I NLETS, TYPE 4

MANHCOLE COVERS, TYPE J

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE B

I NLET COVERS, TYPE C

I NLET COVERS, TYPE F

I NLET COVERS, TYPE H

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T

111

I,
REINF CONC PIPE, CLASS Ill, SS

111

11

I

EACH
EACH
L.
L.

mTmmmmmL<<mmmmmmmmT

L
L
L
S
S
S
S.
C
C
L
L
L
L
L
L

EA

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
L. F.
L. F.
EACH
EACH

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE
6. 000 725. 000 4350. 00 679. 000
4. 000 925. 000 3700. 00 915. 000
276. 000 225. 000 62100. 00 228. 000
130. 000 7.410 963. 30 8. 100
12305. 000 7.460 91795. 30 7.600
267.000 7.460 1991. 82 7.600
2836. 000 8. 230 23340. 28 8. 400
60. 000 2.340 140. 40 2.370
25267. 000 2. 400 60640. 80 2. 430
21. 000 40. 410 848. 61 40. 000
94. 000 4.560 428. 64 4.520
10. 000 31. 000 310. 00 60. 000
500. 000 35. 000 17500. 00 40. 000
1873. 000 24.500 45888. 50 24.000
564. 000 26. 500 14946. 00 27.000
1013. 000 28. 250 28617. 25 30. 000
335. 000 31. 000 10385. 00 34. 000
615. 000 33. 500 20602. 50 37.000
199. 000 65. 000 12935. 00 73. 000
14. 000 1085. 000 15190. 00 843. 000
3. 000 2445. 000 7335. 00 2258. 000
4. 000 820. 000 3280. 00 483. 000
51. 000 575. 000 29325. 00 602. 000
1. 000 300. 000 300. 00 500. 000
4. 000 630. 000 2520. 00 706. 000
22.000 195. 000 4290. 00 270. 000
29. 000 295. 000 8555. 00 354. 000
3. 000 300. 000 900. 00 343. 000
1. 000 195. 000 195. 00 247.000
4.000 620. 000 2480. 00 697. 000
24.000 295. 000 7080. 00 354. 000
1. 000 170. 000 170. 00 500. 000
4. 000 170. 000 680. 00 400. 000
160. 000 20. 000 3200. 00 8. 000
40. 000 15. 000 600. 00 10. 000
396. 000 28.500 11286. 00 28.500
4889. 000 9. 350 45712. 15 9. 350
8. 000 50. 000 400. 00 50. 000

30. 000 1665. 000 49950. 00 1665. 000

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
700. 000 4200. 00
1000. 000 4000. 00
200. 000 55200. 00
20. 000 2600. 00
9. 250 113821. 25
16. 000 4272.00
10. 500 29778. 00
6. 000 360. 00
2.700 68220. 90
65. 000 1365. 00
10. 000 940. 00
32. 000 320. 00
35. 000 17500. 00
24.500 45888. 50
26. 500 14946. 00
28. 250 28617. 25
31. 000 10385. 00
33. 500 20602. 50
65. 000 12935. 00
1085. 000 15190. 00
2445. 000 7335. 00
820. 000 3280. 00
675. 000 34425. 00
300. 000 300. 00
630. 000 2520. 00
195. 000 4290. 00
295. 000 8555. 00
300. 000 900. 00
195. 000 195. 00
620. 000 2480. 00
295. 000 7080. 00
500. 000 500. 00
500. 000 2000. 00
5. 000 800. 00
20. 000 800. 00
28.500 11286. 00
9. 350 45712. 15
50. 000 400. 00
1665. 000 49950. 00
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| TEM
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Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE: 15

LETTI NG DATE: 02/ 12/ 02

MAI NT AND REPAI R OF HAUL ROADS LS
1650-02-72
MOBI LI ZATI ON LS

LANDVARK REFERENCE MONUMENTS  EACH
ASPHALTI C FLUMES S Y.
WATER MGAL
TOPSA L S.Y
MULCHI NG S. Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L.F
SI LT SCREEN L. F.
MOBI LI ZATI ONS, EROSI ON CONTRCOL EACH
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
ERCSI ON VAT, DELIVERED, CLASS S.Y.
ERCSI ON VAT, | NSTALLED, CLASS S.Y.
I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTI ON, TYPE B EACH
I NLET PROTECTION, TYPE C EACH

TEMPORARY DI TCH CHECKS, DELIVE L. F.
TEMPORARY DI TCH CHECKS, | NSTAL L. F.

FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPCRARY LB
SEEDI NG M XTURE NO. 20 LB.
SEEDI NG, M XTURE NO 40 LB.
WATERI NG SODDED AREAS MGAL
LAV SCD S Y.
ERCSI ON CONTROL SOD S. Y.
WOOD POSTS, 4X6-1NCH X 14-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
1650-02-72

TRAFFI C CONTRCL, PRQIJECT LS
1651-01-79

TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 100. 000
1. 000 78450. 000
8. 000 92.100
191. 000 35. 000
248. 000 20. 000
93847. 000 0. 700
85025. 000 0. 080
1185. 000 1. 000
1185. 000 0. 900
1185. 000 0.010
425. 000 20. 000
8. 000 25. 000
12. 000 25. 000
10500. 000 0. 500
10500. 000 0. 530
29. 000 74. 950
13. 000 33.180
55. 000 33. 750
273. 000 2.480
156. 000 2.480
86. 000 23. 000
3442. 000 1. 000
3224. 000 3.520
145. 000 3. 850
256. 000 14. 200
8822. 000 2.750
232. 000 3. 000
2.000 50. 000
11. 400 16. 000
1. 000 5000. 000
1. 000 13400. 000
1. 000 9000. 000
10625. 000 0. 250
9070. 000 0. 250
23590. 000 0. 100
15760. 000 0. 250

5250.
5565.
2173.
431.
1856.
677.
386.
1978.
3442.
11348.
558.
3635.
24260.
696.
100.
182.
5000.
13400.

9000.

2656.
2267.
2359.
3940.

00

25
50
00
00

86535. 000

0. 530
74.950
33. 180
33. 750

2. 480

2. 480
23. 000

1. 000

3.520

3. 850
14. 200

2.750

3. 000
50. 000
16. 000

7000. 000
13400. 000

9000. 000

. 250
. 250
100
. 250

oo0oo

86535.
736.
6685.
3720.
70385.
6802
2334.
2097.
11.
7225.
200.
300.
5250
5565.
2173.
431.
1856.
677.
386.
1978.
3442.
11348.
558.
3635.
24260.
696.
100.
182.
7000.
13400.

9000.

2656.
2267.
2359.
3940.

00

25
50
00
00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1000. 000 1000. 00
107000. 000 107000. 00
92. 100 736. 80
25. 000 4775. 00
15. 000 3720. 00
1. 000 93847. 00
0. 080 6802. 00
1. 000 1185. 00
0. 900 1066. 50
0.010 11. 85
22.000 9350. 00
25. 000 200. 00
25. 000 300. 00
0. 500 5250. 00
0. 530 5565. 00
74. 950 2173. 55
33. 180 431. 34
33.750 1856. 25
2. 480 677.04
2.480 386. 88
23. 000 1978. 00
1. 000 3442. 00
3.520 11348. 48
3. 850 558. 25
14. 200 3635. 20
2.750 24260. 50
3. 000 696. 00
48. 000 96. 00
18. 520 211. 13

10000. 000 10000. 00
13400. 000 13400. 00

9000. 000 9000. 00
0. 250 2656. 25
0. 250 2267.50
0. 100 2359. 00
0. 250 3940. 00
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700.

35818.
2000.

10879.
1660.
331.
3304.
7502.
537.
939.
1045.
2417.
2994.
2932.
2246.

00

15
00

11
64
76
72
58
65
84
00
80
55
50
40
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Bl DDER NO 3
UNIT
Bl D PRI CE

o 01
COOO0O0WWWWOOONOW

[EEY
o
o

700.

800.

1250.

413.
416.
537.
. 220
. 380

000

. 950
1350.

000

. 070
. 560
. 540

090
810
650

440

. 650

850

. 170

1250.

40032.
1350.

10879.
1660.
331.
3304.
7502.
537.
939.
1045.
2417.
2994.
2932.
2246.

00

05
00

11
64
76
72
58
65
84
00
80
55
50
40

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE
64503 GEOTEXTI LE FABRIC, TYPE DF S.Y. 132. 000 2.000 264. 00 3. 000
64505 CEOTEXTILE FABRIC, TYPE R S.Y. 30. 000 2. 000 60. 00 5. 000
64506 GEOTEXTILE FABRI C, TYPE HR S. Y. 830. 000 2.500 2075. 00 3. 000
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 10164. 000 0. 150 1524. 60 0. 150
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 71361. 000 0. 260 18553. 86 0. 260
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F. 408. 000 0.700 285. 60 0.700
64710 PVMI MRKNG STOP LINE, 18-INCH L.F. 121. 000 3. 500 423.50 3. 500
64718 PVMI MRKNG, CROSSWALK, 6-1NCH L. F. 875. 000 3. 500 3062. 50 3. 500
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F. 202. 000 3.500 707.00 3.500
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F. 422. 000 3. 500 1477. 00 3. 500
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH 6. 000 50. 000 300. 00 50.000
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 104. 000 80. 000 8320. 00 120. 000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 13380. 000 0. 550 7359. 00 0. 960
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 3457. 000 0. 850 2938. 45 0. 460
65055 CONSTRUCTI ON STAKI NG, CURB, &UJ L. F. 3088. 000 0. 800 2470. 40 1.100
65060 CONSTRUCTI ON STAKI NG, PIPE CUL EACH 11. 000 100. 000 1100. 00 100. 000
65065 CONSTRUCTI ON STAKING STRUCT L LS 1. 000 700. 000 700. 00 700. 000

B-22-30
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 800. 000 800. 00 700. 000
B-22-208
65067 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1250. 000 1250. 00 700. 000
B-22-209
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F. 42139. 000 0. 950 40032. 05 0. 850
65085 CONSTRUCTI ON STAKI NG, ELECTRIC LS 1. 000 1350. 000 1350. 00 2000. 000
1650-02-72
65219 NONMETALLI C CONDUI T, SCHEDULE L. F. 2673. 000 4.070 10879. 11 4.070
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 194. 000 8. 560 1660. 64 8. 560
65222 NONMVETALLI C CONDUI T, SCHEDULE L. F. 44,000 7.540 331. 76 7.540
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 8. 000 413. 090 3304.72 413. 090
65403 CONCRETE BASES, TYPE 5 EACH 18. 000 416. 810 7502. 58 416. 810
65415 CONCRETE CONTROL CABI NET BASES EACH 1. 000 537. 650 537. 65 537. 650
65566 ELECTRICAL WRE, LIGHTING NO L.F. 4272.000 0.220 939. 84 0. 220
65567 ELECTRICAL WRE, LIGHTING NO L.F. 2750. 000 0. 380 1045. 00 0. 380
65568 ELECTRICAL WRE, LIGHTING NO L.F. 5495. 000 0. 440 2417. 80 0. 440
65569 ELECTRICAL WRE, LIGHTING NO L.F. 4607. 000 0. 650 2994. 55 0. 650
65570 ELECTRICAL WRE, LIGHTING NO L.F. 3450. 000 0. 850 2932. 50 0. 850
65571 ELECTRICAL WRE, LIGHTING NO L.F. 1920. 000 1.170 2246. 40 1.170
65615 ELEC SERVI CE, METER BREAKER PE LS 1. 000 732. 040 732. 04 732. 040

STATI ON 16+25

732.

04

NP OOOOO

. 040

732.

04



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020212004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A SALVAGE AND RESET RAI LI

M SC

90005A TI E NEW ENDWALL TO EXI S
CULVERT, TIE ONE JO NT, 24-1NC
M SC

90005AA TEMPORARY COPPER WATER
LATERAL, 1-1NCH, RECONNECTI ON

M SC

90005B TI E NEW ENDWALL TO EXI' S
CULVERT, TIE ONE JO NT, 36-1NC
M SC

90005BB NEW COPPER WATER SERVI

1-1NCH, 70-80 FT

M SC

90005C TI E NEW ENDWALL TO EXI S
CULVERT, TIE ONE JO NT, 40-INC
M SC

90005CC NEW COPPER WATER SERVI

2-1 NCH, 105-115 FT

M SC

90005D TI E NEW ENDWALL TO EXI S
24-1 NCH CULVERT, TIE THREE JO

M SC

90005DD CONTROL CABI NET

M SC

90005E | NLET, TYPE 5

M SC

90005EE CONCRETE MASONRY ANCHO
S, 1/2-1NCH

M SC

90005F, I NLET, TYPE 6

M SC

90005G, MANHOLE, TYPE 4

M SC

90005H, MANHOLE, TYPE 7

M SC

90005J FI RE HYDRANT, WTH 6" H

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
936. 000 1. 550
100. 000 3. 000
1. 000 2500. 000
25. 000 70. 000
1. 000 585. 000
6. 000 70. 000
2. 000 825. 000
4.000 70. 000
1. 000 1675. 000
4. 000 200. 000
1. 000 2110. 390
1. 000 1725. 000
78. 000 20. 000
1. 000 1030. 000
2. 000 1725. 000
3. 000 3290. 000
4. 000 2035. 000

DI VI SI ON OF HI GHWAYS

420.

1650.

280.

1675.

800.

2110.

1725.

1560.

1030.

3450.

9870.

8140.

.00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

400.

2000.

500.

2600.

500.

2110.

1335.

20.

914.

1381.

1313.

1700.

. 000

000

000

000

000

000

390

000

000

000

000

000

000

2400.

4000.

2000.

2600.

2000.

2110.

1335.

1560.

914.

2762.

3939.

6800.

.00

00

00

00

00

00

39

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

100.

825.

100.

1675.

100.

2110.

1725.

20.

1030.

1725.

3290.

2035.

. 000

000

000

000

000

000

390

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/02

600.

1650.

400.

1675.

400.

2110.

1725.

1560.

1030.
3450.
9870.

8140.

.00

00

00

00

00

00

39

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020212004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

LEAD

M SC

90005K REMOVI NG EXI STI NG FI RE
M SC

90005L GATE VALVE, 12-1 NCH

M SC

90005M GATE VALVE, 8-1NCH

M SC

90005N GATE VALVE, 6-1NCH

M SC

90005P DUCTI LE | RON TEE, 12-IN
8- 1 NCH

M SC

90005Q DUCTI LE I RON TEE, 12-IN
6- 1 NCH

M SC

90005R DUCTI LE I RON CROSS, 12-
8- 1 NCH

M SC

90005S DUCTI LE | RON CRCSS, 8-1
6- 1 NCH

M SC

90005T DUCTI LE | RON CONCENTRI C
12-1 NCH X 6-1 NCH

M SC

90005U DUCTI LE 1 RON CONCENTRI C
12-1 NCH X 4-1 NCH

M SC

90005V DUCTILE IRON MJ PLUG 8
M SC

90005W DUCTI LE 1 RON 1/ 4 (907)
12-1 NCH

M SC

90005X CONNECTI ON TO EXI STI NG
6- 1 NCH

M SC

90005Y CONNECTI ON TO EXI STI NG
4-1 NCH

M SC

90005Z REPLACE COPPER WATER SE
LATERAL, 1-1NCH, 20-25 FEET

M SC

90030A CONCRETE CURB AND GUTTE
42-1 NCH, TYPE A

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

2441.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

DI VI SION OF HI GHWAYS

600.

1240.

755.

580.

415.

400.

685.

5765.

240.

240.

130.

470.

870.

850.

545.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 920

600.

4960.

2265.

1740.

830.

1200.

685.

575.

240.

240.

520.

940.

870.

850.

545.

24214.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

72

400.

1200.

850.

650.

340.

330.

460.

290.

200.

190.

50.

300.

600.

600.

750.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 750

400.

4800.

2550.

1950.

680.

990.

460.

290.

200.

190.

200.

600.

600.

600.

750.

23799.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

75
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600.

1240.

755.

580.

415.

400.

685.

575.

240.

240.

130.

470.

870.

850.

545.

12.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000
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600.
4960.
2265.
1740.

830.

1200.

685.

575.

240.

240.

520.

940.

870.

850.

545.

29292.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020212004

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS
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LETTI NG DATE: 02/12/02

90030

90030

90030

90031

90031

90031

90035

90365
90410
90411
90412
90421
90501
90502
90545
90637

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

M SC L. F. 31350. 000 0. 570 17869. 50
90030B PREPARATI ON OF FOUNDATI
CRUSHED AGGREGATE BASE COURSE
M SC L. F. 1467. 000 24.000 35208. 00
90030C SDR18 PVC PI PE, WATERMA
12-1 NCH
M SC L. F. 294. 000 26. 000 7644. 00
90030D SDR18 PVC PI PE, WATERMA
M SC S. F. 1125. 000 0. 750 843.75
90031A OBLI TERATI NG EXI STI NG P
SURFACE, GRAVEL
M SC S.F 8860. 000 0. 650 5759. 00
90031B OBLI TERATI NG EXI STI NG P
SURFACE, ASPHALT
M SC S. F 520. 000 1.500 780. 00
90031C OBLI TERATI NG EXI STI NG P
SURFACE, CONCRETE
M SC TON 1000. 000 6. 750 6750. 00
90035A SELECT CRUSHED MATERI AL
QWP, BASE COURSES TON 55718. 000 0. 250 13929. 50
QW, RURAL CONCRETE PAVEMENT S Y. 114625.000 0. 320 36680. 00
QWP, PROFI LE | NDEX | NCENTI VE, DOL 61000. 000 1. 000 61000. 00
QWP, PVMI STRENGTH | NCENTI VE, DCL 26000. 000 1. 000 26000. 00
QWP, AGGREGATE FOR CONCRETE PA S.Y. 31677. 000 0. 100 3167.70
QW READY M XED CONC MASONRY F C.Y. 682. 000 5. 000 3410. 00
QWP, BRDG STRGTH | NCENTI VE CON DCL 6820. 000 1. 000 6820. 00
CONCRETE COLLAR EACH 9. 000 360. 000 3240. 00
SAFETY FENCE L. F. 225. 000 2. 000 450. 00

PROPCSAL TOTAL....... 6027831. 95

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 500 15675. 00
22.000 32274. 00
18. 500 5439. 00
0. 500 562. 50
0. 250 2215. 00
1. 000 520. 00
7.830 7830. 00
0. 250 13929. 50
0. 220 25217. 50
1. 000 61000. 00
1. 000 26000. 00
0. 110 3484. 47
5. 000 3410. 00
1. 000 6820. 00
500. 000 4500. 00
2.000 450. 00
6356608. 48

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
0. 440 13794. 00
24.000 35208. 00
26. 000 7644. 00
1. 000 1125. 00
1.000 8860. 00
1. 000 520. 00
7.750 7750. 00
0.170 9472. 06
0. 500 57312. 50
1. 000 61000. 00
1. 000 26000. 00
0. 500 15838. 50
5. 000 3410. 00
1. 000 6820. 00
360. 000 3240. 00
2.000 450. 00
6510031. 57



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020212005

STATE PROQJECT(S): 5215-00-74

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAGE
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LETTI NG DATE: 02/ 12/ 02

BI DDER NO 1 MATHY CONSTRUCTI ON COMPANY
BI DDER NO 2: HOFFMAN CONSTRUCTI ON COMPANY
BI DDER NO 3 JAMES PETERSON SONS, | NC
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
20101 CLEARI NG STA. 11. 000 250. 000
20104 GRUBBI NG STA. 11. 000 250. 000
20335 REMOVI NG SMALL PI PE CULVERTS EACH 64. 000 120. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4000. 000
510+09
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4000. 000
519+21
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4000. 000
537+47
20374 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 900. 000
550+00
20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4000. 000
678+17
20376 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4000. 000
759+50
20401 REMOVI NG PAVEMENT S Y. 74530. 000 0.740
20402 REMOVI NG ASPHALTI C SURFACE S Y. 700. 000 1. 500
20405 REMOVI NG CURB AND GUTTER L. F. 2010. 000 3. 000
20408 REMOVI NG MASONRY C.Y. 20. 000 20. 000
20409 REMOVI NG SURFACE DRAI NS EACH 5. 000 100. 000
20411 REMOVI NG GUARDRAI L L. F. 220. 000 1. 000
20412 REMOVI NG FENCE L. F. 1850. 000 0. 500
20416 REMOVI NG | NLETS EACH 6. 000 100. 000
20422 REMOVI NG CONCRETE BASES EACH 4. 000 150. 000
20424 REMOVI NG MARKER POSTS EACH 45. 000 10. 000
20501 COVMON EXCAVATI ON CY. 75435. 000 3.670
20502 ROCK EXCAVATI ON CY. 13640. 000 8. 100
20504 STONE PI LES AND STONE FENCES CY. 43. 000 5. 000
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 5000. 000

G 22-2187

LOCATI ON 22/ GRANT COUNTY
LANCASTER - STH 81 RD
STH 35
GRANT COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
2750. 00 219. 000 2409. 00
2750. 00 219. 000 2409. 00
7680. 00 160. 000 10240. 00
4000. 00 3000. 000 3000. 00
4000. 00 3000. 000 3000. 00
4000. 00 3000. 000 3000. 00
900. 00 1500. 000 1500. 00
4000. 00 3000. 000 3000. 00
4000. 00 3000. 000 3000. 00
55152. 20 1.700 126701. 00
1050. 00 1.500 1050. 00
6030. 00 2.200 4422. 00
400. 00 50. 000 1000. 00
500. 00 150. 000 750. 00
220. 00 1. 500 330. 00
925. 00 0. 600 1110. 00
600. 00 150. 000 900. 00
600. 00 150. 000 600. 00
450. 00 10. 000 450. 00
276846. 45 5. 480 413383. 80
110484. 00 5. 480 74747. 20
215. 00 15. 480 665. 64
5000. 00 1500. 000 1500. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
350. 000 3850. 00
350. 000 3850. 00
129. 330 8277.12
4000. 000 4000. 00
4000. 000 4000. 00
4000. 000 4000. 00
750. 000 750. 00
4000. 000 4000. 00
6000. 000 6000. 00
1.420 105832. 60
3. 000 2100. 00
2. 000 4020. 00
50. 000 1000. 00
135. 000 675. 00
1. 000 220. 00
0. 500 925. 00
250. 000 1500. 00
250. 000 1000. 00
10. 000 450. 00
3. 900 294196. 50
11. 400 155496. 00
10. 000 430. 00
5000. 000 5000. 00
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CERTI FI ED BY-
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| TEM
NUMBER
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20624

21001
21301
30403
30404
30407
30426
40204
40301
40501
40721
40722
40728
40729
41103
41620
50250
50401
50409
50505
51605
52003
52005
52061
52063
52082
52098
52136
52162
52203
52205
52207

EXCAVATI ON FOR STRUCTURES, CUL LS
C-22-2188
EXCAVATI ON FOR STRUCTURES, CUL LS
G 22-2189
EXCAVATI ON FOR STRUCTURES, CUL LS

C 22-2193

EXCAVATI ON FOR STRUCTURES, CUL LS
G 22-2194

STRUCTURE BACKFI LL C.Y.
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE C. Y
CRUSHED AGGREGATE BASE COURSE TON
SALVAGED CRUSHED AGGREGATE BAS C.Y.

BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
PROFI LE | NDEX | NCENTI VE, ASPH DOL

ASPHALTI C SURFACE, DETOURS TON
CONCRETE SURFACE DRAI NS CY
CONC MASONRY ANCHORS, TYPE L, EACH
CONCRETE MASONRY, CULVERTS CY
CONCRETE MASONRY, ENDWALLS CY

H GH STRENGTH BAR STEEL REINF. LB

RUBBERI ZED MEMBRANE WATERPROOF S. Y
CULVERT PIPE, CLASS IIl, 18-IN L.F.
CULVERT PIPE, CLASS II1, 24-INL.F.
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
TEMPORARY CULVERT PIPE, 18-1NC L. F.
CLEANI NG CULVERT PI PES EACH
CORRUGATED STEEL PI PE ARCH, 21 L.F.
STL APRON ENDW. FCR PI PE ARCH, EACH

RCCP, CL IlI, 18-1NCH L.F
RCCP, CL IlI, 24-1NCH L. F.
RCCP, CL 11, 30-1NCH L.F

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1.000 5000. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 7000. 000
1115. 000 12. 500
1. 000 1000. 000
80. 000 15. 000
120040. 000 4.870
1000. 000 3. 000
5000. 000 4.870
9290. 000 0. 750
38606. 000 0. 250
2323. 100 90. 000
1988. 000 23. 380
36618. 000 13. 060
26473. 000 1. 000
25400. 000 1. 000
1000. 000 30. 170
6. 000 500. 000
226. 000 15. 000
167. 000 410. 000
22. 000 452. 000
13090. 000 0. 800
96. 000 25. 000
1106. 000 17. 500
386. 000 20. 000
58. 000 90. 000
18. 000 115. 000
50. 000 20. 000
28. 000 300. 000
54.000 19. 000
2. 000 95. 000
53. 000 26. 000
458. 000 44. 250
256. 000 49. 500

7000.

13937.
1000.
1200.

584594.
3000.

24350
6967
9651.

209079.

46479.

478231.

26473.

25400.

30170.
3000
3390

68470.
9944.

10472
2400.

19355.
7720.
5220.
2070
1000.
8400.
1026

190
1378.
20266.
12672

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
1500. 000 1500. 00
1500. 000 1500. 00
2000. 000 2000. 00
4000. 000 4000. 00
12. 500 13937. 50
2000. 000 2000. 00
25. 000 2000. 00
4.930 591797. 20
8. 000 8000. 00
4.870 24350. 00
0. 750 6967. 50
0. 250 9651. 50
90. 000 209079. 00
23. 380 46479. 44
13. 310 487385. 58
1. 000 26473. 00
1. 000 25400. 00
30. 170 30170. 00
500. 000 3000. 00
25. 000 5650. 00
485. 000 80995. 00
452. 000 9944. 00
1. 200 15708. 00
35. 000 3360. 00
17. 000 18802. 00
21. 000 8106. 00
85. 000 4930. 00
132. 000 2376. 00
17. 000 850. 00
500. 000 14000. 00
19. 550 1055. 70
111. 000 222.00
35. 000 1855. 00
53. 000 24274.00
61. 000 15616. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
7000. 000 7000. 00
12. 500 13937. 50
5000. 000 5000. 00
15. 000 1200. 00
4. 660 559386. 40
6. 500 6500. 00
4. 060 20300. 00
0. 750 6967. 50
0. 250 9651. 50
90. 000 209079. 00
23. 380 46479. 44
13. 310 487385.58
1. 000 26473. 00
1. 000 25400. 00
30. 170 30170. 00
500. 000 3000. 00
15. 000 3390. 00
410. 000 68470. 00
452. 000 9944. 00
0. 800 10472. 00
25. 000 2400. 00
17. 340 19178. 04
20. 260 7820. 36
75.070 4354. 06
117. 020 2106. 36
17. 340 867. 00
500. 000 14000. 00
17.780 960. 12
76. 000 152. 00
25. 060 1328. 18
50. 380 23074.04
45. 870 11742. 72



Date 02/12/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212005

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
52209 RCCP, CL III, 36-1NCH L. F.
52215 RCCP, CL 111, 72-1NCH L. F.
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH
52273 RCCP, APRON ENDWALLS, 72-1NCH EACH
52275 REI NFORCED CONCRETE PI PE CATTL L. F.
52407 SALVAGED CULVERT PI PE, 24-1NCH L. F.
52409 SALVAGED CULVERT PI PE, 30-INCH L. F.
52411 SALVAGED CULVERT PIPE, 36-INCH L.F.
52474 SALV APRON ENDWALLS FOR CLVT P EACH
60133 CONCRETE CURB AND GQUTTER, 30-1 L.F
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60601 RI PRAP CY
60602 HEAVY Rl PRAP C.Y.
60603 GROUTED RI PRAP C.Y.
60721 ROCK EXCAVATI ON FOR STORM SEVE C.Y.
60825 REINF CONC PIPE, CLASS III, SS L.F.
60827 REINF CONC PIPE, CLASS Ill, SS L.F.
60829 REINF CONC PIPE, CLASS Ill, SS L.F.
60850 REINF CONC PIPE, CLASS IV, SS, L.F.
61122 | NLETS, TYPE 3 EACH
61128 RECONSTRUCTI NG MANHOLES EACH
61129 RECONSTRUCTI NG | NLETS EACH
61167 | NLET COVERS, TYPE H EACH
61180 | NLET COVERS, TYPE HM EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH

61201 PI PE UNDERDRAI N, 6-1 NCH

61211 PI PE UNDERDRAI N, UNPERFORATED,
61407 STEEL THRI E BEAM STRUCTURE APP

61408 STEEL PLATE BEAM GUARD, CLASS
61409 STEEL PLATE BEAM GUARD, CLASS

61435 STL PLT BM GRD, ENRGY ABSORB T
61801 MAI NTENANCE AND REPAI R OF HAUL

61910 MOBI LI ZATI ON
62203 ASPHALTI C FLUMES

62302 DUST CONTROL SURFACE TREATMENT

mm%

<<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
112. 000 66. 000
20. 000 246. 750
2. 000 315. 000
31. 000 370. 000
10. 000 485. 000
8. 000 630. 000
2.000 1525. 000
94. 000 230. 000
49. 000 44, 250
8. 000 50. 000
8. 000 66. 000
2. 000 250. 000
1470. 000 9. 750
2185. 000 11. 000
422.000 28. 000
62. 000 25. 000
8. 000 75. 000
35. 000 150. 000
70. 000 24. 250
80. 000 29. 000
10. 000 37.500
35. 000 24. 250
5. 000 445, 000
1. 000 500. 000
3. 000 445, 000
4. 000 430. 000
1. 000 440. 000
1. 000 200. 000
2. 000 200. 000
100. 000 5. 000
20. 000 10. 000
66. 000 29. 000
2713. 000 9. 350
325. 000 8. 000
10. 000 1650. 000
1. 000 1. 000
1. 000 49400. 000
186. 000 25. 000
210000. 000 0. 005

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 350
. 000
. 000
. 000
. 000
. 000
. 040

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

83.
243.
320
455.
495
723
2331.
213.
16.
27.
28.
96.
9.
11.
28.
25.
75.
75.
29.
30.
35.
29.
695.
750.
500.
325.
350.
350.
250.
3.

6.
29.
9.

8.
1650.
500.
25410.
25.

. 180

000
000
000
140
970
650
140
000
000
000
000
000
000
000
500
000
000
350
000
000
000
000
000

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212005

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62401 WATER MGAL
62501 TOPSA L S.Y
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S.Y
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MBI LI ZATI ONS, ERGCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 EROSI ON MAT, DELIVERED, CLASS S.Y.
62823 ERGCSI ON MAT, | NSTALLED, CLASS S.Y.
62824 EROSI ON NMAT, DELIVERED, CLASS S.Y.
62825 ERCSI ON MAT, | NSTALLED, CLASS S.Y
62832 EROCSI ON MAT, DELIVERED, CLASS S Y
62833 ERCSI ON MAT, | NSTALLED, CLASS S.Y
62842 EROCSI ON MAT, DELIV, CLASS III, S.Y
62843 EROCSI ON MAT, INSTLD, CLASS Il S'Y
62866 SO L STABILIZER, TYPE B ACRE
62872 | NLET PROTECTION, TYPE C EACH
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F.
62880 CULVERT PI PE DI TCH CHECKS EACH
62902 FERTI LI ZER, TYPE A cowr
63003 SEEDI NG TEMPORARY LB
63009 SEEDI NG, M XTURE NO. 20 LB.
63011 SEEDI NG M XTURE NO. 40 LB
63103 WATERI NG SODDED AREAS MGAL
63111 ERGCSI ON CONTROL SCOD S. Y.
63827 REMOVING SIGNS, TYPE 11 EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
64210 FIELD LABORATORY LS
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTRCOL LS
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS
64318 TRAFFI C CONTRCOL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTRCL, SIGNS DAYS
64327 TRAFFI C CONTROL, SIGNS, FI XED S. F.
64501 GEOTEXTILE FABRI C, TYPE SAS S Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1300. 000 10. 000
2400. 000 2. 000
126715. 000 0.390
133615. 000 0. 080
16400. 000 0.810
16400. 000 0. 830
32800. 000 0. 010
3. 000 50. 000
5. 000 50. 000
1900. 000 0. 480
1900. 000 0. 480
1500. 000 0.520
1500. 000 0.520
23000. 000 0. 990
23000. 000 0. 530
4100. 000 4.500
4100. 000 1.700
3. 000 500. 000
5. 000 33. 150
950. 000 3. 000
950. 000 2.500
74.000 25. 000
124. 000 23. 000
3245. 000 1.500
4255. 000 3.500
404. 000 3. 750
650. 000 6. 600
10990. 000 2.950
89. 000 14. 480
65. 000 14. 480
1. 000 2000. 000
1. 000 3000. 000
1. 000 6000. 000
500. 000 0. 200
6235. 000 0. 500
12180. 000 0. 100
15225. 000 0. 100
24. 060 5. 000
330. 000 3. 000

DI VI SION OF HI GHWAYS

Bl DDER NO 2

UNIT

oo
PROOOOOOOO0000ORD

wooooo

Bl D PRI CE

. 500
. 700
500.
. 000
. 000
. 500
. 000
. 000
. 500
. 500
. 750
. 600
. 950
. 480
. 480
1000.
6000.
4500.
. 800
. 400
. 200

000

000
000
000

300

. 000
. 000

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

a1 a1
PROOOOO0OO0000O0ONN

NUO OO O

500

. 700
500.
. 150
. 000
. 500
. 000
. 000
. 500
. 500
. 750
. 600
. 950
. 480
. 480
1500.
4500

7000

. 200

000

000
000
000

500

. 100

100

. 000
. 500

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212005

| TEM
NUMBER

90030

90030

90030

90034

90035

90037

90037

90365
90545
90590
90591

CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON' STAKI NG,
CONSTRUCTI ON STAKI NG,

STORM SE
SUBGRADE
CABC

CURB, QU
Pl PE CUL

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A ABANDONI NG CATTLE PASS

M SC

90005C STEEL APRON ENDWALLS FO
PI PE, SLOPED, 36"

M SC

90030A DI TCH CLEANI NG

M SC

90030B REMOVI NG STORM SEVEER, 1

M SC

90030C REMOVI NG STORM SEVEER, 2

M SC

90034A STONE OR ROCK DI TCH CHE

M SC

90035A SELECT CRUSHED MATERI AL

M SC

90037A CRUSHED AGGREGATE BASE

AUTOGRADI NG
M SC

90037B PROCF ROLLI NG
QWP, BASE COURSES
CONCRETE COLLAR

Pl PE GRATES

TEMPCRARY COVER PLATES

CONTRACT AND ESTI MATE ENG NEER
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C.Y.

TON
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STA.

TON

EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
600. 000 2.400
1706. 000 1. 800
216. 000 2. 000
238000. 000 0. 042
123795. 000 0. 150
200. 000 1. 000
6. 400 120. 000
65. 000 7.000
8. 000 100. 000
35764. 000 0. 450
35764. 000 0. 450
3655. 000 1. 000
34. 000 50. 000
693. 000 2.000
60. 000 5. 000
3. 000 1500. 000
2.000 1650. 000
410. 000 5. 000
110. 000 13. 000
8. 000 20. 000
200. 000 20. 000
2850. 000 4.750
335. 000 85. 000
138. 000 5. 000
120040. 000 0. 100
12. 000 350. 000
2.000 925. 000
1. 000 400. 000

DI VI SION OF HI GHWAYS

16093.
16093.
3655.
1700.
1386.
300.
4500.

3300.

2050.

1430.

160.

4000.

13537.

28475.

690.

12004.
4200.
1850.

400.

00

00

00

00

50

00

00

00
00
00
00

Bl DDER NO 2

UNIT

[
N

= =
o o
NOPOOOUNBOOOWNN

[EnY
©

1250.

1515.

20.

85.

Bl D PRI CE

000

000

. 000

. 000

. 000

000

. 870

000

. 000

. 100
500.
1000.
250.

000
000
000

880.

72.

4000.

13879.

28475.

690.

12004.
6000.
2000.

250.

.00

00

00

00

50

00

00

00
00
00
00

PAGE:
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Bl DDER NO 3
UNIT

Bl D PRI CE
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1NCH, PAIN
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8- 1N
LOCATI NG NO- PASSI NG ZONES
PVMI' MRKNG STOP LI NE, 18-1NCH

I
N O
POOPOOCOUOOOONEN

[EnY
o

2084.

1600.

11.

10.

20.

24.

156.

15.

000

000

000

000

. 500

220

000

. 180
200.
800.
100.

000
000
000

LETTI NG DATE: 02/ 12/ 02

4800.
15675.

52333.

2070.

21607.
2400.
1600.

100.

.00

.00

.00

00

00

70

00

20
00
00
00



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212005

BI DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 72.000 20. 000 1440. 00 31.100 2239. 20
90637 SAFETY FENCE L. F. 310. 000 2. 000 620. 00 2.000 620. 00

PROPCSAL TOTAL 2799258. 19 3047117. 77

PAGE: 25

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
31.100 2239. 20
2.000 620. 00
3053519. 48



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212006

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

STATE PROJECT(S): 5281-01-73

TYPE OF WORK: HI GHWAY STRUCTURES

LUNDA CONSTRUCTI ON COVPANY

ZENI'TH TECH., INC

RNO 1
R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COMPANI ES
R NO 3

LOCATI ON 11/ COLUMBI A COUNTY

LODI - W SCONSIN Rl VER RD
STH 113
COLUMBI A COUNTY

PAGE: 26

LETTI NG DATE: 02/ 12/ 02

50626

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

CLEARI NG STA. 3. 000 288. 000
GRUBBI NG STA 3. 000 255. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000 35000. 000
96+47

REMOVI NG OLD BRI DGE, STATION LS 1. 000 25000. 000
62+37. 25

REMOVI NG GUARDRAI L L.F 1030. 000 1.150
REMOVI NG ASPHALTI C SURFACE, BU S.Y. 110. 000 20. 000
COMMON EXCAVATI ON CY. 1200. 000 6. 300
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7500. 000
B-11-130

EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6500. 000
B-11-131

SELECTED BORROW EXCAVATI ON C.Y. 980. 000 9. 800
STRUCTURE BACKFI LL CY. 785. 000 14. 000
FI NI SHI NG ROADVAY LS 1. 000 1850. 000
CRUSHED AGGREGATE BASE COURSE TON 2410. 000 10. 990
ASPHALTI C MATERI AL FOR TACK CO GAL. 316. 000 0. 900
QWP, ASPHALTI C M XTURE TON 870. 000 0. 690
ASPHALTI C MATERI AL FOR PLANT M TON 50. 000 170. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 870. 000 13. 090
DENSI TY | NCENTI VE, ASPHALTIC C DOL 560. 000 1. 000
ASPHALTI C SURFACE, DETOURS TON 1000. 000 29. 110
CONCRETE PAVEMENT APPROACH SLA S.Y. 232. 000 100. 000
CONCRETE MASONRY, BRI DGES CY. 690. 000 325. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 1045. 000 2. 250
PRESTRESSED G RDER, | TYPE, 54 L.F 515. 000 100. 000
H GH STRENGTH BAR STEEL REINF. LB 29340. 000 0. 450
COATED HI GH STR BAR STL REINF, LB 72620. 000 0.510
NON- LAM NATED ELASTOVERI C BEAR EACH 10. 000 35. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
864. 00 500. 000 1500. 00
765. 00 500. 000 1500. 00
35000. 00 11000. 000 11000. 00
25000. 00 9000. 000 9000. 00
1184. 50 1. 000 1030. 00
2200. 00 21.030 2313. 30
7560. 00 9. 000 10800. 00
7500. 00 8000. 000 8000. 00
6500. 00 6000. 000 6000. 00
9604. 00 9. 000 8820. 00
10990. 00 14. 250 11186. 25
1850. 00 3000. 000 3000. 00
26485. 90 10. 750 25907. 50
284. 40 0. 900 284. 40
600. 30 0. 690 600. 30
8500. 00 170. 000 8500. 00
11388. 30 13. 090 11388. 30
560. 00 1. 000 560. 00
29110. 00 29.110 29110. 00
23200. 00 100. 000 23200. 00
224250. 00 380. 000 262200. 00
2351. 25 1. 850 1933. 25
51500. 00 104. 000 53560. 00
13203. 00 0. 530 15550. 20
37036. 20 0. 600 43572. 00
350. 00 37.500 375. 00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
288. 000 864. 00
255. 000 765. 00
21000. 000 21000. 00
28000. 000 28000. 00
1.150 1184. 50
20. 000 2200. 00
6. 300 7560. 00
5500. 000 5500. 00
4000. 000 4000. 00
9. 800 9604. 00
18. 500 14522. 50
1850. 000 1850. 00
10. 660 25690. 60
1. 250 395. 00
0. 500 435. 00
150. 000 7500. 00
20. 380 17730. 60
1. 000 560. 00
27.790 27790. 00
103. 419 23993. 21
305. 000 210450. 00
1.750 1828. 75
100. 000 51500. 00
0. 450 13203. 00
0. 550 39941. 00
55. 000 550. 00



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212006

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL DI APHRAGVB, STRUCTURE
B-11-131

CI P CONC PILING DELIV & DRI VE
CP CONC PILING DELIV & DRI VE
STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

ASPHALTI C FLUMES

SALVAGED TOPSA L

MJULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS
EROCSI ON VAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG TEMPORARY

SEEDI NG, M XTURE NO. 20
REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE A

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
CONSTRUCTI ON STAKI NG, STRUCT L
B-11-130

CONTRACT AND ESTI MATE ENG NEER

UNI T

rronrrr-

QETTK<TTT
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pgrrronong
MNK<<GOM I N <<

frrono

—
552

it
5

EACH
LS
LS
DAYS
DAYS
DAYS
DAYS
S.Y.
L.F
LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT

QUANTI TY BID PRI CE AMOUNT  BI D PRI CE
8. 000 350. 000 2800. 00 445. 000
455. 000 14. 000 6370. 00 17. 000
1000. 000 16. 000 16000. 00 17. 000
1320. 000 15. 000 19800. 00 17. 000
54. 000 25. 000 1350. 00 35. 000
400. 000 35. 000 14000. 00 43.500
265. 000 29. 290 7761. 85 30. 050
570. 000 10. 100 5757. 00 10. 000
8. 000 100. 000 800. 00 88. 000
8. 000 1818. 000 14544. 00 1700. 000
1. 000 51040. 000 51040. 00 36120. 000
260. 000 16. 500 4290. 00 16. 500
2920. 000 1. 220 3562. 40 1. 250
2920. 000 0.130 379. 60 0.120
2028. 000 0. 800 1622. 40 1. 000
2028. 000 1. 000 2028. 00 0. 800
6084. 000 0. 150 912. 60 0. 010
4. 000 50. 000 200. 00 50. 000
2. 000 50. 000 100. 00 50. 000
3364. 000 0. 640 2152. 96 0. 600
3364. 000 0.510 1715. 64 0. 600
310. 000 21.210 6575. 10 24. 800
285. 000 6. 000 1710. 00 3. 000
285. 000 5. 000 1425. 00 3. 000
1.900 100. 000 190. 00 28. 100
80. 000 4.590 367. 20 2.000
80. 000 4.990 399. 20 4.150
8. 000 35. 000 280. 00 15. 000
8. 000 35. 000 280. 00 15. 000
1. 000 2000. 000 2000. 00 3000. 000
1. 000 3567. 500 3567. 50 3567. 500
1400. 000 0. 300 420. 00 0. 300
3010. 000 0. 400 1204. 00 0. 400
9240. 000 0. 100 924. 00 0. 100
5670. 000 0. 350 1984. 50 0. 350
685. 000 4.000 2740. 00 2. 000
3140. 000 0. 440 1381. 60 0. 440
1. 000 1300. 000 1300. 00 1250. 000

PAGE:
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LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE

N
o
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N
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. 290
. 100
. 000

1818.
88000.
. 000
. 220
. 130
. 800

000
000

000

. 150

000

. 000

640

. 510

210

. 000
. 000
. 000
. 590
. 990
. 000
. 000
. 000
. 500
. 300

0. 400

. 100
. 350
. 750
. 440
. 000



Date 02/12/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT COF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212006

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 2
UNI'T
Bl D PRI CE

850. 000

1.100
17. 000
1. 000
2. 000

PAGE: 28

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNI'T
AMOUNT Bl D PRI CE AMOUNT
850. 00 1000. 000 1000. 00
662. 20 1.100 662. 20
11730. 00 15. 000 10350. 00
6623. 00 1. 000 6623. 00
500. 00 2.750 687. 50
746991. 38 775110. 16

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1000. 000 1000. 00
B-11-131

66501 SAW NG EXI STI NG PAVEMENT L. F 602. 000 1. 000 602. 00
90501 QW READY M XED CONC MASONRY F C. Y. 690. 000 22.000 15180. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 6623. 000 1.000 6623. 00
90637 SAFETY FENCE L. F. 250. 000 2.750 687. 50

PROPCSAL TOTAL. ...... 745863. 90



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212007

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

29

LETTI NG DATE: 02/ 12/ 02

STATE PROJECT(S): 5300-03-71 LOCATI ON 13/ DANE COUNTY
SAUK CI TY - M DDLETON RD, CTH KP - STH 19
USH 12
DANE COUNTY
TYPE OF WORK: CGENERAL CONSTRUCTI ON AND GRAD NG
BI DDER NO 1 MASHUDA CONTRACTGCRS, | NC.
BI DDER NO 2 HOFFMAN CONSTRUCTI ON  COMPANY
BI DDER NO 3 H JAMES & SONS, | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 161. 000 125. 000 20125. 00 180. 000 28980. 00 150. 000 24150. 00
20104 GRUBBI NG STA. 183. 000 125. 000 22875. 00 180. 000 32940. 00 150. 000 27450. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1500. 000 1500. 00 750. 000 750. 00 750. 000 750. 00
1315+50
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1250. 000 1250. 00 900. 000 900. 00 750. 000 750. 00
1369+00
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1000. 000 1000. 00 500. 000 500. 00 750. 000 750. 00
1430+00
20374 REMOVI NG COLD STRUCTURE, STATIO LS 1. 000 1000. 000 1000. 00 500. 000 500. 00 750. 000 750. 00
1447+75. 78
20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1000. 000 1000. 00 500. 000 500. 00 750. 000 750. 00
1453+72
20376 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2500. 000 2500. 00 1000. 000 1000. 00 750. 000 750. 00
1459+36. 41
20377 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2500. 000 2500. 00 500. 000 500. 00 2500. 000 2500. 00
1461+83
20378 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2000. 000 2000. 00 500. 000 500. 00 1250. 000 1250. 00
1461+83
20379 REMOVI NG COLD STRUCTURE, STATIO LS 1. 000 1000. 000 1000. 00 500. 000 500. 00 750. 000 750. 00
1463+98. 13
20380 REMOVI NG COLD STRUCTURE, STATIO LS 1. 000 1000. 000 1000. 00 500. 000 500. 00 750. 000 750. 00
1463+74. 91
20381 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2500. 000 2500. 00 500. 000 500. 00 1250. 000 1250. 00
106+50" O
20401 REMOVI NG PAVEMENT S Y. 34534. 000 1.700 58707. 80 2. 000 69068. 00 2.150 74248. 10
20402 REMOVI NG ASPHALTI C SURFACE S Y. 73600. 000 0.570 41952. 00 1. 000 73600. 00 0.570 41952. 00
20411 REMOVI NG GUARDRAI L L. F. 1400. 000 1. 000 1400. 00 1. 000 1400. 00 1. 000 1400. 00
20416 REMOVI NG | NLETS EACH 1. 000 300. 000 300. 00 500. 000 500. 00 500. 000 500. 00
20501 COVWON EXCAVATI ON C. Y. 1482844.000 1.500 2224266.00 1. 680 2491177. 92 1.680 2491177.92
20502 ROCK EXCAVATI ON CY. 55933. 000 0. 010 559. 33 1.680 93967. 44 0. 500 27966. 50



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212007

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF H GHWAYS

PAGE
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LETTI NG DATE: 02/ 12/ 02

| TEM

NUMBER | TEM DESCRI PTI ON UNIT

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-13-522

20620 EXCAVATI ON FOR STRUCTURES, CUL LS
C13-141

20621 EXCAVATI ON FOR STRUCTURES, CUL LS
C 13-142

20801 BORROW EXCAVATI ON C.Y.

20811 SELECTED BORROW EXCAVATI ON cY.

21001 STRUCTURE BACKFI LL cCY

21101 PREP OF FCOUNDATI ON FOR ASPHALT LS
21301 FI NI SHI NG ROADVWAY LS
21401 OBLI TERATI NG OLD ROAD STA.
30404 CRUSHED AGGREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON

30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL

41509 CONCRETE PAVEMENT, 9-1NCH S.Y
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y.
41665 CONCRETE PAVEMENT GAPS EACH
50201 CONCRETE MASONRY, BRI DGES CY
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B-13-522
50265 PROTECTI VE SURFACE TREATMENT S.Y
50401 CONCRETE MASONRY, CULVERTS cCY
50409 CONCRETE MASONRY, ENDWALLS cY
50504 H GH STRENGTH BAR STEEL REINF. LB
50505 H GH STRENGTH BAR STEEL REINF. LB
51121 STL PILING DELIV & DRIVEN, HP L.F.
51130 PILE PO NTS EACH
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y
52003 CULVERT PIPE, CLASS III, 18-INL.F.
52005 CULVERT PIPE, CLASS IIl, 24-INL.F.
52007 CULVERT PIPE, CLASS III, 30-INL.F
52009 CULVERT PIPE, CLASS Ill, 36-INL.F

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE AMOUNT
1. 000 500. 000 500. 00
1. 000 500. 000 500. 00
1.000 500. 000 500. 00
112567. 000 1.500 168850. 50
2386. 000 5. 000 11930. 00
2680. 000 5. 000 13400. 00
1. 000 2500. 000 2500. 00
1. 000 2200. 000 2200. 00
67. 000 200. 000 13400. 00
197530. 000 5.600 1106168. 00
109. 000 12. 000 1308. 00
279510. 000 5.400 1509354. 00
3840. 000 1. 150 4416. 00
26330. 000 0. 500 13165. 00
1590. 000 165. 000 262350. 00
20200. 000 23.900  482780.00
6130. 000 25. 900 158767. 00
16860. 000 1. 000 16860. 00
151000. 000 16.410 2477910. 00
1765. 000 21.410 37788. 65
8. 000 1000. 000 8000. 00
52. 000 350. 000 18200. 00
1. 000 3000. 000 3000. 00
290. 000 4.000 1160. 00
654. 000 325. 000 212550. 00
31. 000 475. 000 14725. 00
2700. 000 0. 450 1215. 00
82550. 000 0. 450 37147.50
390. 000 16. 000 6240. 00
6. 000 100. 000 600. 00
356. 000 20. 000 7120. 00
333. 000 19. 000 6327. 00
773. 000 22.000 17006. 00
86. 000 28. 000 2408. 00
144. 000 31. 500 4536. 00

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
2000. 000 2000. 00
4000. 000 4000. 00
4000. 000 4000. 00
2.490 280291. 83
5.490 13099. 14
9. 490 25433. 20
9000. 000 9000. 00
3000. 000 3000. 00
200. 000 13400. 00
5. 460 1078513. 80
12. 000 1308. 00
5. 310 1484198. 10
1.150 4416. 00
0. 500 13165. 00
165. 000 262350. 00
23.900 482780. 00
25. 900 158767. 00
1. 000 16860. 00
16. 270 2456770. 00
17. 000 30005. 00
1000. 000 8000. 00
350. 000 18200. 00
3000. 000 3000. 00
4.000 1160. 00
325. 000 212550. 00
475. 000 14725. 00
0. 450 1215. 00
0. 450 37147.50
16. 000 6240. 00
100. 000 600. 00
20. 000 7120. 00
18. 000 5994. 00
22.000 17006. 00
26. 000 2236. 00
30. 500 4392. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
2.170 244270. 39
4.000 9544. 00
15. 000 40200. 00
2500. 000 2500. 00
1000. 000 1000. 00
300. 000 20100. 00
5.600 1106168. 00
8. 180 891. 62
5.450 1523329.50
1.150 4416. 00
0. 500 13165. 00
165. 000 262350. 00
23.900  482780. 00
25. 900 158767. 00
1. 000 16860. 00
16.410 2477910. 00
21.410 37788. 65
1000. 000 8000. 00
350. 000 18200. 00
3000. 000 3000. 00
4.000 1160. 00
325. 000 212550. 00
475. 000 14725. 00
0. 450 1215. 00
0. 450 37147.50
16. 000 6240. 00
100. 000 600. 00
20. 000 7120. 00
18. 000 5994. 00
22.000 17006. 00
28. 000 2408. 00
33. 000 4752. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212007

| TEM
NUMBER

| TEM DESCRI PTI ON

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE
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52061 APRON ENDWALLS FOR CULVERT P
52063 APRON ENDWALLS FOR CULVERT P
52065 APRON ENDWALLS FCR CULVERT P
52067 APRON ENDWALLS FOR CULVERT PI P
52082 TEMPCRARY CULVERT PI PE, 18-1NC
52085 TEMPCRARY CULVERT PI PE, 30-1NC
52178 STL APRN ENDW. FR CLVT PIPE, S
ENDW. FR CLVT PIPE, S

52180 STL APRN

g
prEREQEEQE

I, 24-1NCH
I, 30-1NCH
I, 36-1NCH
I, 48-1NCH
I, 60-1NCH
V, 48-1NCH
IV, 72-1NCH

52264 RCCP, APRON ENDWALLS
52266 RCCP, APRON ENDWALLS
52269 RCCP, APRON ENDWALLS
52271 RCCP, APRON ENDWALLS
52273 RCCP, APRON ENDWALLS

52275 REI NFORCED CONCRETE PI PE CATTL
60133 CONCRETE CURB AND GUTTER, 30-I
60160 CONCRETE CURB AND GUTTER, 36-
60170 CONCRETE CURB AND GUTTER, 36-
60405 SLOPE PAVI NG, CRUSHED AGGREGAT

60601 RI PRAP

60602 HEAVY RI PRAP

61123 | NLETS, TYPE 8

61124 | NLETS, TYPE 9

61148 | NLETS, TYPE 4

61165 | NLET COVERS, TYPE F

61170 | NLET COVERS, TYPE M5

24-1 NCH
30- 1 NCH
48-1 NCH
60- | NCH
72- 1 NCH

61201 PI PE UNDERDRAI N, 6-1 NCH

61211 PI PE UNDERDRAI N, UNPERFORATED,
61223 PI PE UNDERDRAIN, DRAIN TILE, 8
61236 PI PE UNDERDRAI N, WRAPPED, 6-1N

61251 DRAIN TI LE EXPLORATI ON

61254 REINF CONC ENDWALLS FOR UNDERD

61408 STEEL PLATE BEAM GUARD, CLASS

I P
I P
I P

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
7. 000 95. 000
16. 000 120. 000
4. 000 196. 000
4.000 285. 000
998. 000 7.150
117. 000 12. 850
13. 000 325. 000
6. 000 435. 000
3855. 000 34. 440
210. 000 38. 360
249. 000 55. 660
1032. 000 71.310
581. 000 115. 000
700. 000 72.930
368. 000 156. 300
23. 000 355. 400
2.000 486. 450
4.000 1046. 750
3. 000 1476. 000
2.000 1990. 750
320. 000 186. 220
166. 000 15. 000
1428. 000 12.500
160. 000 15. 000
130. 000 17. 000
946. 000 16. 000
8450. 000 16. 000
1. 000 900. 000
24. 000 930. 000
1. 000 750. 000
1. 000 400. 000
54. 000 230. 000
60. 000 8. 200
281. 000 6. 150
290. 000 12. 000
1450. 000 2. 000
200. 000 5. 000
3. 000 100. 000
3354. 000 10. 200

2610.
132766.
8055.
13859.
73591.
66815.
51051.
57518.
8174.
972.
4187.
4428.
3981.
59590
2490.
17850.
2400.
2210.
15136
135200.
900.
22320.
750.
400.
12420.
492.
1728.
3480.
2900.
1000.
300.
34210.

90.
120.
190
300.

14.

24.
271.
413.

33.

42.

55.

74.
107.

80.
161.
450.
500.
975.

1905.
2400.
216.
8.

9.

10.

17.

20.

18.
900.
930.
800.
650.
230.

. 200
. 150
. 000
. 000
. 000
100.
10.

950
400
300
000
000
000
000
000
000
000
000

000
200

2478.
130106.
8820.
13819.
76368
62167.
56000
59248.
10350
1000.
3900
5715.
4800.
69120
1485
13423.
1648.
2210.
18920.
152100.
900.
22320.
800.
650.
12420.
492.
1728.
2900
2900.
200.
300.
34210.

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
80. 000 560. 00
100. 000 1600. 00
150. 000 600. 00
220. 000 880. 00
18. 000 17964. 00
28. 000 3276. 00
275. 000 3575. 00
405. 000 2430. 00
32. 000 123360. 00
41. 000 8610. 00
55. 000 13695. 00
74. 000 76368. 00
119. 000 69139. 00
81. 000 56700. 00
165. 000 60720. 00
350. 000 8050. 00
390. 000 780. 00
840. 000 3360. 00
1700. 000 5100. 00
2020. 000 4040. 00
203. 000 64960. 00
15. 000 2490. 00
12. 500 17850. 00
15. 000 2400. 00
17. 000 2210. 00
26. 000 24596. 00
26.000 219700. 00
900. 000 900. 00
930. 000 22320. 00
930. 000 930. 00
615. 000 615. 00
205. 000 11070. 00
8. 200 492. 00
6. 150 1728. 15
12. 000 3480. 00
2. 000 2900. 00
5. 000 1000. 00
100. 000 300. 00
10. 200 34210. 80



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020212007

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

32

LETTI NG DATE: 02/ 12/ 02

STEEL PLATE BEAM GUARD, CLASS L. F.
ANCHORS FOR STL PLATE BEAM GUA EACH
MARKER POSTS FOR RI GHT- OF-WAY  EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH

WOVEN W RE FENCE L. F.
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS

LANDVARK REFERENCE MONUMENTS  EACH
LANDVARK REF MONUMENTS & ALUM EACH
ASPHALTI C SHOULDER RUMBLE STRI L. F.

ASPHALTI C FLUMES S. Y.
WATER MGAL
SALVAGED TOPSO L S Y.
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERGCSI EACH
ERCSI ON VAT, DELI VERED, CLASS S.Y.
EROSI ON VAT, | NSTALLED, CLASS S.Y.

SO L STABI LI ZER, TYPE A ACRE
I NLET PROTECTION, TYPE A EACH
I NLET PROTECTION, TYPE C EACH

TEMPORARY DI TCH CHECKS, DELIVE L. F.
TEMPORARY DI TCH CHECKS, | NSTAL L. F.

CULVERT PI PE DI TCH CHECKS EACH
FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 20 LB
SEEDI NG, M XTURE NO. 30 LB.
SEEDI NG, BORROW PI'T M XTURE LB.
WATERI NG SCDDED AREAS MGAL
ERCSI ON CONTROL SCD S Y.
TEMPORARY DELI NEATORS EACH
MOVI NG SI GNS, TYPE I EACH
REMOM NG SI GNS, TYPE 11 EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
153. 000 8. 000
2.000 413. 000
214.000 15. 000
2. 000 1743. 000
1950. 000 2.990
1. 000 5900. 000
1. 000 170200. 000
8. 000 93. 000
2. 000 212.000
82220. 000 0.170
272. 000 32. 000
1500. 000 14. 000
541900. 000 0. 350
650000. 000 0. 070
500. 000 2. 850
500. 000 3. 150
7600. 000 1. 000
7600. 000 1.320
15200. 000 0.010
6. 000 50. 000
8. 000 50. 000
220295. 000 0. 360
220295. 000 0. 490
42. 000 397. 500
26. 000 54. 000
1. 000 87.500
8000. 000 2.000
8000. 000 2. 000
47.000 20. 000
580. 000 22.980
22900. 000 1. 400
15950. 000 3. 630
2100. 000 3. 630
500. 000 1.870
1658. 000 5. 290
5692. 000 2.690
314. 000 11. 000
1. 000 82. 500
89. 000 11. 900

107944.
16695.
1404.
87.
16000.
16000.
940.
13328.
32060
57898.
7623.
935.
8770
15311.
3454.
82.
1059.

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
8. 000 1224. 00
413. 000 826. 00
15. 000 3210. 00
1743. 000 3486. 00
2.990 5830. 50
100. 000 100. 00
198550. 000 198550. 00
93. 000 744. 00
212. 000 424. 00
0. 140 11510. 80
32. 000 8704. 00
10. 000 15000. 00
0. 400 216760. 00
0. 070 45500. 00
2. 850 1425. 00
3. 150 1575. 00
1. 000 7600. 00
0. 800 6080. 00
0.010 152. 00
50. 000 300. 00
50. 000 400. 00
0. 380 83712.10
0. 490 107944. 55
397. 500 16695. 00
54. 000 1404. 00
87.500 87.50
2.000 16000. 00
2. 000 16000. 00
20. 000 940. 00
22.980 13328. 40
1. 400 32060. 00
3.620 57739. 00
3.620 7602. 00
1.870 935. 00
5.290 8770. 82
2.690 15311. 48
10. 000 3140. 00
30. 000 30. 00
11. 900 1059. 10

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
8. 000 1224. 00
413. 000 826. 00
44,850 9597. 90
1743. 000 3486. 00
2.990 5830. 50
5900. 000 5900. 00
150000. 000 150000. 00
93. 000 744. 00
212. 000 424.00
0.170 13977. 40
32. 000 8704. 00
14. 000 21000. 00
0. 400 216760. 00
0. 070 45500. 00
2. 850 1425. 00
3. 150 1575. 00
1. 000 7600. 00
1.320 10032. 00
0. 010 152. 00
50. 000 300. 00
50. 000 400. 00
0. 360 79306. 20
0. 490 107944. 55
397. 500 16695. 00
54. 000 1404. 00
87.500 87.50
2.000 16000. 00
2.000 16000. 00
20. 000 940. 00
22.980 13328. 40
1. 400 32060. 00
3. 630 57898. 50
3. 630 7623. 00
1.870 935. 00
5.290 8770. 82
2.690 15311. 48
10. 000 3140. 00
82. 500 82.50
11. 900 1059. 10



Date 02/12/02
CERTI Fl ED BY-

TITLE

PROPCSAL: 20020212007

| TEM
NUMBER

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

REMOVI NG SMALL SI GN SUPPORTS
FI ELD LABORATCORY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTRCOL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1NCH, EPOX
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4- | NCH, REFLEC
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CONCRETE
METALLI C CONDUI T, 3-1 NCH

SAW NG EXI STI NG PAVEMENT

M SC

90004A, PREFABRI CATED STEEL TR
Rl AN BRI DGE, STRUCTURE B- 13- 52
M SC

90004B, PAINTI NG EPOXY SYSTEM
AN BRI DGE STRUCTURE B-13-522

M SC

90005A, | MPACT STI LLI NG BASI N
M SC

90005B, REI NFORCED CONCRETE EN
OPED SECTI ON, 24-1 NCH

M SC

90005C, REI NFORCED CONCRETE EN
COPED SECTI ON, 30-1 NCH

M SC

90005D, REI NFORCED CONCRETE EN

g F'U)U)U)g g
<33

rrr-

Lrrrrem
ulububuiulelululule b

n

LS

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI'T
QUANTITY BID PRICE AMOUNT  BID PRI CE
89. 000 10. 000 890. 00 10. 000
1. 000 4000. 000 4000. 00 1000. 000
1. 000 10000. 000 10000. 00 10000. 000
1. 000 1000. 000 1000. 00 1000. 000
595. 000 120. 000 71400. 00 120. 000
33984. 000 0. 200 6796. 80 0. 200
62694. 000 0. 300 18808. 20 0. 300
78852. 000 0. 100 7885. 20 0. 100
33264. 000 0. 150 4989. 60 0. 150
50420. 000 0. 250 12605. 00 0. 250
1664. 000 1. 450 2412. 80 1. 600
4108. 000 1. 500 6162. 00 1. 250
15434. 000 1. 800 27781. 20 1. 450
18196. 000 0. 320 5822.72 0. 320
195. 000 35. 000 6825. 00 35. 000
5110. 000 0. 250 1277.50 0. 250
83010. 000 0. 070 5810. 70 0. 070
4590. 000 0. 950 4360. 50 0. 950
133. 000 2.500 332. 50 2.500
62050. 000 0. 450 27922. 50 0. 450
14300. 000 0. 510 7293. 00 0. 450
47500. 000 0. 810 38475. 00 0. 850
488. 000 15. 000 7320. 00 15. 000
508. 000 0.750 381. 00 0. 750
1. 000 153200. 000 153200. 00 153200. 000
1. 000 25000. 000 25000. 00 25000. 000
3. 000 19600. 000 58800. 00 19600. 000
21. 000 525. 000 11025. 00 525. 000
2.000 525. 000 1050. 00 525. 000
6. 000 525. 000 3150. 00 525. 000

153200.

25000.

58800

11025

1050.

3150.

00

00

00

00

00

PAGE:
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LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNT

Bl D PRI CE AMOUNT
10. 000 890. 00
7500. 000 7500. 00
12000. 000 12000. 00
1000. 000 1000. 00
120. 000 71400. 00
0. 200 6796. 80
0. 300 18808. 20
0. 100 7885. 20
0. 150 4989. 60
0. 250 12605. 00
1. 600 2662. 40
1. 200 4929. 60
1. 400 21607. 60
0. 320 5822.72
35. 000 6825. 00
0. 250 1277.50
0. 070 5810. 70
0. 950 4360. 50
2.500 332.50
0. 450 27922. 50
0.420 6006. 00
0. 880 41800. 00
15. 000 7320. 00
0. 750 381. 00
153200. 000 153200. 00
25000. 000 25000. 00
19600. 000 58800. 00
525. 000 11025. 00
525. 000 1050. 00
525. 000 3150. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212007

90005

90008

90033

90035

90036

90066

90365
90405
90410
90411
90412
90545
90591
90616
90884

CPED SECTI ON, 36-1 NCH

M SC EACH 2.
90005E, ACCESS GATES

M SC DAY 800.
90008A, PORTABLE CHANGEABLE ME

M SC S Y. 5760.
90033A, SALVAGED TOPSO L, SPEC

M SC TON 26330.
90035A, QWP, NUCLEAR DENSITY F

M SC LB. 483.
| TEM 90036, PRAIRIE SEED M X

M SC DCL 11400.
90066A, MONTHLY MOBI LE TELEPHO

QWP, BASE COURSES TON  197530.
RUBBLI ZI NG EXI STI NG PCC S.Y. 24751.
QW, RURAL CONCRETE PAVEMENT S.Y. 152768.
QWP, PROFI LE | NDEX | NCENTI VE, DOL 86000.
QWP, PVMI STRENGTH | NCENTI VE, DCL 35000.
CONCRETE COLLAR EACH 1.
TEMPORARY COVER PLATES EACH 2.
MARKER PCSTS, FLEXI BLE, FOR CU EACH 108.
ASPHALTI C RUMBLE STRIPS, AT IN S.Y. 300.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL TOTAL

000

000

000

000

680

000

000
000
000
000
000
000
000
000
000

DI VI SI ON OF H GHWAYS

500.

35.

70.

PR ORO

000

000

. 000

. 500

100

. 000

160

. 750
. 150
. 000
. 000
500.
125.

32.

12.

000
000
150
000

1000.

28000.

5760.

13165.

33905.

11400.

31604.
43314.
22915.
86000.
35000.
500.
250.
3472.
3600.

11497216.

00

00

00

00

97

500.

35.

71.

1500.
70.
16.

12

PR ORO

000

000

. 600

. 500

300

. 000

160
. 750
. 230
000
. 000
000
000
000
. 000

1000.

28000.

3456.

13165.

34486.

11400.

31604.
43314.
35136.
86000.
35000.
1500.
140.
1728.
3600.

12045868.

00

00

00

00

38
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LETTI NG DATE: 02/ 12/ 02

500.

35.

70.

PR OPRO

000

000

. 000

. 500

100

000

160

. 750

150

. 000
. 000
1000.
250.
32.
12.

000
000
150
000

1000.

28000.

5760.

13165.

33905.

11400.

31604.
43314.
22915.
86000.
35000.
1000.
500.
3472.
3600.

12060800.

00

00

00

00

97



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212008

STATE PROJECT(S): 5579-00-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1 EDWARD KRAEMER & SONS, | NC.
BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

CONCRETE STRUCTURES, | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD BRI DGE, STATION LS

13+00

COVMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 25-141

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL cCY
FI NI SHI NG ROADVAY LS

CRUSHED AGGREGATE BASE COURSE C.Y
BREAKER RUN STONE CY.
ASPHALTI C MATERI AL FOR TACK CO GAL
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY.

PROTECTI VE SURFACE TREATMENT  S.Y.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
CIP CONC PILING DELIV & DRIVE L.F.
TUBULAR RAI LI NG TYPE F, STRUC LS
B- 25-141

RUBBERI ZED MEMBRANE WATERPROOF S.Y
TEMPORARY STRUCTURE, STATION LS
22" T"+20

HEAVY Rl PRAP CY.
STEEL THRI E BEAM STRUCTURE APP L. F.
STL PLT BM GRD, ENRGY ABSORB T EACH

MOBI LI ZATI ON LS
SALVAGED TOPSO L S.Y
MJULCHI NG S.Y

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
8. 000 30. 000
8. 000 30. 000
1. 000 7000. 000
1720. 000 4.750
1. 000 7000. 000
2380. 000 5.500
224.000 12. 000
1. 000 1000. 000
440. 000 12. 500
260. 000 12. 500
20. 000 4.000
190. 000 50. 800
173. 000 230. 000
166. 000 2.400
20310. 000 0. 500
2560. 000 0. 750
840. 000 21. 000
1. 000 5200. 000
14. 000 31. 000
1. 000 11000. 000
72.000 36. 000
132. 000 32. 000
4.000 2000. 000
1. 000 10700. 000
1400. 000 1.600
4300. 000 0. 150

LOCATI ON 25/ 1 ONA
BRANCH M LL CREEK BRI DGE & APPS

COUNTY

CTH H
| OMA COUNTY
Bl DDER NO 2
UNI T
AMOUNT  BID PRI CE AMOUNT
240.00 10. 000 80. 00
240. 00 10. 000 80. 00
7000. 00 7500. 000 7500. 00
8170. 00 6. 000 10320. 00
7000. 00 3500. 000 3500. 00
13090. 00 6. 500 15470. 00
2688. 00 12. 000 2688. 00
1000. 00 2000. 000 2000. 00
5500. 00 13. 000 5720. 00
3250. 00 13. 000 3380. 00
80. 00 4. 000 80. 00
9652. 00 50. 800 9652. 00
39790. 00 300. 000 51900. 00
398. 40 2. 000 332. 00
10155. 00 0. 450 9139. 50
1920. 00 0. 750 1920. 00
17640. 00 15. 000 12600. 00
5200. 00 4000. 000 4000. 00
434. 00 25. 000 350. 00
11000. 00 16000. 000 16000. 00
2592. 00 40. 000 2880. 00
4224. 00 32.100 4237. 20
8000. 00 1805. 000 7220. 00
10700. 00 13100. 000 13100. 00
2240. 00 1. 500 2100. 00
645. 00 0. 100 430. 00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

30.
5000.

25.
32.
1805
12800
. 500
. 100

. 500
. 000
. 000
. 000
. 000
. 000
. 000
375.
. 500
. 750
. 900

22.
5000.

000

000
000

000
000

000
100
000
000

1800.
4237.
7220.
12800.
2100.
430.

00
20
00
00
00
00



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 36
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 02/ 12/ 02
PROPOSAL: 20020212008
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62815 SILT FENCE, DELI VERED L.F 700. 000 1. 000 700. 00 1. 000 700. 00 1. 000 700. 00
62816 SILT FENCE, | NSTALLED L.F 700. 000 1. 000 700. 00 1. 000 700. 00 1. 000 700. 00
62817 SILT FENCE MAI NTENANCE L. F 1400. 000 0. 010 14. 00 0.010 14. 00 0.010 14. 00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 0. 010 0.01 100. 000 100. 00 100. 000 100. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1.000 0.010 0.01 100. 000 100. 00 100. 000 100. 00
62822 ERCSI ON VAT, DELIVERED, CLASS S.Y. 800. 000 1. 000 800. 00 0. 500 400. 00 0. 500 400. 00
62823 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 800. 000 1. 000 800. 00 0. 500 400. 00 0. 500 400. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 75. 000 5. 000 375. 00 3. 000 225.00 3. 000 225.00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 75. 000 5. 000 375. 00 3. 000 225.00 3. 000 225.00
62905 FERTI LI ZER, TYPE B CQWI. 4. 000 30. 000 120. 00 29. 100 116. 40 29.100 116. 40
63003 SEEDI NG TEMPORARY LB. 50. 000 4.000 200. 00 2.200 110. 00 2.200 110. 00
63013 SEEDI NG M XTURE NO. 60 LB. 80. 000 6. 000 480. 00 10. 150 812. 00 10. 150 812. 00
63015 SEEDING BORROWPIT M XTURE LB. 30. 000 0. 010 0.30 2. 000 60. 00 2. 000 60. 00
63311 TEMPORARY DELI NEATCRS EACH 15. 000 20. 000 300. 00 15. 000 225.00 15. 000 225.00
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4.000 55. 000 220. 00 48. 250 193. 00 48. 250 193. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 20. 000 240. 00 18. 200 218. 40 18. 200 218. 40
64202 FIELD OFFICE, TYPE B LS 1. 000 200. 000 200. 00 500. 000 500. 00 500. 000 500. 00
64301 TRAFFI C CONTRCL LS 1. 000 3500. 000 3500. 00 3000. 000 3000. 00 3000. 000 3000. 00
64501 GEOTEXTILE FABRI C, TYPE SAS S.Y 1530. 000 1. 420 2172. 60 2. 000 3060. 00 2. 000 3060. 00
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 108. 000 2.150 232. 20 2. 250 243.00 3. 500 378. 00
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 1080. 000 0. 740 799. 20 0. 740 799. 20 0. 740 799. 20
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 750. 000 0. 550 412. 50 0. 550 412. 50 1.750 1312.50
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 750. 000 0. 550 412. 50 0. 550 412. 50 1.750 1312.50
65065 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 2390. 000 2390. 00 2390. 000 2390. 00 800. 000 800. 00
B-25- 141
66501 SAW NG EXI STI NG PAVEMENT L. F. 48. 000 5. 000 240. 00 4.000 192. 00 4.000 192. 00

PROPCSAL TOTAL. . ..... 188531. 72 202286. 70 224360. 70



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212009

STATE PROJECT(S): 5989-02-24

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 53/ ROCK

PARK AVE, TOWN OF BELO T

COUNTY

PAGE

37

LETTI NG DATE: 02/ 12/ 02

BI DDER NO 1 PARI SI CONSTRUCTI ON CO., | NC

BI DDER NO 2 THE ZI GNEGO COVPANI ES

BI DDER NO 3 MANN BROS., I NC

Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20100 CLEARI NG S. Y. 49. 000 2. 000
20102 CLEARI NG . D 835. 000 4.900
20105 GRUBBI NG I. D 835. 000 4.900
20107 GRUBBI NG S.Y. 49. 000 2. 000
20330 REMOVI NG OLD CULVERTS EACH 4. 000 500. 000
20405 REMOVI NG CURB AND GUTTER L. F. 62. 000 8. 000
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 57.000 8. 000
20412 REMOVI NG FENCE L. F. 18. 000 15. 000
20414 REMOVI NG MANHOLES EACH 2. 000 500. 000
20416 REMOVI NG | NLETS EACH 11. 000 300. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 420. 000 9.910
20501 COVWON EXCAVATI ON CY 13910. 000 7.000
21301 FI NI SHI NG ROADVWAY LS 1. 000 1000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 5550. 000 7. 000
30426 BREAKER RUN STONE TON 2470. 000 7.000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 14. 000 2. 000
41101 ASPHALTI C SURFACE TON 115. 000 100. 000
41508 CONCRETE PAVEMENT, 8-1NCH S Y. 9980. 000 20. 100
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y. 785. 000 23. 850
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 5130. 000 8. 000
60204 CONCRETE SI DEWALK, 4-1 NCH S. F. 21690. 000 2.400
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 3440. 000 2.700
60826 REINF CONC PIPE, CLASS 111, SS L.F. 382. 000 28. 900
60827 REINF CONC PIPE, CLASS Ill, SS L.F. 676. 000 31. 250
60829 REINF CONC PIPE, CLASS III, SS L.F. 85. 000 37.050
60870 REINF CONC PIPE, CLASS V, SS, L.F. 1069. 000 28. 700
61110 MANHOLES, TYPE 1 EACH 12. 000 1000. 000
61112 MANHCLES, TYPE 3 EACH 1. 000 1600. 000
61113 MANHOLES, TYPE 5 EACH 2. 000 1200. 000
61122 | NLETS, TYPE 3 EACH 18. 000 665. 000

LOCAL ST
ROCK COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
98. 00 0. 500 24.50
4091. 50 6. 200 5177. 00
4091. 50 6. 200 5177.00
98. 00 0. 500 24.50
2000. 00 150. 000 600. 00
496. 00 10. 000 620. 00
456. 00 10. 000 570. 00
270. 00 3. 500 63. 00
1000. 00 125. 000 250. 00
3300. 00 52. 000 572.00
4162. 20 9.910 4162. 20
97370. 00 5. 000 69550. 00
1000. 00 2500. 000 2500. 00
38850. 00 7. 350 40792. 50
17290. 00 7.600 18772. 00
28.00 2. 000 28. 00
11500. 00 120. 000 13800. 00
200598. 00 20. 000 199600. 00
18722. 25 30. 000 23550. 00
41040. 00 6. 900 35397. 00
52056. 00 2.350 50971. 50
9288. 00 3. 000 10320. 00
11039. 80 23.700 9053. 40
21125. 00 27.400 18522. 40
3149. 25 42.500 3612. 50
30680. 30 28. 200 30145. 80
12000. 00 948. 000 11376. 00
1600. 00 2089. 000 2089. 00
2400. 00 2637. 000 5274. 00
11970. 00 617. 000 11106. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 500 24.50
6. 200 5177. 00
6. 200 5177. 00
0. 500 24.50
150. 000 600. 00
2.120 131. 44
3.510 200. 07
6. 000 108. 00
500. 000 1000. 00
450. 000 4950. 00
3. 000 1260. 00
6. 500 90415. 00
5000. 000 5000. 00
7.700 42735. 00
6. 830 16870. 10
10. 000 140. 00
75. 000 8625. 00
20. 100 200598. 00
23. 850 18722. 25
8. 000 41040. 00
2.400 52056. 00
2.700 9288. 00
38. 000 14516. 00
40. 000 27040. 00
44,000 3740. 00
37.000 39553. 00
765. 000 9180. 00
1600. 000 1600. 00
1900. 000 3800. 00
650. 000 11700. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212009

| TEM
NUMBER

61123
61128
61151
61156
61162
61167
61170
61182
61630
61631
61910
62302
62401
62501
62811
62812
62815
62816
62817
62819
62821
62905
63110
63201

63202
63203
63204
63205
63206
64210
64220

64301
64313

| TEM DESCRI PTI ON

I NLETS, TYPE 8

RECONSTRUCTI NG MANHOLES
MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE B

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5
ADJUSTI NG MANHOLE COVERS
SALVAGED CHAIN LI NK FENCE, 4 F
SALVAGED CHAIN LI NK FENCE, 5 F
MOBI LI ZATI ON

DUST CONTROL SURFACE TREATMENT
WATER

TOPSA L

ERCSI ON BALES, DELI VERED
EROSI ON BALES, | NSTALLED

SI LT FENCE DELI VERED

SI LT FENCE, |NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
FERTI LI ZER, TYPE B

LAVWN SOD

TREES

MAPLE, FREEMAN, 3" CAL., B&B
TREES,

HACKBERRY, COWMMON, 3" CAL., B&

TREES

ASH, VWHI TE, AUTUWN PURPLE, 3"
TREES

G NKGO, 3" CAL., B&B

TREES,

LI NDEN, LI TTLELEAF, 3" CAL., B
TREES

TREE LI LAC, JAPANESE, 3" CAL.
FI ELD LABORATCRY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH
EACH
EACH
EACH
EACH
LS

LS

LS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
6. 000 800. 000
7.000 225. 000
10. 000 250. 000
12. 000 375. 000
1. 000 450. 000
10. 000 350. 000
6. 000 300. 000
5. 000 225. 000
85. 000 3. 000
135. 000 3. 000
1. 000 1000. 000
26670. 000 0. 100
200. 000 20. 000
5640. 000 1. 250
50. 000 4. 000
50. 000 4. 000
685. 000 0. 800
685. 000 0. 800
1370. 000 0. 150
1. 000 150. 000
2.000 150. 000
3. 650 25. 000
5640. 000 2.600
7.000 360. 000
10. 000 360. 000
8. 000 360. 000
7. 000 360. 000
3. 000 360. 000
19. 000 355. 000
1. 000 500. 000
1. 000 3000. 000
1. 000 2465. 000
1800. 000 0. 300

DI VI SI ON OF HI GHWAYS

2520.
1080.
6745
500.
3000

2465.
540.

.00

00
00
00
00
00

00
00

Bl DDER NO 2

UNIT
Bl D PRI CE

495.
495
495.
495.
495
3500.
10000.

2465
. 300

. 000

900

. 900
. 100
. 000
. 000
. 000
. 800
495.

000
000
000
000
000
000
000

000
800

3465.
1485.
9405.
3500.
10000.

2465
540.

.00

00
00
00
00
00

80
00

PAGE

38

Bl DDER NO 3
UNIT
Bl D PRI CE

360.
360.
360
360.
355.
1500.
4000.

2465.
. 300

. 000

800

. 800
. 150
. 000
. 000
. 000
. 600
360.

000
000
000
000
000
000
000

000
000

LETTI NG DATE: 02/ 12/ 02

2520.
1080.
6745.
1500.
4000.

2465.
540

.00

00
00
00
00
00

00
00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212009

| TEM
NUMBER

90030
90030
90030
90037
90365
90401

90421
90545

| TEM DESCRI PTI ON

TRAFFI C CONTROL, BARRI CADES,

CONTRACT AND ESTI MATE ENG NEER

UNI'T

T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS

PAVEMENT NMARKI NG, 4-1NCH EPOX L. F.
PVMI' MRKNG, STOP LINE, 24-INCH L. F.
PVMI' MRKNG, CROSSWALK, 6-1NCH, L.F.
PVMI MRKNG, SYMBCOLS, BI KE LANE EACH
PVMI MRKNG, WORDS, BI KE LANE, EACH

PAVEMENT MARKI NG CURB RAMP, E L.F.

CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CONCRETE L. F.
NONMETALLI C CONDUI T, SCHEDULE L. F.
LOOP DETECTOR CONDUI T L. F.
JUNCTI ON BOXES, 8X8X8-| NCH EACH
LOOP DETECTOR LEAD I N CABLE L. F.
LOOP DETECTOR W RE L. F.
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.

M SC EACH
90005A UTILITY LI NE OPENI NGS

M SC EACH
90005B TEMPORARY MAI LBOX SUPPO

M SC EACH
90005C LANDSCAPI NG PLANTI NG SU

AND CARE

M SC L. F.
90030A REMOVI NG STORM SEVER, 1

M SC L. F.
90030B REMOVI NG STORM SEVER, 1

M SC L.F

90030C REMOVI NG STORM SEVEER, 1

M SC STA.
90037A TEST RALLI NG

QWP, BASE COURSES TON

QWP, PLACEMENT OF CONCRETE DAY

QWP, AGGREGATE FOR CONCRETE PA S. Y

CONCRETE COLLAR EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

ESTI MATED
QUANTITY BID PRI CE

16.

105.

188.

567.

26.

5550.
4

9980
1.

PROPOSAL TOTAL

000
. 000

. 000

. 000
. 000

. 000

000

000
000
000
000
000
. 000

000
000

P

[¢)]
~ ~

a1
o

(&)
o
o

100.

10.

Bl DDER NO 1
UNIT

500
050

. 900
. 000
. 000

. 000

000

. 000

. 000

. 000

000

. 250
400.
. 250
250.

000

000

525
940
2835.
260
1387.
1600.
2495.
250.

724038.

00
00
00
00
50
00
00
00

75

Bl DDER NO 2

UNI'T
Bl D PRI CE

P

w
(o) ~
ANOOPRIWNNOUWOOWROOOO

I
oo

500.

120.

10.

100
500

. 900
. 000
. 000

000

000

. 700

. 400

. 000

000

. 250
500.
. 150
369.

000

000

283.
639.
1134.
260.
1387.
2000
1497.
369

727316.

.00

50
20
00
00
50
00
00
00

25

PAGE

39

LETTI NG DATE: 02/12/02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
0. 670 2090. 40
0. 060 360. 00
0. 360 1468. 80
0. 560 3976. 00
4. 000 596. 00
3. 000 3210. 00
40. 000 400. 00
40. 000 640. 00
3. 200 720. 00
75. 000 2925. 00
1. 350 3510. 00
1. 300 3380. 00
7.000 1400. 00
3. 500 245. 00
395. 000 395. 00
1.100 110. 00
0. 500 75. 00
0. 900 306. 00
2.000 500. 00
200. 000 1200. 00
500. 000 1500. 00
100. 000 1600. 00
12. 000 1260. 00
12. 000 2256. 00
12. 000 6804. 00
20. 000 520. 00
0. 200 1110. 00
400. 000 1600. 00
0. 250 2495. 00
250. 000 250. 00
756237. 31



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 40
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 02/12/02

PROPOSAL: 20020212009



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212011

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1000-65-83
1000- 65- 85

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: CENTURY FENCE CO

| TEM

NUMBER

| TEM DESCRI PTI ON UNIT

MOBI LI ZATI ON

TRAFFI C CONTRCL, PRQIECT
1000-65-83

TRAFFI C CONTRCL, PRQJECT
1000- 65- 85

PAVEMENT NMARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8- 1N
REMOVI NG PAVEMENT NARKI NGS
PVMI'T MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STCOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT NMARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PAVEMENT MARKI NG WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PVMI' MRKNG, DI AGONAL, 24-1NCH
M SC

90031A PAVEMENT MARKI NG PAI NT
EPOXY

EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
S. F.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 15000. 000
1. 000 12000. 000
1. 000 12000. 000
36618. 000 0. 700
200827. 000 0. 850
5000. 000 1.500
24.000 650. 000
27522. 000 4.500
81. 000 100. 000
583. 000 100. 000
53. 000 150. 000
220. 000 110. 000
95. 000 100. 000
458. 000 110. 000
23306. 000 2.100
7631. 000 4.200
1920. 000 4.000

PROPCSAL TOTAL

LOCATI ON 30/ KENOSHA COUNTY

SPECI AL PAVEMENT MARKI NG
VARI QUS HI GHWAY

PAGE

41

LETTI NG DATE: 02/ 12/ 02

KENOSHA, M LWAUKEE, RACI NE, WALWORTH COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
15000. 00 0. 000 0.00
12000. 00 0. 000 0.00
12000. 00 0. 000 0.00
25632. 60 0. 000 0. 00
170702. 95 0. 000 0.00
7500. 00 0. 000 0.00
15600. 00 0. 000 0. 00
123849. 00 0. 000 0.00
8100. 00 0. 000 0. 00
58300. 00 0. 000 0.00
7950. 00 0. 000 0.00
24200. 00 0. 000 0.00
9500. 00 0. 000 0. 00
50380. 00 0. 000 0. 00
48942. 60 0. 000 0.00
32050. 20 0. 000 0. 00
7680. 00 0. 000 0. 00
629387. 35 0.00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0.00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212013

STATE PROJECT(S): 1442-04-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

THE ZI GNEGO COVPANI ES

JAMES CAPE & SONS CO.

R NO 1
BIDDER NO 2: VI NTON CONSTRUCTI ON COVPANY
R NO 3

LOCATI ON 20/ FOND DU LAC COUNTY
JOHNSON ST, E OF MAIN ST -

STH 23

FOND DU LAC COUNTY

PAGE: 42

LETTI NG DATE: 02/12/02

E OF NATI ONAL AVE

| TEM DESCRI PTI ON UNI'T
CLEARI NG 25W
GRUBBI NG 25MM
REMOVI NG OLD BRI DGE, STATION LS

5+432. 200
REMOVI NG PAVEMENT M
REMOVI NG ASPHALTI C SURFACE M
REMOVI NG CURB M
REMOVI NG CURB AND GUTTER M
REMOVI NG CONCRETE S| DEWALK M
REMOVI NG FENCE M
EA

REMOVI NG MANHOLES CH
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M M
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
B-20-53

STRUCTURE BACKFI LL M3

FI NI SHI NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE MG
CABC, OPEN GRADED NUMBER 2 MG
BREAKER RUN STONE VB
ASPHALTI C MATERI AL FOR TACK CO L
QWP, ASPHALTI C M XTURE MG

ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURF, DRI VEWAYS & FI MG
CONCRETE PAVEMENT, 150 MM M
CONCRETE PAVEMENT, 250 MM MR

Bl DDER NO 1
ESTI VATED UNIT

QUANTITY BID PRI CE
895. 000 6. 000
895. 000 6. 000
1. 000 30000. 000
26900. 000 3. 000
90. 000 10. 000
17. 000 20. 000
4190. 000 7.000
6300. 000 4.000
24.000 9. 000
35. 000 300. 000
65. 000 150. 000
280. 000 10. 800
50. 000 90. 000
16064. 000 6. 000
1. 000 7500. 000
167. 000 10. 000
1. 000 10000. 000
18950. 000 8.500
9300. 000 10. 530
11100. 000 18. 250
240. 000 0. 900
260. 000 2.900
15. 000 210. 000
260. 000 46. 500
500. 000 1. 000
40. 000 83. 300
670. 000 48. 000
29500. 000 25. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
5370. 00 6. 000
5370. 00 6. 000
30000. 00 30000. 000
80700. 00 3. 250
900. 00 3. 000
340. 00 10. 000
29330. 00 2.000
25200. 00 3. 500
216. 00 8. 000
10500. 00 350. 000
9750. 00 150. 000
3024. 00 10. 800
4500. 00 90. 000
96384. 00 6. 490
7500. 00 7500. 000
1670. 00 10. 000
10000. 00 6000. 000
161075. 00 8. 680
97929. 00 9. 400
202575. 00 14.900
216. 00 0. 900
754. 00 2.900
3150. 00 210. 000
12090. 00 46. 500
500. 00 1. 000
3332. 00 83. 300
32160. 00 67. 000
737500. 00 28. 100

104255.
7500.

1670
6000.
164486.
87420.
165390.
216.
754.
3150.
12090.
500.
3332.
44890.
828950.

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
5. 950 5325. 25
5. 950 5325. 25
30000. 000 30000. 00
3. 300 88770. 00
3. 600 324.00
8. 210 139. 57
8. 210 34399. 90
3. 600 22680. 00
3. 000 72.00
150. 000 5250. 00
100. 000 6500. 00
10. 800 3024. 00
50. 000 2500. 00
5.500 88352. 00
7500. 000 7500. 00
10. 000 1670. 00
5000. 000 5000. 00
7.820 148189. 00
10. 530 97929. 00
7.820 86802. 00
0. 900 216. 00
2.900 754. 00
210. 000 3150. 00
46. 500 12090. 00
1. 000 500. 00
83. 300 3332. 00
100. 000 67000. 00
26.910  793845. 00



Date 02/12/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212013

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

41520 H. E. S. CONCRETE PAVEMENT, 250 M 1000. 000 35. 000
41605 CONCRETE DRI VEWAY, 150 WM M 940. 000 35. 000
41621 CONCRETE PAVEMENT APPROACH SLA M2 210. 000 160. 000
41635 H. E S. CONCRETE DRI VEWAY, 150 M2 100. 000 38. 000
41665 CONCRETE PAVEMENT GAPS EACH 10. 000 1600. 000
50201 CONCRETE MASONRY, BRI DGES VB 439. 000 400. 000
50265 PROTECTI VE SURFACE TREATMENT M2 612. 000 3. 500
50504 H GH STRENGTH BAR STEEL REI NF. KG 7400. 000 1. 200
50511 COATED H GH STR BAR STL REINF, KG 26600. 000 1. 350
51121 STL PILE DEL & DRIVEN, HP 250M M 280. 000 38. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 20. 000 30. 000
60102 CONCRETE CURB, TYPE D M 17. 000 74.000
60123 CONCRETE CURB AND GUTTER, 750 M 3950. 000 30. 000
60133 CONCRETE CURB AND GUTTER, 750 M 120. 000 55. 000
60204 CONCRETE SI DEWALK, 100 MM M 4700. 000 27.000
60206 CONCRETE SI DEWALK, 150 MM M 630. 000 33. 000
60215 CONCRETE STEPS %4 50. 000 300. 000
60305 TEMP PRECAST CONC BARR, CONTR M 27.000 20. 000
60308 TEMP PRECAST CONC BARR, CONTR M 27. 000 12. 000
60602 HEAVY Rl PRAP VB 256. 000 40. 000
60825 REINF CONC PIPE, CLASS III, SS M 446. 600 110. 000
60827 REINF CONC PIPE, CLASS 111, SS M 84. 800 113. 000
60829 REINF CONC PIPE, CLASS |11, SS M 650. 100 115. 000
60831 REINF CONC PIPE, CLASS IIl, SS M 567. 600 250. 000
61110 MANHCLES, TYPE 1 EACH 28. 000 775. 000
61112 MANHOLES, TYPE 3 EACH 2. 000 2500. 000
61122 | NLETS, TYPE 3 EACH 57.000 460. 000
61123 | NLETS, TYPE 8 EACH 1. 000 1000. 000
61151 MANHCLE COVERS, TYPE J EACH 28. 000 265. 000
61163 | NLET COVERS, TYPE C EACH 1. 000 270. 000
61167 | NLET COVERS, TYPE H EACH 54. 000 345. 000
61170 | NLET COVERS, TYPE M5 EACH 1. 000 300. 000
61182 ADJUSTI NG MANHCLE COVERS EACH 15. 000 200. 000
61200 PI PE UNDERDRAI N, 100 MM M 3720. 000 8. 660
61611 CHAIN LINK FENCE, 1.5 M M 32. 000 84. 000
61910 MOBI LI ZATI ON LS 1. 000 62850. 960
62003 CONCRETE MEDI AN SLOPED NOSE M 8. 000 100. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 7.000 275. 000
62501 TOPSA L M2 6600. 000 2. 000

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

74761.
141900.
21700
5000
26220
1000.
7420.
270.
18630.
300.
3000
32215.
2688.
62850.
800.
1925.
13200

Bl DDER NO 2

UNIT
Bl D PRI CE

115.
121.
150.

275
1600.
2100.
650.
840.
215.
220.
295.
200.
225.
7.
80.
133625.
50.
275.
3.

97515
156090.
44800.
4200.
37050.
840.
6020.
220.

15930
200.
3375.
26226.
2560.
133625.
400.
1925.
23100.

PAGE
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LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
36. 710 36710. 00
26. 470 24881. 80
80. 490 16902. 90
28.940 2894. 00
1500. 000 15000. 00
400. 000 175600. 00
3. 500 2142. 00
1. 200 8880. 00
1. 350 35910. 00
38. 000 10640. 00
30. 000 600. 00
41. 000 697. 00
24. 750 97762. 50
44.500 5340. 00
22.600 106220. 00
26. 470 16676. 10
270. 000 13500. 00
20. 000 540. 00
12. 000 324.00
40. 000 10240. 00
92. 160 41158. 66
107. 710 9133. 81
143. 670 93399. 87
185. 470 105272. 77
1027. 230 28762. 44
2036. 930 4073. 86
605. 260 34499. 82
1000. 000 1000. 00
265. 000 7420. 00
300. 000 300. 00
345. 000 18630. 00
275. 000 275.00
300. 000 4500. 00
8. 660 32215. 20
80. 070 2562. 24
230000. 000 230000. 00
55. 000 440. 00
100. 000 700. 00
1. 800 11880. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212013

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
TURBI DI TY BARRI ERS

I NLET PROTECTION, TYPE A

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE A

LAWN SCD

SIGNS, TYPE I, REFLECTIVE
REMOVI NG SI GNS, TYPE |

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTRCL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 100 MM EPOX
PVMI'T MRKNG, CHANNELI ZI NG 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MM
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROAS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI'T MRKNG, DI AGONAL, 300 MM
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE,

M

EACH
LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS

gg§§§z§§go
oo 3

M
M
M
EACH

TEMP PVMI' MRKG, 100 MM REFLEC M

TEMP PVMI' MRKG, 100 WM REMOVA

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
150. 000 6. 000
150. 000 6. 000
700. 000 3. 280
700. 000 3. 280
700. 000 0. 200
3. 000 140. 000
5. 000 175. 000
200. 000 30. 000
100. 000 100. 000
120. 000 35. 000
230. 000 0. 580
6600. 000 2.900
53. 890 165. 000
89. 000 15. 000
71. 000 15. 000
1. 000 10000. 000
1. 000 10000. 000
48980. 000 0. 250
17500. 000 0.500
34890. 000 0. 100
9500. 000 0. 100
27750. 000 0. 400
1. 000 3000. 000
46225. 000 0.170
6500. 000 1.870
10930. 000 1.600
4700. 000 1. 950
326. 000 5. 000
460. 000 1.970
115. 000 20. 000
720. 000 14. 000
15. 000 125. 000
11. 000 125. 000
310. 000 14. 000
20. 000 12. 000
4. 000 12. 000
2.000 80. 000
3700. 000 0. 850
4700. 000 1.130

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

165

15.
11000
10000.
. 250
. 500

[eoNe]

300

=N
» O

IsE=¥=X=

PO MR O

000
000

100
100
400
000
170
520
800

. 950
. 000
. 970
. 000
. 000
125.
125.
14.
12.
12.
80.
. 850
. 130

000
000
000
000
000
000

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

165.

12.
15000.
10000.
. 250
. 500
. 100

o

300

=N
~ O

PP wWFROOO0O0OO0O0

000
000

100

. 400

000
170
870

. 000

950

. 000
. 970
. 000
. 000
125.
125.
14.
12.
12.
80
. 850
. 130

000
000
000
000
000
000

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212013

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

TEMP PVMI' MRKG CHAN 200MM REMO M
TEMP PVMI' MRKG STOP LNE 300MM M
TEMP PVMI' MRKNG, ARROWS, REMOV EACH
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE M
CONSTRUCTI ON STAKI NG, CABC M
CONSTRUCTI ON STAKING, CURB, GU M
CONSTRUCTI ON STAKI NG, STRUCT L LS

B-20-53

CONSTRUCTI ON STAKI NG, CONCRETE M
CONSTRUCTI ON STAKI NG, ELECTRI C LS

1442-04-71

NONMETALLI C CONDUI T, SCHEDULE M

NONMVETALLI C CONDUI T, SCHEDULE M

LOOP DETECTOR CONDUI T M

PULL BOXES, STEEL, 300 X 600 M EACH
PULL BOXES, STEEL, 450 X 600 M EACH
PULL BOXES, STEEL, 450 X 900 M EACH
PULL BOXES, STEEL, GROUNDED, 6 EACH
CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONCRETE BASES, TYPE 5 EACH
CONCRETE CONTRCL CABI NET BASES EACH
PEDESTAL BASES EACH
TRNSFRVR BASE STD, 288 MM BOLT EACH

TRAFF SI GNAL CABLE, 3 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF S| GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
COMMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LICGHTING NO
ELECTRI CAL W RE, LIGHTING NO
ELECTRI CAL WRE, LI GHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELECTRI CAL SERVI CE, METER SOCK
STA. 21+228, 6.1 MLT.

ELECTRI CAL SERVI CE, METER SOCK
STA. 25+150, 6.2 MLT.

'_
)

=TI LEEL

,_
"

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
235. 000 2.260
64. 000 3.390
7.000 200. 000
88. 000 65. 000
2115. 000 2. 800
50. 000 2.750
120. 000 3. 100
1. 000 2640. 000
2065. 000 3. 250
1. 000 2750. 000
5675. 000 11. 250
255. 000 15. 750
545. 000 8. 750
28. 000 250. 000
12. 000 285. 000
34. 000 335. 000
63. 000 375. 000
8. 000 340. 000
10. 000 485. 000
36. 000 400. 000
1. 000 700. 000
11. 000 145. 000
50. 000 225. 000
30. 000 1. 550
102. 000 2.050
545. 000 2. 900
175. 000 3. 350
1990. 000 3. 960
795. 000 1. 330
1025. 000 1. 260
3652. 000 1.550
7800. 000 1.710
1630. 000 2. 600
1400. 000 1. 260
1. 000 575. 000
1. 000 575. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

(6]
g

575.

gENRPpRPRRPRPOODMDNE

Bl D PRI CE

. 250
. 750
. 750
. 000
. 000
. 000
. 000
. 000
. 000
400.
700.
145.
225.
. 550
. 050
. 900

000
000
000
000

350
960
330
260
550

. 710

600
260

. 000

000

PAGE:

45

Bl DDER NO 3
UNIT
Bl D PRI CE

a1
g}

575.

uENpRRRPLOONDDNE

. 250
. 750
. 750
. 000
. 000
. 000
. 000
. 000
. 000
400.
700.
145.
225.
. 550
. 050
. 900

000
000
000
000

350
960
330
260
550

. 710

600
260

. 000

000

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212013

| TEM
NUMBER

65853

65905
65927
66501
66502
90001

| TEM DESCRI PTI ON

STA. 4+844, 14.4 MRT.

CONTRACT AND ESTI MATE ENG NEER

UNI'T

ELECTRI CAL SERVI CE, UNMETERED, LS

STA. 21+228, 6.1 MLT.

ELECTRI CAL SERVI CE, UNMVETERED, LS
STA. 22+185, 13.7 m RT.
ELECTRI CAL SERVI CE, UNVETERED, LS

STA. 23+147, 6.6 mLT.

ELECTRI CAL SERVI CE, UNMETERED, LS

STA. 25+150, 6.2 mLT.

ELECTRI CAL SERVI CE, UNMETERED, LS

STA. 30+020, 9.8 mLT.

POLES, TYPE 2

POLES, TYPE 4

POLES, TYPE 5

TRAFFI C SI GNAL
TRAFFI C SI GNAL
TRAFFI C SI GNAL
TROVBONE ARMS,
TROVBONE ARMS,
TRAFFI C SI GNAL
TRAFFI C SI GNAL
TRAFFI C SI GNAL
TRAFFI C SI GNAL

STDS, ALUM 1.1
STDS, ALUM 4.0
STDS, ALUM 4.6

4.6 M
6.1 M
FACES,
FACES,
FACES,
FACES,

3-300 W
5-300 WM
3-300 W
5-300 W

PEDESTRI AN SI GNAL FACES, 300 M
PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
AMORY STREET | NTERSECTI ON
TRAFFI C SI GNAL MOUNTI NG HARDWA
PARK AVENUE | NTERSECTI ON
TRAFFI C SI GNAL MOUNTI NG HARDWA
VEEI S AVENUE | NTERSECTI ON
TRAFFI C SI GNAL MOUNTI NG HARDWA
NATI ONAL AVENUE | NTERSECTI ON
LUM NAI RES, UTILITY, 250 W
LUM NAI RE ARMS, SI NGLE MEMBER, EACH
SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL M

M SC

90001A REMOVI NG STORM SEVER, 1

LS

LS

EACH

M

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

1. 000 575. 000

1. 000 565. 000

1. 000 565. 000

1. 000 565. 000

1. 000 565. 000

1. 000 565. 000

8. 000 940. 000

6. 000 725. 000
36. 000 917. 000
3. 000 110. 000
7.000 300. 000

1. 000 315. 000

2. 000 785. 000

3. 000 930. 000
10. 000 300. 000
8. 000 395. 000

4. 000 300. 000
4.000 395. 000
16. 000 210. 000
16. 000 67.500
1. 000 175. 000

1. 000 725. 000

1. 000 175. 000

1. 000 800. 000
41. 000 190. 000
41. 000 178. 000
250. 000 2.150
4050. 000 4.550
1300. 000 35. 000

DI VI SION OF HI GHWAYS

565.

565.

565.

7520.
4350.
33012.
330.
2100.
315.
1570.
2790.
3000.
3160.
1200.
1580.
3360.
1080.
175.

725.
175.
800.
7790.
7298.
537.

18427.
45500.

00

00

00
00
50
50
00

Bl DDER NO 2

UN

575

565.

565.

565.

565.

565.

940.
725.
917.
110.
300.
315.
785.
930.
300.
395.
300.
395.
210.

67.
175.

725.

175.

800.

190.
178.

22

I T

Bl D PRI CE

. 000

000

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
500
000

000
000
000
000
000
. 150

. 550
. 000

565.

565.

565.

7520.
4350.
33012.
330.
2100.
315.
1570.
2790.
3000.
3160.
1200.
1580.
3360.
1080.
175.

725.
175.
800.
7790.
7298.
537.

18427.
28600.

00

00

00
00
50
50
00

PAGE:

46

Bl DDER NO 3
UNIT
BI D PRI CE

ELEC SERVI CE, METER BREAKER PE LS

565.

565.

565.

940.
725.
917.
110.
300.
315.
785.
930.
300.
395.
300.
395.
210.

67.
175.

725.
175.
800.
190.
178.
. 150

. 550
67.

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
500
000

000
000
000
000
000

000

LETTI NG DATE: 02/ 12/ 02

565.

565.

565.

7520.
4350.
33012.
330.
2100.
315.
1570.
2790.
3000.
3160.
1200.
1580.
3360.
1080.
175.

725.
175.
800.
7790.
7298.
537.

18427.
87100.

00

00

00
00
50
50
00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212013

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

600 WM
M SC

90001B REMOVI NG STORM SEVER, 7

1200 MM
M SC

90001C P. V. C. SANI TARY SEWER L
CONNECTED TO P. V. C. PIPE, 150

M SC

90001D PCOLYVI NYL CHLORI DE SDR
SANI TARY SEWER MAIN, 200 MM

M SC

90001E POLYVI NYL CHLORI DE SDR-
SANI TARY SEWER MAIN, 250 MM

M SC

90001F POLYVI NYL CHLORI DE SDR
SANI TARY SEWER MAIN, 300 MM

M SC

90001G REI NFORCED CONCRETE PI P
I11, SANI TARY SEVER MAIN, 375

M SC

90001H REI NFORCED CONCRETE PI P
111, SANI TARY SEVER MAI N, 600

M SC

90001J P. V. C. SAN TARY SEWER L
CONNECTED TO REI NF. CONCRETE P

M SC

90001K COPPER SERVI CE PI PE, 25

M SC

90001L COPPER SERVI CE PI PE, 50

M SC
90001M PI PELI NE,
M SC
90001N PI PELI NE,
M SC
90001P PI PELI NE,
M SC
90001Q PI PELI NE,
M SC
90001R PI PELI NE,
M SC
90001S PI PELI NE,
M SC
90001T PI PELI NE,

100 W

HYDRANT LEADS

150 W

200 wM

250 WM

300 WM

500 W

CONTRACT AND ESTI MATE ENG NEER

< £ £ £ £ £ £ £ £

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW BI DS RECEIl VED

560.

674.

1639.

59.

35.

376.

84.

256.

1363.

28.

47.

42.

159.

25.

41.

1913.

DI VI SI ON OF HI GHWAYS

000

100

080

310

010

220

250

800

600

000

. 000

500

900

900

200

500

300

82.

217.

190.

350.

309.

300.

440.

231.

155.

165.

800.

260.

350.

245.

360.

272.

336.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

450

45920.

146279.

311425.

20758.

10818.

112866.

37070.

59320.

211358.

4620.

1600.

12350.

15015.

39175.

9072.

11288.

643729.

00

70

20

50

09

00

00

80

00

00

00

00

00

50

00

00

79

24.

185.

213.

320.

282.

380.

440.

185.

145.

160.

238.

205.

205.

280.

285.

290.

310.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

13440.

124708.

349124.

18979.

9872.

142963.

37070.

47508.

197722.

4480.

476.

9737.

8794.

44772.

7182.

12035.

593123.

00

50

04

20

82

60

00

00

00

00

00

50

50

00

00

00

00

PAGE:

82.

200.

250.

300.

270.

325.

376.

205.

150.

175.

500.

200.

300.

250.

325.

275.

285.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

47
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45920.

134820.

409770.

17793.

9452.

122271.

31678.

52644.

204540.

4900.

1000.

9500.

12870.

39975.

8190.

11412.

545290.

00

00

00

00

70

50

00

00

00

00

00

00

00

00

00

50

50



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212013

| TEM
NUMBER

90002

90002

90003

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNI'T

M SC M
90001U STEEL CASI NG 800 MM

M SC M
90001V CARRI ER PI PE W TH WOOD

W

M SC M
90001W REI NF. CONC. SANI TARY S
CLASS |11, JACKED & BORED, 375

M SC M

90001X PI PELI NE | NSTALLATI ON,
OMNER FURNI SHED

M SC M2
90002A PRECAST CONCRETE PAVI NG
M SC %4

90002B ANTI - GRAFFI TI COATI NG,
B-20-53

M SC MB
90003A REMOVI NG CONTAM NATED S
M SC LS

90004A STEEL RAILING SPECI AL,
B-20-53

M SC LS
90004B REMOVI NG EXI STI NG SI GNA
EQUI PMENT, AMORY STREET

M SC LS
90004C REMOVI NG EXI STI NG SI GNA
EQUI PMENT, PARK AVENUE

M SC LS
90004D REMOVI NG EXI STI NG SI GNA
EQUI PMENT, WEI S AVENUE

M SC LS
90004E REMOVI NG EXI STI NG SI GNA
EQUI PMENT, NATI ONAL AVENUE

M SC LS
90004F STAI NI NG CONCRETE, STRU
B-20-53

M SC LS
90004G PRESSURE PI PELI NE TESTI
M SC LS

90004H DI SI NFECTI ON OF WATER M

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

REPORT COF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
35.100 1700. 000
37.100 88. 000
11. 400 3000. 000
148. 000 240. 000
900. 000 61. 000
927. 000 10. 250
500. 000 5. 000
1. 000 16750. 000
1. 000 1750. 000
1. 000 1750. 000
1. 000 1750. 000
1. 000 1750. 000
1. 000 10000. 000
1. 000 2500. 000
1. 000 2500. 000

DI VI SI ON OF HI GHWAYS

54900.

9501.

2500.

16750.

1750.

1750.

1750.

1750.

10000.

2500.

2500.

.00

.00

00

75

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

1250.

225.

1425.

215.

61.

10.

15.

16750.

1750.

1750.

1750.

1750.

10000.

5000.

5000.

000

000

000

000

000

250

000

000

000

000

000

000

000

000

000

54900.

9501.

7500.

16750.

1750.

1750.

1750.

1750.

10000.

5000.

5000.

.00

.00

00

75

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

70.

10.

10.

16750.

1750.

1750.

1750.

1750.

9473.

3000.

3000.

. 000

. 000

000

220

000

000

000

000

000

000

940

000

000

LETTI NG DATE: 02/12/02

38610.

8347.

13680.

32560.

63000.

9473.

5000.

16750.

1750.

1750.

1750.

1750.

9473.

3000.

3000.

00

50

00

00

00

94

00

00

00

00

00

00

94

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212013

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005A | NLET COVER, TYPE SP
M SC EACH
90005AA BENDS, 250 MM 45 DEGR
M SC EACH
90005AAA WATER SERVI CE BOX CAS
OMNER FURNI SHED
M SC EACH
90005B REMOVI NG LI GHTS AND LI G
POLES
M SC EACH
90005BB BENDS, 500 MM 45 DEGR
M SC EACH
90005C REMOVI NG PULL BOXES
M SC EACH
90005CC BENDS, 500 MM 22-1/2
M SC EACH
90005D STEEL POSTS, 50 MM X 50
M
M SC EACH
90005DD BENDS, 500 MWW 11-1/4
M SC EACH
90005E STEEL POSTS, 50 MM X 50
M
M SC EACH
90005EE REDUCER, 200 MM X 150
M SC EACH
90005F PRECAST CONCRETE PI LAST
B-20-53, 1200 MM X 320 MM X 22
M SC EACH
90005FF REDUCER, 500 MM X 200
M SC EACH
90005G LI GHTI NG Cl RCU T BREAKE
CENTER
M SC EACH
90005GG TEE, 200 MM
M SC EACH
90005H REMOVI NG MONOTUBE SI GN
M SC EACH

90005HH TEE, 250 MM

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
4.000 325. 000
2. 000 225. 000
132. 000 100. 000
28. 000 170. 000
8. 000 1085. 000
5. 000 75. 000
3. 000 1125. 000
14. 000 85. 000
3. 000 1043. 000
41. 000 95. 000
1. 000 125. 000
8. 000 400. 000
4. 000 770. 000
5. 000 1950. 000
5. 000 185. 000
2.000 150. 000
1. 000 250. 000

DI VI SI ON OF HI GHWAYS

4760.

8680.

375.

3375.

1190.

3129.

3895.

125.

3200.

3080.

9750.

925.

300.

250.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

280.

200.

30.

170.

1200.

75.

1260.

110.

1250.

110.

200.

400.

800.

1950.

195.

150.

300.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4760.

9600.

375.

3780.

1540.

3750.

4510.

200.

3200.

3200.

9750.

975.

300.

300.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

170.

1000.

75.

1100.

65.

1100.

65.

150.

400.

800.

1950.

175.

1000.

250.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/ 02

1500.

500.

13200.

4760.

8000.

375.

3300.

910.

3300.

2665.

150.

3200.

3200.

9750.

875.
2000.

250.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212013

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005J TRAFFI C SI GNAL FACES, 1
M SC EACH
90005JJ TEE, 500 MM
M SC EACH
90005K PRECAST CONCRETE SANI TA
MANHOLES, 1200 MM I NSI DE DI AME
M SC EACH
90005KK TEE, 200 MM X 100 MM
M SC EACH
90005L PRECAST CONCRETE SANI TA
MANHCOLES, 1800 MM I NSI DE DI AME
M SC EACH
90005LL TEE, 200 MM X 150 WM
M SC EACH
90005M SEALI NG AND ABANDONI NG
SANI TARY MANHOLES
M SC EACH
90005WM TEE, 250 MM X 150 MM
M SC EACH
90005N BUTTERFLY VALVE AND BOX
M SC EACH
90005NN TEE, 300 MM X 150 MM
M SC EACH
90005P GATE VALVE AND BOX, 100
M SC EACH
90005PP TEE, 500 MM X 150 MM
M SC EACH
90005Q GATE VALVE AND BOX, 150
M SC EACH
90005QQ TEE, 500 MM X 200 MM
M SC EACH
90005R GATE VALVE AND BOX, 200
M SC EACH
90005RR TEE, 500 MM X 250 MM
M SC EACH
90005S GATE VALVE AND BOX, 250
M SC EACH

90005SS CRGSS, 500 MM X 300 MM

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
4.000 1025. 000
4.000 1850. 000
43. 000 1600. 000
1. 000 165. 000
1. 000 4500. 000
8. 000 175. 000
14. 000 400. 000
1. 000 235. 000
21. 000 2250. 000
3. 000 300. 000
1. 000 410. 000
6. 000 1230. 000
18. 000 510. 000
5. 000 1250. 000
5. 000 670. 000
1. 000 1600. 000
1. 000 1000. 000
2. 000 2120. 000

DI VI SI ON OF HI GHWAYS

165.

4500.

1400.

5600.

235.

47250.

900.

410.

7380.

9180.

6250.

3350.

1600.

1000.

4240.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

1025.

1600.

1800.

200.

4500.

278.

450.

300.

2345.

350.

442.

1425.

535.

1350.

685.

1650.

975.

4910.

000

000

000

000

000

000

000

000

000

000

850

000

760

000

000

000

000

000

200.

4500.

2224.

6300.

300.

49245.

1050.

442.

8550.

9643.

6750.

3425.

1650.

975.

9820.

00

00

00

00

00

00

00

85

00

68

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

200.

3500.

175.

400.

200.

2200.

200.

400.

1250.

500.

1250.

660.

1500.

900.

1750.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/ 02

4100.

7200.

77400.

200.

3500.

1400.

5600.

200.

46200.

600.

400.

7500.

9000.

6250.

3300.

1500.

900.

3500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212013

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90012

90365
90401
90421
90501
90502
90779
90859

| TEM DESCRI PTI ON

M SC

90005T CORPORATI ON STOP, CURB
BOX, COUPLING 25 MM

M SC
90005TT PLUG
M SC

200 W

90005U CORPORATI ON STOP, CURB
BOX, COUPLI NG, 50 MMV

M SC

90005UU PLUG
M SC

250 MW

90005V FI RE HYDRANTS

M SC
90005VWV PLUG
M SC
90005W BENDS,
M SC
90005WWV PLUG,
M SC
90005X BENDS,
M SC

300 MV
100 v 90 DEGRE
500 MMV

150 v\ 90 DEGRE

90005XX PRECAST CONCRETE SANI T
MANHOLES, 1600MM | NSI DE DI A, QU

M SC
90005Y BENDS,
M SC
90005Z BENDS
M SC

200 MM 90 DEGRE

250 MM 90 DEGRE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

90005ZZ METER VAULT W TH 500 M
BUTTERFLY VALVE

M SC

90012A TEST ROLLI NG
QWP, BASE COURSES
QWwP, PLACEMENT OF CONCRETE

QW READY M XED CONC MASONRY F

MG
DAY
QWP, AGGREGATE FOR CONCRETE PA M2
VB
DOL

QWP, BRDG STRGTH | NCENTI VE CON

S| GNAL CONTROLLER TRAI NI NG
TRAFF SGNL CNTRLLER, FULLY ACT

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI MATED UNIT

UNI'T QUANTITY BID PRI CE
EACH 131. 000 200. 000
EACH 9. 000 75. 000
EACH 1. 000 500. 000
EACH 1. 000 100. 000
EACH 12. 000 2100. 000
EACH 2.000 115. 000
EACH 1. 000 100. 000
EACH 1. 000 450. 000
EACH 7.000 120. 000
EACH 1. 000 4600. 000
EACH 5. 000 145. 000
EACH 1. 000 240. 000
EACH 1. 000 3500. 000
40M 65. 000 20. 000
28250. 000 0.290
15. 000 350. 000
31380. 000 0.180
439. 000 15. 000
6000. 000 1. 000
LS 1. 000 575. 000
EACH 2. 000 10075. 000

500.

100.

25200.

230

100.

450.

840.

4600.

725.

240

3500.

1300.

8192.
5250.
5648
6585.
6000.
575.
20150.

00

00

00

00

00

00

00

00

00

00

00

00

50
00
40
00
00
00
00

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
125. 000 16375. 00
45. 000 405. 00
500. 000 500. 00
55. 000 55. 00
1400. 000 16800. 00
65. 000 130. 00
125. 000 125. 00
317. 600 317. 60
185. 000 1295. 00
5325. 000 5325. 00
175. 000 875. 00
350. 000 350. 00
7500. 000 7500. 00
15. 000 975. 00
0. 290 8192. 50
300. 000 4500. 00
0. 180 5648. 40
15. 000 6585. 00
1. 000 6000. 00
575. 000 575. 00
10075. 000 20150. 00

PAGE: 51

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
150. 000 19650. 00
50. 000 450. 00
400. 000 400. 00
50. 000 50. 00
1100. 000 13200. 00
60. 000 120. 00
100. 000 100. 00
400. 000 400. 00
100. 000 700. 00
4000. 000 4000. 00
150. 000 750. 00
250. 000 250. 00
4000. 000 4000. 00
70. 000 4550. 00
0. 290 8192. 50
350. 000 5250. 00
0. 180 5648. 40
15. 000 6585. 00
1. 000 6000. 00
575. 000 575. 00
10075. 000 20150. 00



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212013

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT
90001 M SC M 50. 000 175. 000 8750. 00 95. 000 4750. 00
90001Y RECONNECTI NG EXI STI NG O
Pl PES
90545 CONCRETE COLLAR EACH 5. 000 400. 000 2000. 00 250. 000 1250. 00

PROPCSAL TOTAL. ...... 5555555. 55 5562226. 96

PAGE: 52

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
200. 000 10000. 00
150. 000 750. 00
5570784. 93



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212014

STATE PROQJECT(S): 1730-05-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 53
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

SUNNYSLOPE GRADI NG, | NC.

NO 1
R NO 2: MJSSON BRGCS., INC
R NO 3

EDGERTON CONTRACTCRS, | NC

LETTI NG DATE: 02/ 12/ 02

LOCATI ON 40/ M LWAUKEE COUNTY

PARK EAST FREEWAY, HI LLSI DE CONNECTION - 6TH
STH 145
M LWAUKEE COUNTY

CLEARI NG I.D
GRUBBI NG I.D.
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y.
REMOVI NG GUARDRAI L L.F
FI NI SHI NG ROADVWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C SURFACE, TEMPORARY  TON

CONCRETE PAVEMENT, 9-1NCH S.Y.
PAVEMENT TI ES EACH
CULVERT PIPE, CLASS III, 12-INL.F.

STL APRON ENDW. FOR CLVRT Pl PE EACH

CONCRETE CURB AND GUTTER, 31-1 L.F.
CONCRETE SI DEWALK, 5-1 NCH S.F
TEMP PRECAST CONC BARR, CONTR L.F
TEMP PRECAST CONC BARR, CONTR L. F.
Rl PRAP CY.
REI NF CONC PIPE, CLASS 11, SS, L.F.
INLETS, TYPE 8 EACH
RECONSTRUCTI NG | NLETS EACH
MANHOLE COVERS, TYPE Q EACH
I NLET COVERS, TYPE MS EACH
SALVAGED | NLET COVERS EACH

STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHORS FOR STL PLATE BEAM GUA EACH

MOBI LI ZATI ON LS
SALVAGED TOPSO L S. Y
MJULCHI NG S Y.

ERCSI ON MAT, DELIVERED, CLASS S.Y.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
104. 000 6. 000
104. 000 6. 000
87.000 4.000
435. 000 3. 000
38. 000 5. 000
6. 000 10. 000
1. 000 2500. 000
2410. 000 9. 300
722.000 29. 250
75. 000 32.500
45. 000 7.750
20. 000 35. 000
1. 000 150. 000
99. 000 24.000
60. 000 5. 500
500. 000 9. 000
500. 000 3. 000
8. 000 75. 000
18. 000 50. 000
1. 000 1000. 000
4.000 700. 000
2.000 350. 000
1. 000 250. 000
1. 000 150. 000
544. 000 10. 490
1. 000 425. 000
1. 000 15000. 000
3630. 000 1. 850
3630. 000 0. 130
323. 000 1.500

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
624. 00 9. 200 956. 80 9. 200 956. 80
624. 00 9. 200 956. 80 9. 200 956. 80
348. 00 10. 000 870. 00 5. 000 435. 00
1305. 00 5. 000 2175. 00 3. 100 1348. 50
190. 00 10. 000 380. 00 3. 400 129. 20
60. 00 10. 000 60. 00 7.200 43. 20
2500. 00 2500. 000 2500. 00 1400. 000 1400. 00
22413. 00 10. 850 26148. 50 10. 000 24100. 00
21118.50 29. 250 21118. 50 29. 250 21118.50
2437. 50 40. 000 3000. 00 32. 500 2437.50
348. 75 7.000 315. 00 7.750 348. 75
700. 00 30. 000 600. 00 27.450 549. 00
150. 00 150. 000 150. 00 130. 000 130. 00
2376. 00 40. 000 3960. 00 24.000 2376. 00
330. 00 7.000 420. 00 5. 500 330. 00
4500. 00 7.000 3500. 00 7.000 3500. 00
1500. 00 2.000 1000. 00 2.000 1000. 00
600. 00 75. 000 600. 00 53. 500 428. 00
900. 00 35. 000 630. 00 80. 000 1440. 00
1000. 00 700. 000 700. 00 1800. 000 1800. 00
2800. 00 800. 000 3200. 00 700. 000 2800. 00
700. 00 485. 000 970. 00 400. 000 800. 00
250. 00 325. 000 325. 00 200. 000 200. 00
150. 00 350. 000 350. 00 200. 000 200. 00
5706. 56 10. 490 5706. 56 10. 590 5760. 96
425. 00 425. 000 425. 00 499. 000 499. 00
15000. 00 35000. 000 35000. 00 135250. 000 135250. 00
6715. 50 2.200 7986. 00 1. 000 3630. 00
471.90 0. 130 471.90 0. 150 544.50
484. 50 1.500 484. 50 1.110 358. 53



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPCOSAL: 20020212014

| TEM
NUMBER

65085
65099
66502
90005

90005

90030

90031

90034

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE B

I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE

TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 20
ERCSI ON CONTROL SOD

MOVI NG SI GNS, TYPE |

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T

TRAFFI C CONTROL, WARNI NG LI GAT

TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, @&J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L

TEMPORY EARTH RETENTI ON SYSTEM
RETAI NI NG WALL

CONSTRUCTI ON STAKI NG, ELECTRIC
1730-05-70

CONSTRUCTI ON STAKI NG | NI TI AL
SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A HELI X BASES

M SC

90005B | NSTALLI NG STATE FURNI S
LI GHTI NG UNI TS

M SC

90030A AERI AL CABLE, TRI PLEX
M SC

90031A TEMPCRARY EARTH RETENTI
RETAI NI NG WALL

M SC

90034A EXCAVATI ON, SPECI AL

S. Y.
EACH
EACH
L. F.
L. F.
CQWrI.
LB.

S. Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE
323. 000 1.190
3. 000 35. 000
1. 000 30. 000
91. 000 5. 000
91. 000 5. 000
2.500 40. 000
100. 000 6. 000
222.000 5. 500
2. 000 92. 000
1. 000 2500. 000
150. 000 17. 000
6000. 000 0.270
250. 000 0. 800
250. 000 0. 240
1300. 000 0. 270
1200. 000 0. 750
12. 000 3. 500
1091. 000 1. 000
1091. 000 1. 000
99. 000 1.500
1. 000 200. 000
1. 000 1000. 000
1. 000 650. 000
1184. 000 1.500
547. 000 1.530
5. 000 401. 000
5. 000 330. 000
860. 000 1. 850
4130. 000 28. 000
5600. 000 14. 950

DI VI SI ON OF HI GHWAYS

1000.

650.
1776.
836.
2005.

1650.

1591.

115640.

83720.

00
91
00

00

00

00

00

Bl DDER NO 2

UNIT

2500.

650.

330.

35.

14.

PrPUOO000

Bl D PRI CE

750

. 000
. 000
. 000
. 500

200.
1000.

000
000

000

. 500
. 500
401.

000

000

. 850

000

150

1000.

650.
1776.
820.
2005.

1650.

1591.

144550.

79240.

00
50
00

00

00

00

00

PAGE:

54

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1.110 358. 53
150. 000 450. 00
150. 000 150. 00
8. 000 728. 00
8. 000 728. 00
100. 000 250. 00
3. 990 399. 00
4.990 1107.78
350. 000 700. 00
2500. 000 2500. 00
17. 000 2550. 00
0. 270 1620. 00
0. 800 200. 00
0. 240 60. 00
0. 270 351. 00
0. 750 900. 00
1. 750 21.00
1. 000 1091. 00
1. 000 1091. 00
1.500 148. 50
200. 000 200. 00
1000. 000 1000. 00
650. 000 650. 00
1.500 1776. 00
1. 500 820. 50
401. 000 2005. 00
330. 000 1650. 00
1. 850 1591. 00
28. 000 115640. 00
21. 300 119280. 00



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 55
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 02/12/02
PROPOSAL: 20020212014
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90035 M SC TON 1050. 000 11.750 12337.50 12. 000 12600. 00 10. 850 11392. 50

90035A MANAGEMENT COF CONTAM NA

FI LL MATERI AL
90591 TEMPORARY COVER PLATES EACH 2.000 200. 000 400. 00 100. 000 200. 00 300. 000 600. 00
90637 SAFETY FENCE L. F. 300. 000 1.950 585. 00 1.950 585. 00 2.990 897. 00

PROPCSAL TOTAL. . ... .. 333207. 49 385932. 93 487776. 05



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212015

STATE PRQJECT(S):

TYPE OF WORK:

CONTRACT AND ESTI MATE ENG NEER

2210-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 67/ WAUKESHA
E MORELAND BOULEVARD, 700 FT W MANHATTAN - MA

USH 18, STH 164
WAUKESHA COUNTY

COUNTY

PAGE

56

LETTI NG DATE: 02/12/02

BIDDER NO 1 THE ZI GNEGO COVPANI ES

BI DDER NO 2 CAPI TOL PAVERS, |INC

BI DDER NO 3 J & A POHL

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT S. Y.
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y.
20416 REMOVI NG I NLETS EACH
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20422 REMOVI NG CONCRETE BASES EACH
20501 COVMON EXCAVATI ON cCY
30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON
30810 BASE PATCHI NG, ASPHALTIC S. Y.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40724 ASPHALTI C CONCRETE PAVEMENT, T TON
41106 ASPHALTI C SURFACE, TEMPORARY  TON
41509 CONCRETE PAVEMENT, 9-1NCH S.Y
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y,
41605 CONCRETE DRI VEWAY, 6-1NCH S.Y.
41635 H E. S. CONCRETE DRI VEWAY 6-1NC S.Y.
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
41655 SPECIAL H GH EARLY STRENGTH CO C. Y
41665 CONCRETE PAVEMENT GAPS EACH
41670 CONTI NUOUS DI AMOND GRI NDI NG S.Y
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.
60204 CONCRETE SI DEWALK, 4-1 NCH S. F.
60206 CONCRETE SI DEWALK, 6-1 NCH S. F.
60825 REINF CONC PIPE, CLASS Ill, SS L.F.
61110 MANHCLES, TYPE 1 EACH
61121 I NLETS, TYPE 1 EACH
61128 RECONSTRUCTI NG MANHOLES EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
2944. 000 3. 000
427.000 4.000
421. 000 4.000
2.000 300. 000
158. 000 8. 000
4. 000 100. 000
1575. 000 10. 000
1562. 000 8. 250
322. 000 12. 000
28. 000 85. 000
4.000 12. 000
1. 000 175. 000
18. 000 75. 000
26. 000 60. 000
2854. 000 22.000
83. 000 32. 000
32. 000 30. 000
30. 000 42. 000
403. 000 6. 000
718. 000 8. 000
80. 000 200. 000
1. 000 1600. 000
2293. 000 6.100
1966. 000 10. 000
3845. 000 2.500
255. 000 5. 000
91. 000 90. 000
2.000 1500. 000
5. 000 1200. 000
2. 000 700. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
8832. 00 3. 000
1708. 00 2.500
1684. 00 2. 000
600. 00 200. 000
1264. 00 8. 000
400. 00 234. 400
15750. 00 7.500
12886. 50 9. 000
3864. 00 11. 000
2380. 00 85. 000
48. 00 12. 000
175. 00 175. 000
1350. 00 75. 000
1560. 00 60. 000
62788. 00 26. 300
2656. 00 39. 000
960. 00 41. 000
1260. 00 50. 000
2418. 00 5. 000
5744. 00 10. 000
16000. 00 83. 000
1600. 00 1500. 000
13987. 30 6. 100
19660. 00 8. 500
9612. 50 3. 100
1275. 00 3. 900
8190. 00 57.000
3000. 00 1600. 000
6000. 00 800. 000
1400. 00 700. 000

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
4.720 13895. 68
5. 250 2241.75
3. 750 1578. 75
200. 000 400. 00
13. 280 2098. 24
234. 400 937. 60
9. 420 14836. 50
9. 950 15541. 90
10. 450 3364. 90
58. 000 1624. 00
10. 000 40. 00
175. 000 175. 00
95. 000 1710. 00
125. 000 3250. 00
25. 870 73832. 98
31. 000 2573. 00
30. 000 960. 00
32. 000 960. 00
5. 000 2015. 00
8. 100 5815. 80
136. 550 10924. 00
500. 000 500. 00
6.100 13987. 30
10. 610 20859. 26
2.590 9958. 55
2. 950 752. 25
57.000 5187. 00
1600. 000 3200. 00
800. 000 4000. 00
700. 000 1400. 00



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 57
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TITLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 02/ 12/ 02
PROPOSAL: 20020212015
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 4000. 000 4000. 00 6395. 000 6395. 00 7000. 000 7000. 00
62001 CONCRETE CORRUGATED MEDI AN S F 260. 000 6. 000 1560. 00 4.500 1170. 00 7.000 1820. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 127. 000 10. 000 1270. 00 3. 200 406. 40 8. 150 1035. 05
62501 TOPSO L S Y. 1109. 000 3. 000 3327.00 2.500 2772.50 3. 100 3437. 90
62870 | NLET PROTECTION, TYPE A EACH 1.000 60. 000 60. 00 70. 000 70. 00 70. 000 70. 00
62871 | NLET PROTECTI ON, TYPE B EACH 3. 000 40. 000 120. 00 50. 000 150. 00 50. 000 150. 00
62872 | NLET PROTECTION, TYPE C EACH 8. 000 40. 000 320. 00 25. 000 200. 00 50. 000 400. 00
62905 FERTILIZER, TYPE B CWI.. 1. 000 100. 000 100. 00 25. 000 25.00 50. 000 50. 00
63103 WATERI NG SODDED AREAS MGAL 24.000 40. 000 960. 00 35. 000 840. 00 60. 000 1440. 00
63110 LAWN SOD S Y. 1109. 000 3. 000 3327. 00 5.500 6099. 50 3. 100 3437. 90
63822 MOVING SIGNS, TYPE |1 EACH 6. 000 75. 000 450. 00 75. 000 450. 00 100. 000 600. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 6000. 000 6000. 00 2500. 000 2500. 00 3000. 000 3000. 00
64301 TRAFFI C CONTROL LS 1. 000 1800. 000 1800. 00 1800. 000 1800. 00 1800. 000 1800. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 185. 000 18. 000 3330. 00 18. 000 3330. 00 18. 000 3330. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 8375. 000 0.270 2261. 25 0. 270 2261. 25 0. 270 2261. 25
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 485. 000 0. 400 194. 00 0. 400 194. 00 0. 400 194. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1110. 000 0. 800 888. 00 0. 800 888. 00 0. 800 888. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2385. 000 0. 240 572. 40 0. 240 572. 40 0. 240 572. 40
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3515. 000 0. 270 949. 05 0. 270 949. 05 0. 270 949. 05
64326 TRAFFI C CONTRCOL, SI GNS DAYS 5117. 000 0. 800 4093. 60 0. 800 4093. 60 0. 800 4093. 60
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25. 000 17. 000 425. 00 17. 000 425. 00 17. 000 425. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25. 000 5. 000 125. 00 5. 000 125. 00 5. 000 125. 00
64606 PVMI MRKNG 4- I N, PREFORMED PLA L. F. 634. 000 1.750 1109. 50 2.100 1331. 40 2.100 1331. 40
64622 PVMI MRKG, CHAN, 8-1N, PREFORM L. F. 217. 000 4.500 976. 50 3. 400 737. 80 3. 400 737. 80
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 865. 000 1. 000 865. 00 0. 750 648. 75 1. 500 1297. 50
64712 PVMI MRKNG STOP LINE 18-1N PRE L. F. 38. 000 8.500 323.00 7.000 266. 00 7.000 266. 00
64724 PVMI MRKG CROSSWALK 12-IN, PRE L.F. 183. 000 5. 500 1006. 50 4.950 905. 85 4.950 905. 85
64789 PAVEMENT MARKI NG | SLAND NOSE, EACH 7.000 50. 000 350. 00 20. 000 140. 00 20. 000 140. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 1870. 000 0. 500 935. 00 0. 450 841. 50 0. 450 841. 50
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L.F. 3470. 000 1. 000 3470. 00 0. 900 3123. 00 0. 900 3123. 00
65040 CONSTRUCTI ON STAKI NG STORM SE EACH 7.000 150. 000 1050. 00 200. 000 1400. 00 150. 000 1050. 00
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 812. 000 1.100 893. 20 1. 800 1461. 60 1.100 893. 20
65055 CONSTRUCTI ON STAKI NG CURB, GU L.F. 1966. 000 1.100 2162. 60 1.500 2949. 00 1.100 2162. 60
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F. 812. 000 1.100 893. 20 2.500 2030. 00 1.100 893. 20
65219 NONMETALLIC CONDUI T, SCHEDULE L. F. 507. 000 4.200 2129. 40 4.160 2109. 12 4.160 2109. 12
65235 CONDUI T, SPECI AL, 2-1NCH L. F 213. 000 13. 750 2928. 75 13. 950 2971. 35 13. 950 2971. 35
65250 LOOP DETECTOR CONDUI T L. F. 144. 000 3. 200 460. 80 4.600 662. 40 4.600 662. 40
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 3. 000 410. 000 1230. 00 434. 400 1303. 20 434. 400 1303. 20
65401 CONCRETE BASES, TYPE 1 EACH 1. 000 340. 000 340. 00 403. 000 403. 00 403. 000 403. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212015

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

58

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
65403 CONCRETE BASES, TYPE 5 EACH 3. 000 400. 000
65404 CONCRETE BASES, TYPE 7 EACH 1. 000 495. 000
65432 TRNSFRMR BASE BRKAWAY, 15-17 | EACH 1. 000 320. 000
65566 ELECTRICAL WRE, LIGHTING NO L.F. 534. 000 0. 440
65570 ELECTRICAL WRE, LIGHTING NO L.F. 2968. 000 0. 660
65585 LOOP DETECTOR W RE L. F. 392. 000 0. 950
65707 POLES, TYPE 7 EACH 1. 000 1310. 000
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 400. 000
MANHATTAN DRI VE
65905 LUM NAIRES, UTILITY, 250 WATTS EACH 2. 000 215. 000
65929 LUM NAI RE ARMS, SINGLE MEMBER, EACH 2. 000 195. 000
66502 SAW NG CONCRETE PAVEMENT, FULL L. F. 1938. 000 1. 400
90005 M SC EACH 2. 000 1. 000
90005A LAVP DI SPOCSAL, HI GH I NT
DI SCHARGE
90005 M SC EACH 4.000 140. 000
90005B REMOVI NG LI GHTI NG UNI TS
90005 M SC EACH 3. 000 265. 000
90005C | NSTALLI NG SALVAGED LI G
UNI TS
90031 M SC S F. 3213. 000 6. 000

90031A STAMPED CONCRETE MEDI AN

PROPCSAL TOTAL

560.

795.

19278

296767.

00

00

00

49

244,

415.

400

550

. 000

977.

1246.

25704.

301607.

60

65

00

61

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
486. 950 1460. 85
590. 200 590. 20
298. 300 298. 30
0. 440 234. 96
0.780 2315. 04
0. 540 211. 68
1548. 550 1548. 55
419. 750 419. 75
248. 440 496. 88
129. 300 258. 60
1.600 3100. 80
9. 290 18.58
244. 400 977. 60
415. 550 1246. 65
6. 000 19278. 00
309246. 17



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212018

STATE PROQJECT(S): 2705-02-70

TYPE OF WORK: GENERAL CONSTRUCTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 59

LETTI NG DATE: 02/ 12/ 02

LOCATI ON 66/ WASHI NGTON ~ COUNTY
E MONRCE AVE, HAWHORN LN -
TOMN RD
WASHI NGTON COUNTY

CTH K, TOMNN HARTF

BI DDER NO 1 CAPI TOL PAVERS, | NC

BI DDER NO 2 MJSSON BROS., | NC

BI DDER NO 3 PAYNE & DOLAN, | NC.

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20102 CLEARI NG I.D. 192. 000 7.000
20105 GRUBBI NG I.D. 192. 000 7.000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 9. 000 200. 000
20405 REMOVI NG CURB AND GUTTER L. F. 280. 000 3. 000
20406 REMOVI NG CONCRETE SI DEVWALK S Y. 35. 000 4. 000
20414 REMOVI NG MANHOLES EACH 2. 000 150. 000
20416 REMOVI NG I NLETS EACH 2.000 100. 000
20501 COMMON EXCAVATI ON cCY 7200. 000 7.500
21301 FI NI SHI NG ROADVWAY LS 1. 000 1000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 11300. 000 7.000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 260. 000 1. 400
40301 QWP, ASPHALTI C M XTURE TON 2860. 000 0. 550
40501 ASPHALTI C MATERI AL FOR PLANT M TON 175. 000 120. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 2860. 000 22.700
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 1825. 000 1. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 3500. 000 8. 000
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 1525. 000 2.450
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 378. 000 30. 000
60826 REINF CONC PIPE, CLASS IIl, SS L.F. 264. 000 32. 000
60827 REINF CONC PIPE, CLASS III, SS L.F. 396. 000 34. 000
60828 REINF CONC PIPE, CLASS Ill, SS L.F. 506. 000 36. 000
60829 REINF CONC PIPE, CLASS 111, SS L.F. 441. 000 38. 000
61008 REINF CONC HE, CL HE-I111I, SS, L.F. 133. 000 105. 000
61112 NMANHOLES, TYPE 3 EACH 8. 000 2180. 000
61122 | NLETS, TYPE 3 EACH 22.000 580. 000
61123 | NLETS, TYPE 8 EACH 5. 000 580. 000
61124 | NLETS, TYPE 9 EACH 1. 000 1800. 000
61151 MANHCOLE COVERS, TYPE J EACH 8. 000 250. 000
61167 | NLET COVERS, TYPE H EACH 22.000 350. 000
61170 | NLET COVERS, TYPE M5 EACH 7.000 225. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1344. 00 7.000 1344. 00 9. 000 1728. 00
1344. 00 7.000 1344. 00 9. 000 1728. 00
1800. 00 165. 000 1485. 00 125. 000 1125. 00
840. 00 2.000 560. 00 3. 000 840. 00
140. 00 3. 000 105. 00 3.500 122. 50
300. 00 200. 000 400. 00 300. 000 600. 00
200. 00 200. 000 400. 00 250. 000 500. 00
54000. 00 5. 200 37440. 00 5. 800 41760. 00
1000. 00 2000. 000 2000. 00 2000. 000 2000. 00
79100. 00 6. 900 77970. 00 6. 900 77970. 00
364. 00 1. 000 260. 00 1. 000 260. 00
1573. 00 0. 550 1573. 00 0. 550 1573. 00
21000. 00 155. 000 27125. 00 155. 000 27125. 00
64922. 00 20. 810 59516. 60 20. 810 59516. 60
1825. 00 1. 000 1825. 00 1. 000 1825. 00
28000. 00 7.100 24850. 00 6. 450 22575. 00
3736. 25 2.700 4117. 50 2.900 4422.50
11340. 00 34.000 12852. 00 34. 500 13041. 00
8448. 00 33. 000 8712. 00 44,000 11616. 00
13464. 00 35. 500 14058. 00 38. 500 15246. 00
18216. 00 38. 000 19228. 00 39. 500 19987. 00
16758. 00 40. 500 17860. 50 45. 000 19845. 00
13965. 00 95. 500 12701. 50 115. 000 15295. 00
17440. 00 1460. 000 11680. 00 1450. 000 11600. 00
12760. 00 465. 000 10230. 00 625. 000 13750. 00
2900. 00 840. 000 4200. 00 1100. 000 5500. 00
1800. 00 1300. 000 1300. 00 1400. 000 1400. 00
2000. 00 270. 000 2160. 00 275. 000 2200. 00
7700. 00 345. 000 7590. 00 335. 000 7370. 00
1575. 00 275. 000 1925. 00 360. 000 2520. 00



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212018

| TEM
NUMBER

| TEM DESCRI PTI ON

ADJUSTI NG MANHOLE COVERS
MOBI LI ZATI ON

ASPHALTI C FLUMES

TOPSO L

MJULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
EROCSI ON VAT, | NSTALLED, CLASS

I NLET PROTECTI ON, TYPE A
I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 40
LAWN SCD

ERCSI ON CONTROL SOD

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

PAVEMENT NMARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8- 1N
PAVEMENT MARKI NG, CURB RAWP, E
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC

CONSTRUCTI ON STAKI NG CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L

R-66-18

CONSTRUCTI ON STAKI NG, STRUCT L

R-66-19

CONTRACT AND ESTI MATE ENG NEER

UNI'T

CONSTRUCTI ON STAKI NG, ELECTRI C LS

2705-02-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
18. 000 250. 000
1. 000 11000. 000
20. 000 26. 000
6550. 000 1. 200
2300. 000 0. 150
20. 000 5. 000
20. 000 5. 000
1100. 000 0. 700
1100. 000 0. 700
2200. 000 0. 010
2. 000 90. 000
2.000 90. 000
100. 000 1. 000
100. 000 1. 000
100. 000 1. 000
100. 000 1. 000
28. 000 65. 000
28. 000 15. 000
30. 000 6. 000
30. 000 6. 000
1. 000 75. 000
4.500 25. 000
80. 000 7.000
4750. 000 2. 000
50. 000 2.000
1. 000 2500. 000
1. 000 4500. 000
3650. 000 0. 650
100. 000 1.500
85. 000 5. 000
36. 000 85. 000
2170. 000 0. 950
2170. 000 0. 350
3500. 000 0. 650
1.000 500. 000
1. 000 700. 000
1. 000 200. 000

DI VI SI ON OF HI GHWAYS

112.
560.
9500.
100.
2500
4500
2372.
150.
425.
3060.
2061.
759.
2275
500.

700.

200.

Bl DDER NO 2

UNI'T
Bl D PRI CE

1250.

1000.

. 800
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 100
. 000
. 000
. 000
. 520
. 600
. 700
. 000
. 950
. 900
. 850
. 000

000

000

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 840
. 790
. 500
. 000
. 000
. 520
. 600
. 700
. 000
. 950

350

. 650
. 000

. 000

. 000

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212018

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE:

61

LETTI NG DATE: 02/12/02

65221 NONMETALLIC CONDUI T, SCHEDULE L.F
65237 CONDUI T, SPECI AL, 3-1NCH L. F.
65306 PULL BOXES, STEEL, 24X36-1NCH EACH

66501 SAW NG EXI STI NG PAVEMENT L.F
90004 M SC LS
90004A PI PE RAI LI NG STRUCTURE
90004 M SC LS
90004B PI PE RAI LI NG STRUCTURE
90030 M SC L. F.
90030A REMOVI NG STORM SEVER, 1
90030 M SC L. F.
90030B REMOVI NG STORM SEVEER, 1
90030 M SC L. F.
90030C REMOVI NG STORM SEVEER, 2
90031 M SC S. F.

90031A MODI FI ED MODULAR BLOCK
WALL, R-66-18

90031 M SC S. F
90031B MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-66-19

90365 QW, BASE COURSES TON
90591 TEMPORARY COVER PLATES EACH
90637 SAFETY FENCE L. F.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
250. 000 5. 800
142. 000 16. 050
8. 000 425. 000
810. 000 0. 500
1.000 20000. 000
1. 000 44000. 000
50. 000 10. 000
130. 000 10. 000
115. 000 10. 000
1825. 000 28. 000
3725. 000 18. 500
11300. 000 0. 300
18. 000 80. 000
950. 000 1. 900

PROPCSAL TOTAL

Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE
1450. 00 5. 800
2279.10 16. 050
3400. 00 425. 000
405. 00 0. 450
20000. 00 20625. 000
44000. 00 45210. 000
500. 00 9. 000
1300. 00 9. 000
1150. 00 10. 000
51100. 00 24.000
68912. 50 24.500
3390. 00 0. 400
1440. 00 40. 000
1805. 00 2. 000
650183. 85

1170.

1150.

43800

91262.

4520.
720.
1900.

659071.

.00

00

00

00

50

00
00
00

45

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
5. 800 1450. 00
16. 050 2279.10
425. 000 3400. 00
0. 450 364. 50
17500. 000 17500. 00
41920. 000 41920. 00
10. 000 500. 00
11. 000 1430. 00
15. 000 1725. 00
39. 390 71886. 75
21.630 80571. 75
0. 400 4520. 00
130. 000 2340. 00
2. 240 2128. 00
691537. 90



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212019

STATE PROQJECT(S): 4814-02-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

RNO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2: TERRA ENG NEERI NG & CONSTRUCTI ON CORPCRA
R NO 3 EDWARD KRAEMER & SONS, | NC

LOCATI ON 20/ FOND DU LAC COUNTY
TWN ASHFCRD, LAKE BERNI CE DR, W BR M LWAUKEE

LOCAL ST

FOND DU LAC COUNTY

PAGE

62

LETTI NG DATE: 02/ 12/ 02

20651

20801
20901
21001
21301
30403
40301
40501
40721
50201
50265
50504
50511
50601
51205

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS

13+02

REMOVI NG OLD STRUCTURE, STATIO LS
14+13

REMOVI NG CONCRETE S| DEWALK S.Y
REMOVI NG GUARDRAI L L. F.
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 155

COFFERDANS LS
(AT EXI STI NG SLU CEWAY REMOVAL
14+13 LT.)

COFFERDAMS, STRUCTURE LS
B- 20- 155

BORROW EXCAVATI ON C. Y.
GRANULAR BACKFI LL C. Y.
STRUCTURE BACKFI LL C. Y.
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE C.Y.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE MASONRY, BRI DGES cCY
PROTECTI VE SURFACE TREATMENT  S.Y.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
STRUCTURAL CARBON STEEL LB
PERVANENT STEEL SHEET PILING S.F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
5. 000 400. 000
5. 000 400. 000
1. 000 41500. 000
1. 000 2000. 000
5. 000 10. 000
180. 000 1. 000
384. 000 7.500
1. 000 28000. 000
1. 000 1000. 000
1. 000 88000. 000
695. 000 11. 300
20. 000 18. 000
3650. 000 8. 500
1. 000 3000. 000
385. 000 14. 000
205. 000 2. 600
12. 000 190. 000
205. 000 63. 500
1152. 000 290. 000
210. 000 2.500
108520. 000 0. 450
7210. 000 0. 600
3340. 000 2.500
3135. 000 11. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
2000. 00 478. 000
2000. 00 478. 000
41500. 00 14000. 000
2000. 00 3900. 000
50. 00 10. 000
180. 00 4.200
2880. 00 4.150
28000. 00 44700. 000
1000. 00 7800. 000
88000. 00 99700. 000
7853. 50 7. 800
360. 00 15. 750
31025. 00 13. 900
3000. 00 2200. 000
5390. 00 16. 250
533. 00 2.800
2280. 00 200. 000
13017. 50 66. 700
334080. 00 302. 400
525. 00 1. 050
48834. 00 0. 510
4326. 00 0. 690
8350. 00 1.100
34485. 00 5.990

99700.

5421.
315.
50735.
2200.
6256.
574.
2400.
13673.
348364.
220
55345.
4974
3674.
18778

.00
.00

.00

.00

00

00
00
00
00
25
00
00
50
80
50
20
90
00
65

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
455. 000 2275. 00
455, 000 2275.00
23400. 000 23400. 00
2100. 000 2100. 00
10. 000 50. 00
1. 000 180. 00
6. 000 2304. 00
43600. 000 43600. 00
6600. 000 6600. 00
118300. 000 118300. 00
10. 000 6950. 00
10. 000 200. 00
11. 500 41975. 00
1500. 000 1500. 00
16. 000 6160. 00
2. 600 533. 00
190. 000 2280. 00
63. 500 13017.50
241. 000 277632. 00
2. 250 472.50
0. 540 58600. 80
0.670 4830. 70
1. 400 4676. 00
11. 000 34485. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212019

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 63

LETTI NG DATE: 02/12/02

PERVANENT STEEL SHEET PILING S. F.
Pl PE RAI LI NG STRUCTURE LS
B-20- 155 DAM

TUBULAR RAILING TYPE F, STRUC LS
B-20- 155

RUBBERI ZED MEMBRANE WATERPROOF S.Y
CONCRETE CURB AND GUTTER, 30-1 L.F
CONCRETE SI DEWALK, 4-1 NCH S. F.
HEAVY RI PRAP CY
REI NF CONC PIPE, CLASS Ill, SS L.F.
I NLETS, TYPE 3 EACH
I NLET COVERS, TYPE H EACH

STEEL THRI E BEAM STRUCTURE APP L. F
STL PLT BM GRD, ENRGY ABSORB T EACH

MOBI LI ZATI ON LS
TOPSO L S.Y
MULCHI NG S.Y.
ERCSI ON BALES, DELI VERED EACH
ERGCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L.F
SI LT FENCE MAI NTENANCE L. F.
SI LT SCREEN L. F.

MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
EROCSI ON VAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.

I NLET PROTECTI ON, TYPE C EACH
FERTI LI ZER, TYPE B aowr
SEEDI NG, TEMPCRARY LB.
SEEDI NG, M XTURE NO. 20 LB.
SODDI NG S Y.
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE ||, REFLECTIVE S F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS
GEOTEXTI LE FABRI C, TYPE HR SY

PAVEMENT NMARKI NG 4-1NCH, PAIN L. F.
CONSTRUCTI ON STAKI NG, STORM SE EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

3135. 000 1. 000
1. 000 11000. 000

1. 000 4000. 000
24. 000 25. 000
104. 000 45. 000
49. 000 7.000
905. 000 24. 000
30. 000 40. 500
1. 000 650. 000

1. 000 375. 000
99. 000 34. 100
3. 000 2000. 000

1. 000 61400. 000
660. 000 3. 250
1650. 000 0. 200
30. 000 8. 000
30. 000 8. 000
350. 000 1. 000
350. 000 1. 000
700. 000 0. 100
400. 000 22.100
1. 000 100. 000

1. 000 100. 000
400. 000 1. 000
400. 000 1. 000
1. 000 32.100
1.500 29. 500
25. 000 3. 000
40. 000 5. 150
85. 000 3. 400
4. 000 52. 100
12. 000 18. 400
1. 000 2000. 000

1. 000 2400. 000
1520. 000 2.250
800. 000 0. 960
2. 000 250. 000

343.
21720
1215.
650.
375.
3375.
6000.
61400.
2145.
330.
240
240
350.
350.
70.
8840.
100.
100.
400.
400.
32.
44,
75.
206.
289.
208.
220.
2000
2400.
3420
768.
500.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
7.930 24860. 55
6810. 000 6810. 00
4700. 000 4700. 00
25. 000 600. 00
27.830 2894. 32
4.040 197. 96
37. 000 33485. 00
75. 000 2250. 00
3900. 000 3900. 00
350. 000 350. 00
19. 800 1960. 20
1600. 000 4800. 00
33432. 000 33432. 00
6. 300 4158. 00
0. 220 363. 00
5. 500 165. 00
5. 500 165. 00
1.100 385. 00
1. 200 420. 00
0. 400 280. 00
10. 000 4000. 00
220. 000 220. 00
330. 000 330. 00
1. 200 480. 00
1. 200 480. 00
44. 000 44. 00
110. 000 165. 00
8. 800 220. 00
13. 000 520. 00
5. 500 467.50
49. 000 196. 00
13. 300 159. 60
4600. 000 4600. 00
5220. 000 5220. 00
1.120 1702. 40
0. 690 552. 00
158. 000 316. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
3. 000 9405. 00
14800. 000 14800. 00
4400. 000 4400. 00
33. 000 792. 00
40. 000 4160. 00
6. 500 318. 50
28. 060 25394. 30
30. 000 900. 00
750. 000 750. 00
350. 000 350. 00
34. 100 3375. 90
2000. 000 6000. 00
36700. 000 36700. 00
3. 500 2310. 00
0. 200 330. 00
8. 000 240. 00
8. 000 240. 00
1. 000 350. 00
1. 000 350. 00
0. 100 70. 00
22.100 8840. 00
100. 000 100. 00
100. 000 100. 00
1. 000 400. 00
1. 000 400. 00
32.100 32. 10
29. 500 44. 25
3. 000 75.00
5. 150 206. 00
3. 400 289. 00
52. 100 208. 40
18. 400 220. 80
2500. 000 2500. 00
2400. 000 2400. 00
2.480 3769. 60
0. 960 768. 00
39. 500 79. 00



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212019

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE

64

LETTI NG DATE: 02/ 12/ 02

90004

90004

90004

90004

90030

CONSTRUCTI ON STAKI NG
CONSTRUCTI ON' STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG

B-20- 155

CONSTRUCTI ON STAKI NG

4814-02-70

SAW NG EXI STI NG PAVEMENT

M SC

90004A SEI SMOGRAPH

M SC

90004B CRACK AND DAMAGE SURVEY

M SC

90004C TUBULAR RAI LI NG TYPE F
MODI FI ED, STR. B-20-155

M SC

90004D SPLI T LEAF GATES

M SC

90004E CONTRACTI ON JO NT GROUT

M SC

90004F ELECTRI CAL AND ALARM SY

M SC

90004G DAM WARNI NG SI GN

M SC

Bl DDER NO 1
ESTI MATED UNIT

UNI'T QUANTITY BID PRICE
SUBGRADE L. F 400. 000 2.800
CABC L.F 400. 000 2. 600
CURB, GU L.F. 104. 000 3. 750
STRUCT L LS 1. 000 2500. 000
ELECTRI C LS 1. 000 750. 000
L. F. 40. 000 6. 000
LS 1. 000 1000. 000
LS 1. 000 1500. 000
LS 1. 000 6000. 000
LS 1. 000 120000. 000
LS 1. 000 12000. 000
LS 1. 000 10600. 000
LS 1. 000 550. 000
L. F. 36. 000 190. 000

90030A TEMPORARY SHORI NG

PROPOSAL TOTAL

240.
1000.

1500.

6000

120000.

12000.

10600

550.

6840.

968421.

00
00

00

00

00

00

00

00

00

45

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
2. 630 1052. 00
2.630 1052. 00
5. 250 546. 00
2100. 000 2100. 00
477.000 477.00
2. 000 80. 00
3000. 000 3000. 00
2000. 000 2000. 00
7535. 000 7535. 00
129500. 000 129500. 00
8000. 000 8000. 00
13000. 000 13000. 00
500. 000 500. 00
418. 000 15048. 00
1019950. 93

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 050 420. 00
1. 050 420. 00
1. 400 145. 60
1000. 000 1000. 00
1500. 000 1500. 00
6. 000 240. 00
3000. 000 3000. 00
1900. 000 1900. 00
6900. 000 6900. 00
187700. 000 187700. 00
5500. 000 5500. 00
12350. 000 12350. 00
700. 000 700. 00
775. 000 27900. 00
1035739. 95



Date 02/12/02
CERTI FI ED BY-
TI TLE

PROPOSAL: 20020212021

STATE PRQIJECT( S)

CONTRACT AND ESTI MATE ENG NEER

4196-02- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: MJSSON BRCS., | NC

BI DDER NO 2: JAMES PETERSON SONS, | NC

BI DDER NO 3: SOWERS CONSTRUCTI ON CO.,

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG I.D
20105 GRUBBI NG 1. D
20330 REMOVI NG OLD CULVERTS EACH
20405 REMOVI NG CURB AND GUTTER L. F.
20501 COWON EXCAVATI ON CY.
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
52136 CORRUGATED STEEL PI PE ARCH, 21 L.F.
52162 STL APRON ENDW. FOR PI PE ARCH, EACH
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
60120 CONCRETE CURB AND GUTTER, 18-1 L.F
60170 CONCRETE CURB AND QUTTER, 36-1 L.F
60825 REINF CONC PIPE, CLASS Ill, SS L.F
60827 REINF CONC PIPE, CLASS 111, SS L.F
60829 REINF CONC PIPE, CLASS III, SS L.F.
61110 MANHOLES, TYPE 1 EACH
61121 | NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61151 MANHOLE COVERS, TYPE J EACH
61160 | NLET COVERS, TYPE HM S EACH
61163 | NLET COVERS, TYPE C EACH
61180 | NLET COVERS, TYPE HM EACH
61910 MOBI LI ZATI ON LS
62002 CONCRETE MEDI AN BLUNT NOSE S. F.
62401 WATER MGAL
62501 TOPSOA L S Y.
62702 MJILCH NG S.Y
62811 EROCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH

I NC.

DI VI SI ON OF HI GHWAYS

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000

000
000

. 000
. 000
. 000
. 000
2100.
2100.

8.
. 000

000
000
000

Bl DDER NO 1

UNIT

Bl D PRI CE

939.
688.
633.
270.
355.
280.
355.

1300

15

10
10

LOCATI ON 59/ SHEBOYGAN

PAGE: 65

LETTI NG DATE: 02/12/02

COUNTY

SUPERI CR AVE, TOWN SHEBOYGAN, CTH Y & CTH O
CTH 'Y

SHEBOYGAN CQOUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1215. 00 9. 760 790. 56 18. 000 1458. 00
1215. 00 9. 760 790. 56 18. 000 1458. 00
1050. 00 210. 900 632.70 150. 000 450. 00
2800. 00 2.260 632. 80 3. 000 840. 00
23576. 00 7.910 22148. 00 7.500 21000. 00
1000. 00 850. 000 850. 00 1500. 000 1500. 00
28782. 00 7.500 27675. 00 8. 450 31180. 50
1278. 20 21.830 960. 52 25. 000 1100. 00
568. 80 92. 650 370. 60 275. 000 1100. 00
455. 50 323. 000 323. 00 400. 000 400. 00
1211. 60 485. 000 970. 00 650. 000 1300. 00
1379. 00 10. 600 1484. 00 9. 000 1260. 00
16468. 00 7.260 10396. 32 10. 000 14320. 00
15437. 90 37.780 18398. 86 27.000 13149. 00
4064. 50 34. 500 3795. 00 35. 000 3850. 00
2142.50 45. 530 2276. 50 50. 000 2500. 00
939.70 740. 000 740. 00 1300. 000 1300. 00
2754. 40 625. 000 2500. 00 1000. 000 4000. 00
2535. 00 621. 000 2484. 00 1200. 000 4800. 00
270. 00 244.000 244.00 250. 000 250. 00
710. 00 331. 000 662. 00 350. 000 700. 00
1120. 00 246. 000 984. 00 250. 000 1000. 00
710. 00 331. 000 662. 00 342. 000 684. 00
1300. 00 13220. 000 13220. 00 20000. 000 20000. 00
484. 00 5. 000 440. 00 8. 000 704. 00
555. 00 14. 000 518. 00 25. 000 925. 00
7350. 00 2.560 5376. 00 3. 000 6300. 00
735. 00 0. 350 735. 00 0. 400 840. 00
80. 00 10. 000 80. 00 12. 000 96. 00
80. 00 10. 000 80. 00 12. 000 96. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212021

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62905 FERTILIZER, TYPE B CWI.
63011 SEEDI NG, M XTURE NO. 40 LB.

64201 FIELD OFFICE, TYPE A LS

64301 TRAFFI C CONTROL LS

64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64904 TEMP PVMI MRKG 4- | NCH, REMOVA L.F.
65216 NONMETALLI C CONDUI T, SCHEDULE L. F.
65219 NONMETALLIC CONDUI T, SCHEDULE L. F.
65221 NONMETALLI C CONDUI T, SCHEDULE L. F.
65250 LOOP DETECTCOR CONDUI T L. F.
65255 LOOP DETECTOR SLOTS L. F.
65303 PULL BOXES, STEEL, 18X24-1NCH EACH
65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH
65418 CONCRETE CONTRCOL CABI NET BASES EACH
65425 PEDESTAL BASES EACH
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F

65530 TRAFF SI GNAL CABLE, 12 CONDUCT

65557 ELECTRI CAL W RE, TRAFFIC SI GNA

65580 LOOP DETECTCOR LEAD I N CABLE

65585 LOOP DETECTOR W RE

65615 ELEC SERVI CE, METER BREAKER PE
CTH Y & CTH O | NTERSECTI ON

65702 POLES, TYPE 2

65733 TRAFF SI GNAL STANDARDS, ALUM N

65803 TROVBONE ARMS, 20- FOOT

65826 TRAFFI C SI GNAL FACES, 3-12 INC

65829 TRAFFI C SI GNAL FACES, 3-12 INC

65850 TRAFFI C SI GNAL MOUNTI NG HARDWA
CTH Y & CTH O | NTERSECTI ON

66501 SAW NG EXI STI NG PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
180. 000 1. 250
180. 000 1. 250
90. 000 0. 500
1. 500 100. 000
60. 000 6. 750
1. 000 4000. 000
1.000 1080. 000
1030. 000 0. 300
1300. 000 0. 900
1340. 000 0. 250
480. 000 0. 280
820. 000 1. 000
1600. 000 1. 000
790. 000 3. 400
90. 000 5. 000
448. 000 5. 250
968. 000 3. 250
156. 000 12. 750
14. 000 330. 000
6. 000 345. 000
4.000 495. 000
1. 000 775. 000
6. 000 122. 500
4.000 235. 000
2550. 000 0. 950
2190. 000 1.100
1285. 000 0. 490
2502. 000 0. 840
1930. 000 0.410
1. 000 625. 000
4. 000 900. 000
6. 000 260. 000
4. 000 750. 000
10. 000 315. 000
4.000 315. 000
1. 000 525. 000
330. 000 0. 750

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

. 250
. 250
. 750
. 000
. 000
. 000
. 000
. 500
. 000
. 950

1.100

900.
260.
750.
315.
315.
525.

. 490
. 840
.410
. 000

000
000
000
000
000
000

. 750

PAGE:

66

Bl DDER NO 3
UNIT
Bl D PRI CE

HOWW
obhwE
GO ON

N
w
o o

WO WRE P OOROC-

. 250
. 250
. 750
. 000
. 000
. 000
775.
122.
. 000
. 950

000
500

1.100

oo o

900.
260.
750.
315.
315.
525.

. 500
. 850
. 450
. 000

000
000
000
000
000
000

. 500

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212021

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT
90030 M SC L. F. 45. 000 23.500 1057. 50 63. 760 2869. 20
90030A PVC PI PE, STORM SEVER,
90859 TRAFF SG\L CNTRLLER, FULLY ACT EACH 1. 000 9975. 000 9975. 00 9975. 000 9975. 00

PROPCSAL TOTAL. ...... 187862. 63 187873. 25

PAGE: 67

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
30. 000 1350. 00
9975. 000 9975. 00
206740. 70



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212023

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

6200-05- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

LOCATI ON 70/ W NNEBAGO COUNTY

PAGE: 68

LETTI NG DATE: 02/12/02

BIDDER NO 1 RELI ANCE JO NT VENTURE
BI DDER NO 2 AVES CONSTRUCTI ON, | NC
BI DDER NO 3 MASHUDA CONTRACTORS, | NC.
| TEM
NUVBER | TEM DESCRI PTI ON UNI T
10843 RELATI ONSH P BAR CHART PROGRES LS
20101 CLEARI NG STA.
20102 CLEARI NG I.D.
20104 GRUBBI NG STA.
20105 GRUBBI NG |.D.
20330 REMOVI NG OLD CULVERTS EACH
20352 REMOVI NG OLD BRI DGE, STATI ON LS
8+60
20401 REMOVI NG PAVEMENT S.Y.
20411 REMOVI NG GUARDRAI L L. F.
20412 REMOVI NG FENCE L.F.
20417 REMOVI NG SEPTI C TANKS EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y
20470 REMOVI NG BUI LDI NGS, PARCEL LS
1
20471 REMOVI NG BUI LDI NGS, PARCEL LS
3
20472 REMOVI NG BUI LDI NGS, PARCEL LS
5
20473 REMOVI NG BUI LDI NGS, PARCEL LS
20
20474 REMOVI NG BUI LDI NGS, PARCEL LS
12
20475 REMOVI NG BUI LDI NGS, PARCEL LS
2
20476 REMOVI NG BUI LDI NGS, PARCEL LS
44
20483 ABANDONI NG VELLS EACH
20484 SI TE CLEARANCE, PARCEL LS

2

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRICE
1. 000 1000. 000
193. 000 168. 000
170. 000 4.950
151. 000 154. 000
152. 000 4. 950
33. 000 150. 000
1. 000 9500. 000
1735. 000 2. 000
140. 000 1. 000
4600. 000 0. 500
4. 000 150. 000
147. 000 10. 000
1. 000 5000. 000
1. 000 22500. 000
1. 000 500. 000
1. 000 5000. 000
1. 000 2000. 000
1. 000 15000. 000
1. 000 3500. 000
4. 000 750. 000
1. 000 500. 000

USH 41 - CTH G USH 41 - STH 116
STH 110
WANEBAGO COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1000. 00 8000. 000 8000. 00 2500. 000 2500. 00
32424. 00 150. 000 28950. 00 168. 000 32424. 00
841. 50 10. 000 1700. 00 4.950 841. 50
23254. 00 150. 000 22650. 00 154. 000 23254. 00
752. 40 10. 000 1520. 00 4. 950 752. 40
4950. 00 400. 000 13200. 00 300. 000 9900. 00
9500. 00 20000. 000 20000. 00 9500. 000 9500. 00
3470. 00 5. 000 8675. 00 2. 000 3470. 00
140. 00 3. 000 420. 00 1. 000 140. 00
2300. 00 1. 000 4600. 00 0. 650 2990. 00
600. 00 1000. 000 4000. 00 1500. 000 6000. 00
1470. 00 6. 000 882. 00 15. 500 2278.50
5000. 00 7000. 000 7000. 00 12000. 000 12000. 00
22500. 00 7000. 000 7000. 00 28000. 000 28000. 00
500. 00 7000. 000 7000. 00 500. 000 500. 00
5000. 00 7000. 000 7000. 00 6000. 000 6000. 00
2000. 00 7000. 000 7000. 00 500. 000 500. 00
15000. 00 7000. 000 7000. 00 10500. 000 10500. 00
3500. 00 7000. 000 7000. 00 7000. 000 7000. 00
3000. 00 1200. 000 4800. 00 1200. 000 4800. 00
500. 00 5000. 000 5000. 00 1000. 000 1000. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212023

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE

69

LETTI NG DATE: 02/ 12/ 02

20614

20620

20621

20801
20811
21001
21101
21301
21401
30404
30426
40204
40301
40501
40721
40722
40728
41508
50201

| TEM DESCRI PTI ON UNI'T
SI TE CLEARANCE, PARCEL LS
5
SI TE CLEARANCE, PARCEL LS
6
SI TE CLEARANCE, PARCEL LS
33
COVMON EXCAVATI ON cCY
ROCK EXCAVATI ON cCY
MARSH EXCAVATI ON CY

EXCAVATI ON FOR STRUCTURES, BRI LS
B-70- 211

EXCAVATI ON FOR STRUCTURES, BRI LS
B-70-212

EXCAVATI ON FOR STRUCTURES, BRI LS
B-70-213

EXCAVATI ON FOR STRUCTURES, BRI LS
B-70- 217

EXCAVATI ON FOR STRUCTURES, BRI LS
B-70-220

EXCAVATI ON FOR STRUCTURES, CUL LS
B-70-234

EXCAVATI ON FOR STRUCTURES, CUL LS
B-70-241

BORROW EXCAVATI ON cCY
SELECTED BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL cCY
PREP OF FOUNDATI ON FOR ASPHALT LS

FI NI SHI NG ROADWAY LS

OBLI TERATI NG OLD ROAD STA
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
CONCRETE PAVEMENT, 8-1 NCH S.Y
CONCRETE MASONRY, BRI DGES CYy

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 500. 000
1. 000 500. 000
1.000 250. 000
351265. 000 1. 660
180194. 000 1. 660
35715. 000 4.200
1. 000 2000. 000
1. 000 2000. 000
1. 000 2000. 000
1. 000 3000. 000
1. 000 3000. 000
1. 000 3000. 000
1. 000 3000. 000
127175. 000 4.500
35715. 000 0. 010
5380. 000 12. 000
1. 000 3500. 000
1. 000 25000. 000
4. 000 200. 000
48826. 000 6. 300
29160. 000 6. 250
1551. 000 1. 000
14480. 000 0. 580
882. 000 157. 000
9573. 000 21. 000
4907. 000 20. 600
9280. 000 1. 000
12047. 000 18. 380
2931. 000 295. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
500. 00 5000. 000 5000. 00
500. 00 5000. 000 5000. 00
250. 00 5000. 000 5000. 00
583099. 90 2.350 825472. 75
299122. 04 4.500 810873. 00
150003. 00 3. 000 107145. 00
2000. 00 20000. 000 20000. 00
2000. 00 20000. 000 20000. 00
2000. 00 20000. 000 20000. 00
3000. 00 20000. 000 20000. 00
3000. 00 20000. 000 20000. 00
3000. 00 20000. 000 20000. 00
3000. 00 20000. 000 20000. 00
572287. 50 0. 010 1271. 75
357. 15 0.010 357.15
64560. 00 6. 000 32280. 00
3500. 00 5000. 000 5000. 00
25000. 00 10000. 000 10000. 00
800. 00 1500. 000 6000. 00
307603. 80 6. 200 302721. 20
182250. 00 6. 200 180792. 00
1551. 00 1. 000 1551. 00
8398. 40 0. 600 8688. 00
138474. 00 157. 000 138474. 00
201033. 00 21. 000 201033. 00
101084. 20 21. 000 103047. 00
9280. 00 1. 000 9280. 00
221423. 86 18. 400 221664. 80
864645. 00 335. 000 981885. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
1.500 526897. 50
4. 230 762220. 62
2. 000 71430. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
3000. 000 3000. 00
3000. 000 3000. 00
3000. 000 3000. 00
3000. 000 3000. 00
1.500 190762. 50
0.010 357.15
10. 000 53800. 00
3500. 000 3500. 00
1500. 000 1500. 00
100. 000 400. 00
6. 300 307603. 80
6. 250 182250. 00
1. 000 1551. 00
0. 580 8398. 40
157. 000 138474. 00
21. 000 201033. 00
20. 600 101084. 20
1. 000 9280. 00
18.380 221423. 86
295. 000 864645. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212023

| TEM
NUMBER

50265 PROTECTI VE SURFACE TREATMENT
50301 PRESTRESSED G RDER, | TYPE, 28
50307 PRESTRESSED G RDER, | TYPE, 54
50401 CONCRETE MASONRY, CULVERTS
50405 CONCRETE MASONRY, RETAI NI NG WA
50409 CONCRETE MASONRY, ENDWALLS
50504 HI GH STRENGIH BAR STEEL REI NF
50505 HI GH STRENGTH BAR STEEL REI NF
50511 COATED H GH STR BAR STL REI NF
50513 COATED HI GH STR BAR STL REI NF,
50626 NON- LAM NATED ELASTOMVERI C BEAR
50640 STEEL DI APHRAGMS, STRUCTURE EACH

B-70- 211

50641 STEEL DI APHRAGMVS, STRUCTURE EACH

B-70-212

50642 STEEL DI APHRAGVS, STRUCTURE EACH

B- 70- 213

50643 STEEL DI APHRAGVB, STRUCTURE EACH

B- 70- 217

50644 STEEL DI APHRAGVS, STRUCTURE EACH

B-70- 220

51030 C P CONC PILING DELIV & DRI VE
51031 CIP CONC PILING DELIV & DRIVE
51121 STL PILING DELIV & DRI VEN, HP
51605 RUBBERI ZED MEMBRANE WATERPROOF
52003 CULVERT PI PE, CLASS

52005 CULVERT PI PE, CLASS

52007 CULVERT PI PE, CLASS

52023 CULVERT PI PE, CLASS |
52027 CULVERT PIPE, CLASS |V, 30-1NC
52029 CULVERT PI PE, CLASS |V, 36-1NC
52061 APRON ENDWALLS FCOR CULVERT PI P
52065 APRON ENDWALLS FOR CULVERT PIP
52067 APRON ENDWALLS FOR CULVERT PI P
52105 CORRUGATED STEEL CULVERT PI PE,
52136 CORRUGATED STEEL PI PE ARCH, 21
52140 CORRUGATED STEEL PI PE ARCH, 42
52142 CORRUGATED STEEL PI PE ARCH, 57
52151 STL APRON ENDW. FOR CLVRT PI PE

I, 18-IN
I'l, 24-1IN
I'l, 30-IN
V, 18-1NC

rrrrrrorrre
mTmmmmm<mmm

rreoe

@

7
658
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
7130. 000 2.250
4940. 000 83. 000
3592. 000 105. 000
1261. 000 260. 000
96. 000 325. 000
12. 000 600. 000
161062. 000 0. 450
43650. 000 0. 450
462805. 000 0. 500
9580. 000 0. 500
163. 000 55. 000
30. 000 250. 000
25. 000 250. 000
25. 000 250. 000
24.000 350. 000
24. 000 350. 000
2825. 000 14. 000
6080. 000 16. 000
1780. 000 18. 500
222.000 25. 000
2068. 000 17. 000
46. 000 22.500
780. 000 28. 000
350. 000 19. 000
400. 000 28. 000
342. 000 32. 000
34. 000 90. 000
7. 000 175. 000
2.000 260. 000
92. 000 18. 000
48. 000 19. 000
96. 000 34. 000
640. 000 51. 000
2.000 120. 000

DI VI SI ON OF HI GHWAYS

16042.
410020.
377160.
327860.

31200

7200

72477.

19642.
231402.

4790.
8965
7500.

6250.

6250.

8400.

8400.

39550.
97280.
32930.
5550.
35156.
1035.
21840.
6650.
11200
10944.
3060
1225.
520.
1656.
912.
3264.
32640
240.

00

00

00

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00

Bl DDER NO 2

UNI'T
D PRI CE

250.

250.

250.

350.

350.

14.
22
19
25.
21.
22.
26.
22.
26.
30.
120.
250.
250.
22.
22.
30.
42.
200.

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

16042.
419900.
377160.
403520.

31200.

6000.

12477.

19642.
254542.

6227
8965.
7500.

6250.

6250.

8400.

8400.

39550.
133760.
33820.
5550
43428.
1012
20280.
7700.
10400.
10260.
4080.
1750
500.
2024
1056
2880.
26880
400.

00

00

00

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00

PAGE
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LETTI NG DATE: 02/ 12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
2.250 16042. 50
83.000 410020.00
105. 000 377160. 00
260. 000 327860. 00
325. 000 31200. 00
600. 000 7200. 00
0. 450 72477.90
0. 450 19642. 50
0.500 231402. 50
0. 500 4790. 00
55. 000 8965. 00
250. 000 7500. 00
250. 000 6250. 00
250. 000 6250. 00
350. 000 8400. 00
350. 000 8400. 00
14. 000 39550. 00
16. 000 97280. 00
18. 500 32930. 00
25. 000 5550. 00
20. 000 41360. 00
23. 000 1058. 00
29. 000 22620. 00
20. 000 7000. 00
29. 000 11600. 00
32.500 11115. 00
100. 000 3400. 00
200. 000 1400. 00
290. 000 580. 00
100. 000 9200. 00
20. 550 986. 40
32. 350 3105. 60
48. 750 31200. 00
125. 000 250. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212023

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

STL APRON ENDW. FCOR PI PE ARCH
STL APRN ENDW. FR CLVT PIPE, S
STL APRN ENDW. FR CLVT PI PE, S
STL APRN ENDW. FR CLVT PIPE, S
STL APRN ENDW. FR CLVT PIPE, S
STL APRN ENDW. Pl PE ARCH, SLOP
STL APRN ENDW. PI PE ARCH, SLOP

RCCP, CL IlI, 18-1NCH
RCCP, CL II1, 24-1NCH
RCCP, CL II1, 54-1NCH

RCCP, CL 1V, 18-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1 NCH
RCCP, APRON ENDWALLS, 30-INCH
RCCP, APRON ENDWALLS, 54-1NCH

RCCP HORZ ELLIP, CL HE-II1, 29
RCCP HORZ ELLIP, CL HE-III1, 34
RCCP HORZ ELLIP, CL HE-111, 43

RCCP HORZ ELLI P, ENDWALLS, 29X
RCCP HORZ ELLI P, ENDWALLS, 34X
RCCP HORZ ELLI P, ENDWALLS, 43X
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GQUTTER, 30-1
CONCRETE SI DEWALK, 4-1 NCH
CONCRETE BARRI ER, SI NGLE- FACED
SLOPE PAVI NG, CRUSHED AGGREGAT
HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

ROCK EXCAVATI ON FOR STORM SEVE
REI NF CONC PIPE, CLASS Ill, SS
I NLETS, TYPE 3

I NLETS, TYPE 8

I NLETS, TYPE 9

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, 8-1 NCH

Pl PE UNDERDRAI N, UNPERFCORATED

EACH
EACH
EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
L. F.
L. F.
EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH
EACH

TooO0nrnrr
I <mmmm

G

-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

2.000 230. 000
42.000 250. 000
2. 000 375. 000

3. 000 875. 000

2. 000 1175. 000

2. 000 235. 000
4.000 1725. 000
1454. 000 25. 000
408. 000 32. 500
596. 000 105. 000
1328. 000 26. 000
16. 000 485. 000
32. 000 425. 000
6. 000 500. 000

6. 000 550. 000

6. 000 1725. 000
344. 000 72.000
400. 000 82. 000
352. 000 118. 500
4. 000 900. 000
4.000 1225. 000

4. 000 2250. 000
7400. 000 6. 380
450. 000 6. 380
2350. 000 2.200
450. 000 32.320
310. 000 17. 000
886. 000 35. 000
585. 000 32. 000
15. 000 98. 000
937. 000 38. 100
30. 000 635. 000
17. 000 925. 000
1. 000 2500. 000
30. 000 315. 000
33. 000 230. 000
4030. 000 3. 100
1145. 000 8. 000
165. 000 6. 200

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
I D PRI CE

2000.
. 000
100.
150.
1200.
1500.
2600.
. 700
. 000
. 600

33.

18

30.

30.
100.

25.
1400.
1000.
1100.
400.
400.
. 500
. 000
. 000

000

000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000

- 00

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

1753.
. 000
. 000
. 000
. 000
1212.
2355
. 600
12.
. 250

32.

17.

30

22.
100.

36.
691.
800.
1200.
295.
230.
. 500
. 500
10.

500

500
000

000

320
000
000
000
000
000
000
000
000
000
000

000

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212023

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BID P

Rl CE

PAGE:

72

LETTI NG DATE: 02/ 12/ 02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61251 DRAIN TILE EXPLORATI ON L. F.
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61409 STEEL PLATE BEAM GUARD, CLASS L.F.
61422 MARKER POSTS FOR RI GHT- OF-WAY EACH
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62111 LANDMARK REF MONUMENTS & CAST EACH
62401 WATER MGAL
62501 TOPSA L S.Y
62505 SALVAGED TOPSO L S.Y
62703 MJILCH NG TON
62811 EROCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROCSI ON CONTRCL EACH
62820 CLEANI NG SEDI MENT BASI NS C.Y.
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62822 ERCSI ON MAT, DELIVERED, CLASS S.Y
62823 ERCSI ON MAT, | NSTALLED, CLASS S.Y.
62824 EROCSI ON VAT, DELIVERED, CLASS S.Y.
62825 ERCSI ON MAT, | NSTALLED, CLASS S.Y
62832 EROCSI ON VAT, DELIVERED, CLASS S.Y.
62833 ERGCSI ON MAT, | NSTALLED, CLASS S Y
62860 TURBI DI TY BARRI ERS S Y
62866 SO L STABILIZER, TYPE B ACRE
62872 | NLET PROTECTION, TYPE C EACH
62905 FERTI LI ZER, TYPE B CWr.
63003 SEEDI NG TEMPCRARY LB.
63008 SEEDI NG M XTURE NO. 10 LB
63010 SEEDING, M XTURE NO 30 LB
63011 SEEDI NG M XTURE NO. 40 LB.
63013 SEEDI NG M XTURE NO. 60 LB.
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE I, REFLECTIVE S. F

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
4290. 000 4.000
397. 800 31. 000
150. 000 10. 050
200. 000 8. 000
246. 000 46. 100
20. 000 65. 000
12. 000 1700. 000
1. 000 1500. 000
1. 000 260000. 000
60. 000 210. 000
662. 000 15. 000
3492. 000 0. 500
585653. 000 0. 400
318. 000 175. 000
2019. 000 3. 000
2019. 000 2. 000
19625. 000 0. 750
19625. 000 0. 800
19625. 000 0.010
6. 000 100. 000
187. 000 5. 000
4. 000 100. 000
34000. 000 0. 470
34000. 000 0. 480
40960. 000 0. 470
40960. 000 0. 560
67850. 000 0. 980
67850. 000 0. 500
558. 000 22.100
4. 800 500. 000
30. 000 36. 200
479. 000 23. 100
19726. 000 1. 200
5056. 000 3. 650
8423. 000 3. 680
163. 000 4. 050
1673. 000 8. 250
3. 000 42.100
4.500 18. 500

1500.
260000
12600.
9930
1746.
234261.
55650
6057.
4038.
14718.
15700
196.
600.
935.
400.
15980
16320.
19251.
22937
66493.
33925
12331.
2400.
1086.
11064.
23671.
18454.
30996.
660.
13802.
126.
83.

11.

50.

75.

1600.
10000

525000.

200.

20.

. 000
. 500
. 500
. 500
. 600
. 000
. 500
. 000
. 000
. 000
. 000
. 200
. 600
. 700
. 000
200
. 000
. 000

10000
525000.
12000
13240.
3492.
146413.
55650.
6057
6057.
15700.
15700
196.
1200.
3740.
800.
17000.
17000.
20480.
24576.
67850.
33925.
12276.
2400.
1500.
11017.
23671.
18201.
31165.
815.
13718.
165.
157.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2.000 8580. 00
28. 750 11436. 75
10. 000 1500. 00
10. 000 2000. 00
47.000 11562. 00
65. 000 1300. 00
1750. 000 21000. 00
1. 000 1.00
200924. 000 200924. 00
275. 000 16500. 00
15. 000 9930. 00
1. 000 3492. 00
0. 350 204978. 55
160. 000 50880. 00
3. 750 7571. 25
3.750 7571. 25
0. 700 13737.50
0. 700 13737.50
0. 100 1962. 50
125. 000 750. 00
20. 000 3740. 00
150. 000 600. 00
0. 460 15640. 00
0. 460 15640. 00
0. 460 18841. 60
0. 460 18841. 60
0. 900 61065. 00
0. 520 35282. 00
20. 000 11160. 00
425. 000 2040. 00
35. 000 1050. 00
26. 500 12693. 50
1.750 34520. 50
3. 850 19465. 60
3. 850 32428. 55
4. 000 652. 00
5. 000 8365. 00
40. 000 120. 00
16. 500 74. 25



Date 02/12/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212023

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTRCL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GAT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64503 GEOTEXTI LE FABRIC, TYPE DF SY
64505 GEOTEXTILE FABRIC, TYPE R S. Y
64506 GEOTEXTILE FABRI C, TYPE HR S'Y
64507 GEOTEXTILE FABRIC, TYPE C S Y.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F.
64750 PAVEMENT MARKI NG, SYMBCOLS, EPO EACH
64786 PAVEMENT MARKI NG, PARKI NG STAL L. F.
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG CABC L. F.
65055 CONSTRUCTI ON STAKING, CURB, GU L.F.
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F.
65219 NONVETALLIC CONDUI T, SCHEDULE L. F.
65306 PULL BOXES, STEEL, 24X36-1NCH EACH
65566 ELECTRICAL WRE, LIGATING NO L.F.
65705 POLES, TYPE 5 EACH
65905 LUM NAIRES, UTILITY, 250 WATTS EACH
65927 LUM NAI RE ARMS, SINGLE MEMBER, EACH
66501 SAW NG EXI STI NG PAVEMENT L. F.
90004 M SC LS
90004A BORROW PI' T TRACKI NG PAD
90004 M SC LS
90004B ASBESTCS REMOVAL
90005 M SC EACH
90005A VEI R PLATE
90005 M SC EACH
90005B EROSI ON CONTROL, FILTER
DELI VERED
90005 M SC EACH
90005C ERCSI ON CONTROL, FILTER
| NSTALLED
90005 M SC EACH

90005D EROSI ON CONTRCL FILTER
MAI NTAI NED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 7500. 000
1. 000 3200. 000
21840. 000 0. 300
14710. 000 0. 400
22020. 000 0. 150
15800. 000 0. 500
3636. 000 1. 800
1672. 000 1. 750
1075. 000 2. 000
1800. 000 1.750
36546. 000 0.220
3. 000 40. 000
2477.000 1. 480
85338. 000 0. 340
23007. 000 0. 390
7158. 000 0. 500
3338. 000 0. 500
165. 000 5. 250
3. 000 420. 000
1260. 000 0. 500
2.000 600. 000
4.000 220. 000
4. 000 175. 000
517. 000 0. 750
1.000 4000. 000
1. 000 1500. 000
1. 000 2300. 000
1689. 000 2.000
1689. 000 2.000
1689. 000 0. 500

DI VI SION OF HI GHWAYS

.00

.00

.00

.50

Bl DDER NO 2

UNIT
Bl D PRI CE

1
o o
PONOOLOORrROORRPRPRPOOOOC

o
o
o

3000.

3000

500

. 700

000
000

. 000
. 000
200.
200.
. 000
5000.

000
000

000

000

000

. 000

. 000

. 000

.00

.00

.00

.00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

SN
N IN
COUOOCOOROORNMNNNOOOOCL

)]
o
o

220.
175.
. 750
3000

1500.

2100

000
000

000

000

000

. 000

. 000

. 500

LETTI NG DATE: 02/ 12/ 02

.00

.00

.00

.50



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212023

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE
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LETTI NG DATE: 02/12/02

90030

90031

90031

90031

90031

90031

90033

90034

90034

90034

90034

90034

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005E BASI N LYSI METER
M SC EACH
90005F STONE OR ROCK DI TCH CHE
M SC EACH
90005G CONCRETE BASE, TYPE 5,
M SC EACH
90005H | NLETS, TYPE 8, SPECI AL
M SC L. F.
90030A CONCRETE CURB AND GUTTE
30-1INCH, TYPE D, | NTEGRAL
M SC L.F.
90030B, CHAIN LI NK FENCE, 10 F
M SC S.F
90031A MECHANI CALLY STABI LI ZED
CONCRETE PANEL WALL, R-70-7
M SC S.F
90031B MECHANI CALLY STABI LI ZED
CONCRETE PANEL WALL, R-70-8
M SC S. F.
90031C TEMPORARY SHORI NG
M SC S. F.
90031D ANTI - GRAFFI TI COATI NG
R-70-7
M SC S F
90031E ANTI - GRAFFI TI COATI NG
R-70-8
M SC S. Y.
90033A JA NT SEALI NG
M SC CY.
90034A QUALI TY MANAGEMENT PROG
SUBGRADE
M SC CY.
90034B SEDI MENT BASI N EXCAVATI
M SC CY.
90034C CLAY LI NER
M SC C.Y.
90034D PLACI NG | NDUSTRI AL FOUN
M SC CY.

90034E CLAY ENCAPSULATI ON

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1. 000 3000. 000
83. 000 125. 000
2. 000 575. 000
14. 000 1000. 000
6329. 000 6. 630
284. 000 28.610
1765. 000 34. 000
1405. 000 34. 000
300. 000 14. 000
1765. 000 1. 000
1380. 000 1. 000
12047. 000 1. 250
1016785. 000 0. 041
187. 000 6. 000
4843. 000 4. 000
80164. 000 1. 000
22144.000 4.000

8125.

60010.

47770.

4200

1765.

1380.

15058.

41688.

1122.

19372.

80164

88576.

.00

.27

24

00

00

00

00

00

75

19

00

00

00

5000

100.

900.

1000.

6

29.

35

35

20.

000

000

000

000

700

000

000

000

000

. 000

. 000

. 250

. 050

.000

. 000

. 000

. 000

8236

61775.

49175.

6000.

3530

2760.

15058.

50839

1870.

19372.

80164.

88576.

.00

.30

00

00

00

00

00

00

75

25

00

00

00

00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
3500. 000 3500. 00
200. 000 16600. 00
575. 000 1150. 00
600. 000 8400. 00
6. 630 41961. 27
28.610 8125. 24
39. 900 70423. 50
39. 900 56059. 50
14. 000 4200. 00
1.000 1765. 00
1.000 1380. 00
1. 250 15058. 75
0. 040 40671. 40
20. 000 3740. 00
4.230 20485. 89
1.150 92188. 60
4.900 108505. 60



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212023

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF H GHWAYS

PAGE
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LETTI NG DATE: 02/ 12/ 02

90034

90035

90035

90365
90401
90421
90501
90502
90590
90616
90637

| TEM DESCRI PTI ON UNI' T
M SC C.Y.
90034F SPI EGELBERG WETLAND M T
BORROW SI TE
M SC TON
90035A HAULI NG | NDUSTRI AL FOUN
M SC TON
90035B LI MESTONE SCREENI NG
QW, BASE COURSES TON
QWP, PLACEMENT OF CONCRETE DAY
QW, AGGREGATE FOR CONCRETE PA S. Y

QW READY M XED CONC MASONRY F C. Y.
QWP, BRDG STRGTH | NCENTI VE CON DOL

Pl PE GRATES EACH
MARKER PCSTS, FLEXI BLE, FOR CU EACH
SAFETY FENCE L. F.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
538345. 000 4.000 2153380.00
154242. 000 2.300 354756. 60
890. 000 7.500 6675. 00
48826. 000 0. 220 10741. 72
10. 000 350. 000 3500. 00
12047. 000 0. 150 1807. 05
2931. 000 10. 000 29310. 00
29310. 000 1. 000 29310. 00
2.000 1600. 000 3200. 00
100. 000 32.100 3210. 00
4050. 000 1. 500 6075. 00
....... 10445892. 49

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
2.350 1265110. 75
2.200 339332. 40
15. 000 13350. 00
0. 250 12206. 50
400. 000 4000. 00
0. 250 3011. 75
15. 000 43965. 00
1. 000 29310. 00
1000. 000 2000. 00
50. 000 5000. 00
2. 000 8100. 00
10448247. 85

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
4.230 2277199. 35
2.150 331620. 30
7.500 6675. 00
0. 220 10741. 72
350. 000 3500. 00
0. 150 1807. 05
10. 000 29310. 00
1. 000 29310. 00
400. 000 800. 00
32. 000 3200. 00
2. 250 9112. 50
10489646. 33



Date 02/12/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212024

STATE PROJECT(S): 6160-03-71

TYPE OF WORK: CGENERAL CONSTRUCTI ON AND PCC PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 29/ JUNEAU

STH 80 -
STH 21

PAGE: 76

LETTI NG DATE: 02/1

COUNTY
YELLOW RI VER BRI DGE, WS CENTRAL RR

JUNEAU COUNTY

2/ 02

BIDDER NO 1: PARISI CONSTRUCTION CO, |NC

BI DDER NO 2: TRI ERWEI LER CONSTRUCTI ON & SUPPLY COVPAN

BIDDER NO 3: CHI PPEWA CONCRETE SERVI CES, | NC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT S.Y. 1260. 000 2.500
20501 COVWON EXCAVATI ON CY 750. 000 8. 000
21301 FI NI SHI NG ROADVWAY LS 1. 000 1000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 560. 000 13. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 16. 000 5. 000
40301 QWP, ASPHALTI C M XTURE TON 165. 000 1. 450
40501 ASPHALTI C MATERI AL FOR PLANT M TON 10. 000 183. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 165. 000 65. 250
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 106. 000 1. 000
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 810. 000 38. 200
61183 ADJUSTI NG | NLET COVERS EACH 4.000 250. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 500. 000
61910 MOBI LI ZATI ON LS 1. 000 13200. 000
62401 WATER MGAL 2.000 350. 000
62505 SALVAGED TOPSO L S Y. 175. 000 10. 000
62811 ERCSI ON BALES, DELI VERED EACH 15. 000 10. 000
62812 EROCSI ON BALES, | NSTALLED EACH 15. 000 2.000
62815 SILT FENCE, DELI VERED L. F. 197. 000 2. 000
62816 SILT FENCE, | NSTALLED L. F. 197. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 197. 000 1. 000
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000
62826 EROCSI ON MAT, DELIVERED, CLASS S.Y. 175. 000 1.500
62827 EROCSION MAT, | NSTALLED, CLASS S.Y. 175. 000 2.500
62872 | NLET PROTECTION, TYPE C EACH 4. 000 45. 000
62905 FERTILIZER, TYPE B CWI. 1. 000 300. 000
63003 SEEDI NG, TEMPORARY LB. 5. 000 16. 250
63011 SEEDI NG M XTURE NO. 40 LB. 5. 000 16. 250
64201 FIELD OFFICE, TYPE A LS 1. 000 500. 000
64311 TRAFFI C CONTROL, SURVEILLANCE DAYS 19. 000 45. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
3150. 00 3. 000 3780. 00 8. 000 10080. 00
6000. 00 4.500 3375. 00 6. 500 4875. 00
1000. 00 1500. 000 1500. 00 5000. 000 5000. 00
7280. 00 12. 830 7184. 80 16. 470 9223. 20
80. 00 5. 000 80. 00 5. 500 88. 00
239. 25 1. 450 239. 25 1.600 264. 00
1830. 00 183. 000 1830. 00 201. 300 2013. 00
10766. 25 65. 250 10766. 25 71.780 11843. 70
106. 00 1. 000 106. 00 1. 000 106. 00
30942. 00 43. 250 35032. 50 59. 380 48097. 80
1000. 00 250. 000 1000. 00 250. 000 1000. 00
500. 00 100. 000 100. 00 500. 000 500. 00
13200. 00 34700. 000 34700. 00 40420. 000 40420. 00
700. 00 200. 000 400. 00 550. 000 1100. 00
1750. 00 1.100 192. 50 8. 000 1400. 00
150. 00 6. 000 90. 00 5.500 82.50
30. 00 6. 000 90. 00 5. 500 82.50
394. 00 1. 300 256. 10 1.210 238. 37
197. 00 1. 400 275. 80 1.210 238. 37
197. 00 0. 200 39. 40 0.010 1.97
100. 00 100. 000 100. 00 330. 000 330. 00
100. 00 100. 000 100. 00 110. 000 110. 00
262. 50 1. 000 175. 00 1.100 192. 50
437.50 1. 000 175. 00 1.100 192. 50
180. 00 40. 000 160. 00 55. 000 220. 00
300. 00 100. 000 100. 00 55. 000 55. 00
81.25 3. 000 15. 00 4. 400 22.00
81. 25 10. 000 50. 00 11. 000 55. 00
500. 00 2500. 000 2500. 00 1500. 000 1500. 00
855. 00 45. 000 855. 00 49. 500 940. 50



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020212024

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UN
BID P

I T
Rl CE

PAGE

77

LETTI NG DATE: 02/ 12/ 02

| TEM DESCRI PTI ON UNI'T
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH

PVMI' MRKNG, STOP LINE, 24-1NCH L. F
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG, CONCRETE L. F.
CONSTRUCTI ON STAKI NG, ELECTRI C LS

6160-03-71

CONSTRUCTI ON STAKING, INITIAL L. F

LOOP DETECTOR CONDUI T L. F.
PULL BOXES, STEEL, 12X24-1NCH EACH

LOOP DETECTOR W RE L.F
SAW NG EXI STI NG PAVEMENT L. F.
M SC DAY
90008A PORTABLE CHANGEABLE MES

M SC L. F.

90030A HES CONCRETE CURB & GUT
30-1NCH, TYPE A

M SC L. F.
90030B HES CONCRETE CURB & GUT
30-1NCH, TYPE D

M SC S Y.
90033A HES CONCRETE PAVEMENT A
SLAB

REMOVE AND RESET STEEL PLATE B L. F.

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

70. 000 5. 000
48. 000 5. 000
60. 000 1. 000
234. 000 1. 000
610. 000 0. 650
1. 000 1425. 000
47.000 4.000
245. 000 3. 800
50. 000 11. 010
195. 000 10. 160
1. 000 428. 040
245. 000 4.750
100. 000 5. 650
2. 000 340. 000
240. 000 0.700
142. 000 3. 000
52. 000 150. 000
143. 000 15. 000
36. 000 15. 000
49. 000 125. 000
204. 000 9. 000

PROPCSAL TOTAL

540

6125.

1836

110641.

00

00

00

99

13.

109.

10.

. 000

. 700

. 000

. 000

. 770

770

210

000

495.

5351.

2040

132466.

72

29

00

22

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5. 500 385. 00
5. 500 264. 00
1.100 66. 00
1.100 257. 40
0.720 439. 20
1567. 500 1567. 50
4.400 206. 80
4.180 1024. 10
12. 110 605. 50
11.180 2180. 10
470. 840 470. 84
5. 230 1281. 35
6. 220 622. 00
374.000 748. 00
0.770 184. 80
4.000 568. 00
165. 000 8580. 00
44. 000 6292. 00
44. 000 1584. 00
172. 350 8445. 15
13. 750 2805. 00
178848. 65



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212025

STATE PROJECT(S): 6842-01-71

TYPE OF WORK

R NO 1: LUNDA CONSTRUCTI ON COMPANY
BIDDER NO 2: ZENITH TECH., | NC
R NO 3:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 68/ WAUPACA COUNTY

CTH O - WOCNTY LINE, NEWL
CTH X
WAUPACA COUNTY

PAGE

78

LETTI NG DATE: 02/12/02

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING STA
20104 GRUBBI NG STA.
20351 REMOVING OLD BRIDGE, STATION LS
38+53

20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20501 COVMON EXCAVATI ON C.Y.
20801 BORROW EXCAVATI ON cCY
21301 FI NI SHI NG ROADVWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.

41101 ASPHALTI C SURFACE TON

50201 CONCRETE MASONRY, BRI DGES CY

50232 EXPANSI ON DEVI CE, STRUCTURE LS
B-68-2

50265 PROTECTI VE SURFACE TREATMENT  S.Y
50511 COATED H GH STR BAR STL REINF, LB.
50627 LAM NATED ELASTOMVERI C BEARI NG EACH
50632 WELDED STUD SHEAR CONNECTORS, EACH
51340 TUBULAR RAILING TYPE F, STRUC LS
B-68-2
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F
61435 STL PLT BM GRD, ENRGY ABSORB T EACH

61910 MOBI LI ZATI ON LS

62401 WATER MGAL
62505 SALVAGED TOPSA L S.Y
62702 MJILCH NG S Y.

62815 SILT FENCE, DELI VERED L. F.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
2.000 300. 000
2. 000 300. 000
1. 000 30000. 000
692. 000 1. 000
326. 000 2.500
187. 500 7.000
733. 900 8. 500
1. 000 1500. 000
684. 000 8. 000
21. 000 20. 000
187. 000 56. 000
232. 000 290. 000
1. 000 7500. 000
975. 000 3.500
54560. 000 0. 750
10. 000 750. 000
2145. 000 2.500
1. 000 22500. 000
14. 000 25. 000
132. 400 32.100
200. 000 9. 800
4.000 1700. 000
1. 000 39500. 000
7.000 20. 000
1971. 000 2. 000
1971. 000 0.120
1040. 000 0. 900

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
600. 00 300. 000 600. 00
600. 00 300. 000 600. 00
30000. 00 44500. 000 44500. 00
692. 00 1. 000 692. 00
815. 00 7. 000 2282. 00
1312. 50 7.000 1312. 50
6238. 15 8.500 6238. 15
1500. 00 1500. 000 1500. 00
5472.00 8. 000 5472. 00
420. 00 20. 000 420. 00
10472. 00 56. 000 10472. 00
67280. 00 350. 000 81200. 00
7500. 00 6500. 000 6500. 00
3412. 50 2. 250 2193.75
40920. 00 0. 550 30008. 00
7500. 00 325. 000 3250. 00
5362. 50 2. 350 5040. 75
22500. 00 29000. 000 29000. 00
350. 00 25. 000 350. 00
4250. 04 32.100 4250. 04
1960. 00 9. 800 1960. 00
6800. 00 1700. 000 6800. 00
39500. 00 45500. 000 45500. 00
140. 00 20. 000 140. 00
3942. 00 2.000 3942. 00
236. 52 0.120 236. 52
936. 00 0. 900 936. 00

ONDON
Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
300. 000 600. 00
300. 000 600. 00
62382. 000 62382. 00
1. 000 692. 00
2.500 815. 00
7.000 1312.50
8. 500 6238. 15
1500. 000 1500. 00
8. 000 5472. 00
5. 000 105. 00
44.000 8228. 00
453. 000 105096. 00
6166. 000 6166. 00
2. 000 1950. 00
0. 640 34918. 40
241. 000 2410. 00
3. 000 6435. 00
22636. 000 22636. 00
37.000 518. 00
32. 100 4250. 04
9. 800 1960. 00
1700. 000 6800. 00
12416. 770 12416. 77
20. 000 140. 00
2.000 3942. 00
0.120 236. 52
0. 900 936. 00



Date 02/12/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212025

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L.F
ERCSI ON VAT, DELIVERED, CLASS S.Y
ERCSI ON MAT, | NSTALLED, CLASS S.Y
TEMPORARY DI TCH CHECKS, DELI VE L. F.
TEMPORARY DI TCH CHECKS, | NSTAL L. F.
FERTI LI ZER, TYPE B owr
SEEDI NG M XTURE NO. 10 LB.
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTRCL LS

PAVEMENT MARKI NG, 4-1NCH, PAIN L.F.
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-68-2

CONSTRUCTI ON STAKING, INITIAL L.F
NONMETALLI C CONDUI T, SCHEDULE L. F.
JUNCTI ON BOXES, 8X8X8-1 NCH EACH
SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A, PREPARATI ON AND COATI N
FLANGES

M SC LS
90004B, CLEANI NG AND PAI NTI NG

M SC LS
90004C, NAVI GATI ONAL LI GHTS

M SC EACH

90005A, CONCRETE MASONRY ANCHO
S, NO 4 BARS
REMOVI NG BEARI NGS EACH

PROPGSAL

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
1040. 000 1. 000
1040. 000 0.010
1060. 000 0. 600
1060. 000 0. 600
50. 000 3. 000
50. 000 3. 000
2.000 28.100
28. 000 5.250
4.000 48. 200
12. 000 18. 500
1. 000 750. 000
1. 000 3900. 000
2760. 000 0. 350
1. 000 1500. 000
267. 000 3. 000
380. 000 12. 110
6. 000 83. 330
64. 000 3. 000
1. 000 8550. 000
1. 000 3800. 000
1. 000 6800. 000
20. 000 20. 000
10. 000 500. 000
TOTAL. . .....

3800.

6800.

400.

5000.

311712.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

39

Bl DDER NO 2

UNIT
Bl D PRI CE

3800

10000.

28.

80

. 000
. 250
. 000
. 000
. 000

000

000

000

000

3800

10000

560.

800.

337193.

00

00

00

00

11

PAGE
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LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 000 1040. 00
0. 010 10. 40
0. 600 636. 00
0. 600 636. 00
3. 000 150. 00
3. 000 150. 00
28.100 56. 20
5.250 147. 00
48. 200 192. 80
18. 500 222.00
3000. 000 3000. 00
3900. 000 3900. 00
0. 350 966. 00
650. 000 650. 00
2.500 667. 50
12. 110 4601. 80
83. 340 500. 04
3. 000 192. 00
8550. 000 8550. 00
3800. 000 3800. 00
6800. 000 6800. 00
33. 000 660. 00
227.000 2270. 00
338553. 12



Date 02/12/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212026

6933-00- 70
6933-00- 73
6933-00- 74

STATE PRQJECT(S):

W SCONSI N DEPARTMENT COF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 71/ WOOD
HEMLOCK BRI DGE, CRANBERRY DI TCH CROSSI NG, WCL

TYPE OF WORK: GENERAL CONSTRUCTI ON

COUNTY

PAGE:

80

LETTI NG DATE: 02/ 12/ 02

BIDDER NO 1: EARTH, INC
BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 ZENI TH TECH., | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING STA.
20104 GRUBBI NG STA.
20330 REMOVI NG OLD CULVERTS EACH
20352 REMOVING OLD BRI DGE, STATION LS
100+03. 00
20353 REMOVI NG OLD BRI DGE, STATION LS
12+51
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20411 REMOVI NG GUARDRAI L L.F
20501 COMMON EXCAVATI ON CY.
20505 MARSH EXCAVATI ON cCY
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B-71-127
20612 EXCAVATI ON FOR STRUCTURES, BRI LS
B-71-116
20651 COFFERDAMS, STRUCTURE LS
B-71-116
20652 COFFERDAMS, STRUCTURE LS
B-71-127
20811 SELECTED BORROW EXCAVATI ON cCY
21001 STRUCTURE BACKFI LL CY.
21102 PREP OF FOUNDATI ON FOR ASPH PA LS
6933-00-74
21301 FI NI SH NG ROADWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON

40728

DENSI TY | NCENTI VE, ASPHALTIC C DOL

STH 173
WOOD COUNTY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT
QUANTI TY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
7.000 400. 000 2800. 00 500. 000 3500. 00
7. 000 400. 000 2800. 00 500. 000 3500. 00
4.000 150. 000 600. 00 750. 000 3000. 00
1. 000 7500. 000 7500. 00 7500. 000 7500. 00
1.000 25000. 000 25000. 00 25000. 000 25000. 00
170. 000 3. 000 510. 00 15. 000 2550. 00
830. 000 1. 000 830. 00 1. 000 830. 00
2940. 000 5. 000 14700. 00 4.550 13377.00
2240. 000 5. 000 11200. 00 4.550 10192. 00
1. 000 3500. 000 3500. 00 3500. 000 3500. 00
1. 000 7500. 000 7500. 00 7500. 000 7500. 00
1. 000 500. 000 500. 00 500. 000 500. 00
1. 000 500. 000 500. 00 500. 000 500. 00
7625. 000 4.700 35837. 50 8. 250 62906. 25
710. 000 8. 300 5893. 00 7.500 5325. 00
1. 000 2750. 000 2750. 00 2750. 000 2750. 00
1. 000 1500. 000 1500. 00 6000. 000 6000. 00
8170. 000 9. 200 75164. 00 9. 860 80556. 20
340. 000 3. 290 1118. 60 3. 290 1118. 60
2882. 000 0. 460 1325.72 0. 460 1325.72
174. 000 100. 000 17400. 00 100. 000 17400. 00
2882. 000 40. 620 117066. 84 40. 620 117066. 84
1838. 600 1. 000 1838. 60 1. 000 1838. 60

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
500. 000 3500. 00
500. 000 3500. 00
750. 000 3000. 00
15000. 000 15000. 00
30000. 000 30000. 00
15. 000 2550. 00
1. 000 830. 00
4.550 13377.00
4.550 10192. 00
7500. 000 7500. 00
15000. 000 15000. 00
17500. 000 17500. 00
15000. 000 15000. 00
8. 250 62906. 25
20. 750 14732. 50
2750. 000 2750. 00
6000. 000 6000. 00
9. 860 80556. 20
3. 290 1118. 60
0. 460 1325.72
100. 000 17400. 00
40. 620 117066. 84
1. 000 1838. 60



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212026

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

81

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
41106 ASPHALTI C SURFACE, TEMPORARY TON 40. 000 86. 380
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y 14. 600 37.000
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 293.200 87.000
50201 CONCRETE MASONRY, BRI DGES cY. 622. 000 375. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y 970. 000 2.000
50303 PRESTRESSED G RDER, | TYPE, 36 L.F. 870. 000 70. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 16640. 000 0. 350
50511 COATED HI GH STR BAR STL REINF, LB. 66050. 000 0. 500
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 18. 000 50. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 10. 000 350. 000
B-71-116
51121 STL PILING DELIV & DRIVEN, HP L.F. 2445. 000 14. 000
51370 STEEL RAILING TYPE W STRUCTU LS 1. 000 4000. 000
B-71-127
51405 FLOOR DRAINS, TYPE GC EACH 4. 000 800. 000
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y. 48. 000 25. 000
52002 CULVERT PIPE, CLASS III, 15-IN L. F. 82. 000 20. 000
52003 CULVERT PIPE, CLASS III, 18-IN L. F. 92. 000 21. 200
52060 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 120. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4. 000 130. 000
52210 RCCP, CL III, 42-1NCH L. F. 60. 000 185. 000
52211 RCCP, CL |11, 48-1NCH L. F 14. 000 590. 000
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH 2. 000 1000. 000
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 1. 000 2000. 000
60601 RI PRAP CY. 50. 000 38. 000
60602 HEAVY RI PRAP CY. 365. 000 35. 000
60604 MEDI UM RANDOM RI PRAP C.Y. 230. 000 35. 000
61170 | NLET COVERS, TYPE M5 EACH 4.000 300. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 266. 000 28.500
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 175. 000 10. 000
61422 MNMARKER POSTS FOR RI GHT- OF- WAY EACH 9. 000 55. 000
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4. 000 200. 000
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 8. 000 1850. 000
61802 NAI NT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000
6933-00-70
61803 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000
6933-00-73
61804 NAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000

6933-00-74

25508.
233250.
1940.
60900.
5824.
33025.
900.
3500.

34230.
4000.

3200.
1200.
1640.
1950.
240.
520.
11100.
8260.
2000.
2000.
1900.
12775.
8050.
1200.
7581.
1750.
495.
800.
14800.
1.

1.

1.

350.

14.
4600.

800.
25.
30.
33.

121.

142.

125.

162.

941.

1087.
40.
. 000
45.

350.
28.
10.
73.

200.

1850.

500.

500.

500.

000
000
000
500
000
000
500
000
000
000
000

000
000
500
000
500
000
000
000

000

000

28126.
233250.
1940.
60900.
5824.
33025.
900.
3500.

34230.
4600.

3200.
1200.
2460.
3082.
242.
568.
7530.
2268.
1882.
1087.
2000.
12775.
10350.
1400.
7581.
1750.
661.
800.
14800.
500.

500.

500.

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
86. 380 3455. 20
40. 480 591. 01
95. 930 28126. 68
300. 000 186600. 00
2.500 2425. 00
75. 000 65250. 00
0. 540 8985. 60
0. 540 35667. 00
55. 000 990. 00
325. 000 3250. 00
15. 250 37286. 25
6300. 000 6300. 00
1250. 000 5000. 00
25. 000 1200. 00
30. 000 2460. 00
33. 500 3082. 00
121. 000 242.00
142. 000 568. 00
125. 500 7530. 00
162. 000 2268. 00
941. 000 1882. 00
1087. 000 1087. 00
40. 000 2000. 00
37.500 13687. 50
45. 000 10350. 00
350. 000 1400. 00
29. 290 7791. 14
10. 150 1776. 25
45. 000 405. 00
250. 000 1000. 00
1818. 180 14545. 44
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212026

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
MOBI LI ZATI ON LS
ASPHALTI C FLUMES S Y.
WATER MGAL
TOPSA L S'Y
SALVAGED TOPSO L S.Y
MJULCHI NG S Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE NMAI NTENANCE L.F
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
TURBI DI TY BARRI ERS S Y
I NLET PROTECTI ON, TYPE A EACH
FERTI LI ZER, TYPE B cwr
SEEDI NG TEMPORARY LB
SEEDI NG, M XTURE NO. 20 LB.

SEEDI NG, BORROW PI'T M XTURE LB.

WOOD POSTS, 4X4-1NCH X 12-FT. EACH
WOOD POSTS, 4X4-1NCH X 14-FT. EACH
WOOD POSTS, 4X4-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 12-FT. EACH
WOOD POSTS, 4X6-1NCH X 14-FT. EACH

SIGNS, TYPE I, REFLECTIVE S. F.
MOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
6933-00-70

TRAFFI C CONTROL, PRQIECT LS
6933-00-73

TRAFFI C CONTROL, PRQIECT LS
6933-00-74

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
1. 000 68000. 000
40. 000 45. 000
225. 000 20. 000
4930. 000 1. 400
8950. 000 0. 900
18150. 000 0. 100
140. 000 4.500
140. 000 4.500
3635. 000 0. 900
3635. 000 0. 900
3635. 000 0. 010
4. 000 100. 000
4.000 125. 000
7548. 000 0. 570
7548. 000 0. 550
1260. 000 18. 000
1. 000 25. 000
14. 000 27. 250
325. 000 2. 250
420. 000 4.250
65. 000 1.500
2. 000 40. 000
14. 000 42.000
2. 000 44.000
13. 000 45. 000
2.000 47.000
181. 600 15. 850
1. 000 75. 000
20. 000 15. 000
20. 000 15. 000
1. 000 3000. 000
1. 000 750. 000
1. 000 750. 000
1. 000 1435. 000
1649. 000 0. 400
2330. 000 0. 100

DI VI SI ON OF HI GHWAYS

.00

. 60
.00

Bl DDER NO 2

UNI'T
Bl D PRI CE

750.

1435

. 550
. 000
. 000
. 250
. 250
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 850
.000
. 000
. 000
500.
750.

000
000

000

000

. 400
. 100

1435.

659.
233.

.00
.00
.00
.00
. 00

.00

00

60
00

PAGE

82

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
115000. 000 115000. 00
45. 000 1800. 00
15. 000 3375. 00
2.250 11092. 50
1. 500 13425. 00
0. 090 1633. 50
5. 000 700. 00
5. 000 700. 00
0. 550 1999. 25
1. 000 3635. 00
0. 010 36. 35
150. 000 600. 00
150. 000 600. 00
0.470 3547. 56
0. 480 3623. 04
19. 180 24166. 80
150. 000 150. 00
24.000 336. 00
3.780 1228. 50
3.780 1587. 60
3.780 245.70
44. 440 88. 88
48. 440 678. 16
52. 440 104. 88
54. 440 707.72
56. 440 112. 88
18. 480 3355. 97
199. 000 199. 00
28. 000 560. 00
28. 000 560. 00
2250. 000 2250. 00
1000. 000 1000. 00
1000. 000 1000. 00
2000. 000 2000. 00
0. 400 659. 60
0. 100 233.00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212026

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

83

LETTI NG DATE: 02/ 12/02

90416

90501
90502
90545
90616

| TEM DESCRI PTI ON UNI'T
TRAFFI C CONTROL, SI GNS DAYS
GECTEXTI LE FABRIC, TYPE R S.Y
GEOTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT NMARKI NG, 4-1NCH, EPOX L. F.

PAVEMENT MARKI NG, RAI SED MARKE EACH
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG CABC L. F.
CONSTRUCTI ON STAKI NG, PI PE CUL EACH
CONSTRUCTI ON STAKI NG STRUCT L LS
B-71-116

CONSTRUCTI ON STAKI NG, STRUCT L LS
B-71-127

CONSTRUCTI ON STAKI NG INITIAL L.F.
SAW NG EXI STI NG PAVEMENT L. F.
M SC EACH
90005A REMOVI NG PAVEMENT MARKI

RAI LROAD CROSSI NGS

M SC EACH
90005B | NLET, TYPE SPECI AL

M SC L. F.

90030A TRACK CLEARANCE FENCE

M SC TON

90035A QWP, NUCLEAR DENSITY FO
ASPHALTI C PAVEMENT

COARSE AGGREGATE, SIZE NO CY.
1

QW READY M XED CONC MASONRY F C. Y
QWP, BRDG STRGTH | NCENTI VE CON DOL
CONCRETE COLLAR EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNI T
QUANTITY BID PRICE AMOUNT
1407. 000 0. 400 562. 80
1270. 000 2.500 3175. 00
641. 000 2.500 1602. 50
8250. 000 0. 340 2805. 00
20. 000 80. 000 1600. 00
2.000 550. 000 1100. 00
2350. 000 0. 650 1527. 50
2350. 000 0. 550 1292. 50
3. 000 85. 000 255. 00
1. 000 700. 000 700. 00
1. 000 550. 000 550. 00
2350. 000 0. 800 1880. 00
136. 000 6. 000 816. 00
2. 000 220. 000 440. 00
1. 000 5000. 000 5000. 00
680. 000 2.500 1700. 00
1180. 000 2. 000 2360. 00
60. 000 25. 000 1500. 00
622. 000 5. 000 3110. 00
6220. 000 1. 000 6220. 00
2. 000 400. 000 800. 00
2.000 45. 000 90. 00
....... 1011239. 08

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
0. 400 562. 80
2.000 2540. 00
2. 250 1442. 25
0. 380 3135. 00
38. 000 760. 00
340. 000 680. 00
0. 620 1457. 00
0. 550 1292. 50
80. 000 240. 00
675. 000 675. 00
500. 000 500. 00
0.780 1833. 00
5. 000 680. 00
150. 000 300. 00
5000. 000 5000. 00
2.500 1700. 00
2. 000 2360. 00
30. 000 1800. 00
5. 000 3110. 00
1. 000 6220. 00
1000. 000 2000. 00
75. 000 150. 00
1070921. 47

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
0. 400 562. 80
2.000 2540. 00
2.750 1762. 75
0. 380 3135. 00
38. 000 760. 00
340. 000 680. 00
0.620 1457. 00
0. 550 1292. 50
80. 000 240. 00
675. 000 675. 00
500. 000 500. 00
0. 780 1833. 00
10. 000 1360. 00
150. 000 300. 00
5000. 000 5000. 00
2. 840 1931. 20
2. 000 2360. 00
30. 000 1800. 00
15. 000 9330. 00
1. 000 6220. 00
1000. 000 2000. 00
50. 000 100. 00
1150175. 92



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 84
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 02/ 12/ 02
PROPOSAL: 20020212027
STATE PROJECT(S): 5008-03-71 LOCATI ON 41/ MONRCE COUNTY
NEPTUNE ROAD, TOWN JEFFERSCON, BRANCH LI TTLE L
TOMN RD

MONROE COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1 RUZI C CONSTRUCTI ON CO., I NC
BI DDER NO 2 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 ACME CONSTRUCTI ON  COVPANY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARING STA 4.000 250. 000 1000. 00 250. 000 1000. 00 300. 000 1200. 00
20104 GRUBBI NG STA 4.000 250. 000 1000. 00 250. 000 1000. 00 300. 000 1200. 00
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 9500. 000 9500. 00 5500. 000 5500. 00 7000. 000 7000. 00
10+00
20501 COVMON EXCAVATI ON CY. 490. 000 8. 500 4165. 00 8. 500 4165. 00 6. 500 3185. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4400. 000 4400. 00 3500. 000 3500. 00 5000. 000 5000. 00
B-41- 249
21001 STRUCTURE BACKFI LL cCY 380. 000 12. 000 4560. 00 12. 000 4560. 00 7.000 2660. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00 500. 000 500. 00 800. 000 800. 00
30403 CRUSHED AGGREGATE BASE COURSE C. Y 405. 000 14. 500 5872. 50 14. 500 5872. 50 13. 200 5346. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 22.000 4.000 88. 00 4.000 88. 00 4.000 88. 00
41101 ASPHALTI C SURFACE TON 170. 000 61.220 10407. 40 61.220 10407. 40 61. 220 10407. 40
50201 CONCRETE MASONRY, BRI DGES CY. 204. 000 295. 000 60180. 00 345.000 70380. 00 320. 000 65280. 00
50265 PROTECTI VE SURFACE TREATMENT S.Y. 160. 000 1. 500 240. 00 2.000 320. 00 3. 000 480. 00
50409 CONCRETE MASONRY, ENDWALLS CY. 18. 000 710. 000 12780. 00 600. 000 10800. 00 600. 000 10800. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 20790. 000 0. 430 8939. 70 0. 350 7276. 50 0. 500 10395. 00
50511 COATED H GH STR BAR STL REI NF, LB. 2440. 000 1.140 2781. 60 0. 650 1586. 00 0. 600 1464. 00
51121 STL PILING DELIV & DRIVEN, HP L. F. 540. 000 16. 000 8640. 00 15. 000 8100. 00 19. 000 10260. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4500. 000 4500. 00 4000. 000 4000. 00 5500. 000 5500. 00
B-41-249
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 20. 000 24.000 480. 00 25. 000 500. 00 40. 000 800. 00
52003 CULVERT PIPE, CLASS I, 18-INL.F. 46. 000 18. 000 828. 00 18. 000 828. 00 23. 000 1058. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4. 000 110. 000 440. 00 110. 000 440. 00 105. 000 420. 00
52347 RCCP HORZ ELLIP, CL HE-I1I1, 58 L.F. 96. 000 215. 750 20712. 00 215. 750 20712. 00 250. 000 24000. 00
60602 HEAVY RI PRAP CY. 172. 000 30. 000 5160. 00 35. 000 6020. 00 32. 000 5504. 00
61910 MOBI LI ZATI ON LS 1. 000 13500. 000 13500. 00 26000. 000 26000. 00 18450. 000 18450. 00
62505 SALVAGED TOPSA L SY. 650. 000 1. 500 975. 00 1.500 975. 00 1. 000 650. 00
62702 MILCH NG S Y. 975. 000 0. 130 126. 75 0. 130 126. 75 0. 100 97. 50
62815 SILT FENCE, DELI VERED L. F. 875. 000 1. 000 875. 00 1. 000 875. 00 1. 000 875. 00
62816 SILT FENCE, | NSTALLED L. F. 875. 000 1. 000 875. 00 1. 000 875. 00 1. 000 875. 00



Date 02/12/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212027

REPORT CF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

85

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 1

| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

62817 SILT FENCE NMAI NTENANCE L.F 875. 000 0. 010
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 100. 000
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 65. 000 1. 000
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 65. 000 1. 000
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 50. 000 5. 000
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L. F. 50. 000 5. 000
62905 FERTI LI ZER, TYPE B CQwWr. 0. 800 40. 000
63003 SEEDI NG, TEMPORARY LB 28. 000 5. 000
63009 SEEDING M XTURE NO. 20 LB. 33. 000 5. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 27.000
64202 FIELD OFFICE, TYPE B LS 1. 000 1000. 000
64301 TRAFFI C CONTRCL LS 1. 000 1625. 000
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 346. 000 1.900
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 351. 000 4.500
65060 CONSTRUCTI ON STAKI NG PIPE CUL EACH 2.000 150. 000
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1300. 000

B-41-249

66501 SAW NG EXI STI NG PAVEMENT L. F. 32. 000 3. 000
90501 QW READY M XED CONC MASONRY F C. Y. 204. 000 15. 000
90502 QWP, BRDG STRGTIH | NCENTI VE CON DOL 2040. 000 1. 000
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 2. 000 60. 000

PROPOCSAL TOTAL

32.
140.
165
200.
324.

1000.
1625.
657.
1579
300.
1300.

96.
3060.
2040.

120

197003.

1625.

OoOFr oW

. 720
120
1270.

000
000

. 000
. 000
. 000
. 000

32.
140.
165
160.
300.
500.

1625.
778.
252.
240.

1270.

96.
1020.
2040.

120

205985.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 010 8.75
150. 000 150. 00
100. 000 100. 00
0. 500 32.50
0. 500 32.50
4.000 200. 00
5. 000 250. 00
50. 000 40. 00
2. 000 56. 00
4. 800 158. 40
45. 000 180. 00
20. 000 240. 00
750. 000 750. 00
1650. 000 1650. 00
1. 000 346. 00
0.720 252.72
120. 000 240. 00
1270. 000 1270. 00
5. 000 160. 00
35. 000 7140. 00
1. 000 2040. 00
35. 000 70. 00
209161. 77



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 86
CERTI FI ED BY- DI VI SION OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 02/ 12/ 02
PROPOSAL: 20020212028
STATE PRQJECT(S): 5019-05-71 LOCATI ON 41/ MONRCE COUNTY
HAMVER RD, TOAN SPARTA, LA CROSSE RI VER BRI DG
TOMN RD

MONROE COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: EDWARD KRAEMER & SONS, | NC.
BIDDER NO 3 RUZI C CONSTRUCTI ON CO., | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 7500. 000 7500. 00 10000. 000 10000. 00 12000. 000 12000. 00
10+00
20501 COVWON EXCAVATI ON CY. 248. 000 10. 000 2480. 00 10. 000 2480. 00 5. 250 1302. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3500. 000 3500. 00 10000. 000 10000. 00 8000. 000 8000. 00
B-41-247
20801 BORROW EXCAVATI ON CY. 823. 000 7.500 6172. 50 7.500 6172. 50 10. 350 8518. 05
21001 STRUCTURE BACKFI LL C.Y. 250. 000 12. 000 3000. 00 10. 000 2500. 00 10. 350 2587. 50
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00 500. 000 500. 00 800. 000 800. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 904. 000 10. 500 9492. 00 10. 500 9492. 00 11. 000 9944. 00
50201 CONCRETE MASONRY, BRI DGES CY. 93. 500 350. 000 32725. 00 275. 000 25712. 50 525. 000 49087. 50
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 407. 000 2. 000 814. 00 2.280 927. 96 2.000 814. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 22130. 000 0. 400 8852. 00 0.520 11507. 60 0. 500 11065. 00
50511 COATED H GH STR BAR STL REI NF, LB. 14670. 000 0. 650 9535. 50 0. 560 8215. 20 0. 690 10122. 30
51031 CIP CONC PILING DELIV & DRIVE L.F. 1749. 000 16. 000 27984. 00 23. 500 41101. 50 18. 000 31482. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7000. 000 7000. 00 9000. 000 9000. 00 11385. 000 11385. 00
B- 41- 247
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y 20. 000 25. 000 500. 00 33. 960 679. 20 26. 000 520. 00
52205 RCCP, CL III, 24-1NCH L.F 59. 500 47. 000 2796. 50 47.000 2796. 50 35. 000 2082. 50
52211 RCCP, CL 111, 48-1NCH L.F 61. 500 84. 000 5166. 00 84. 000 5166. 00 80. 000 4920. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 2. 000 375. 000 750. 00 375. 000 750. 00 525. 000 1050. 00
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 2.000 850. 000 1700. 00 850. 000 1700. 00 1000. 000 2000. 00
52407 SALVAGED CULVERT PIPE, 24-INCH L.F 60. 000 10. 000 600. 00 10. 000 600. 00 5. 000 300. 00
52413 SALVAGED CULVERT PIPE, 48-1NCH L.F 59. 000 10. 000 590. 00 10. 000 590. 00 7.000 413. 00
60601 RI PRAP cCY 206. 000 35. 000 7210. 00 35. 000 7210. 00 31. 000 6386. 00
60602 HEAVY RI PRAP CY 160. 000 35. 000 5600. 00 45. 090 7214. 40 31. 000 4960. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F 132. 000 29. 290 3866. 28 35. 000 4620. 00 32.100 4237. 20
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 4.000 1729. 290 6917. 16 1900. 000 7600. 00 1800. 000 7200. 00
61910 MOBI LI ZATI ON LS 1. 000 12500. 000 12500. 00 15150. 000 15150. 00 16000. 000 16000. 00
62505 SALVAGED TOPSO L S Y. 1960. 000 1. 000 1960. 00 1. 000 1960. 00 0. 500 980. 00
62702 MJILCHI NG S Y. 1960. 000 0.120 235. 20 0.120 235. 20 0. 200 392. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020212028

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

87

LETTI NG DATE: 02/12/02

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

62811 EROCSI ON BALES, DELI VERED EACH 30. 000 5. 000
62812 ERCSI ON BALES, | NSTALLED EACH 30. 000 5. 000
62815 SILT FENCE, DELI VERED L. F 824. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 824. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 824. 000 0. 010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2. 000 50. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 50. 000
62832 ERGCSI ON MAT, DELIVERED, CLASS S.Y. 95. 000 1. 000
62833 EROSI ON MAT, | NSTALLED, CLASS S.Y. 95. 000 1. 000
62905 FERTI LI ZER, TYPE B CQWI. 1.500 40. 000
63003 SEEDI NG TEMPORARY LB. 65. 000 2.500
63009 SEEDI NG, M XTURE NO. 20 LB. 65. 000 5. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 40. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 25. 000
63827 REMOVING SIGNS, TYPE I EACH 4. 000 40. 000
63830 REMOVI NG SMVALL SI GN SUPPORTS  EACH 4. 000 40. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTRCL LS 1. 000 1895. 000
64505 GEOTEXTILE FABRIC, TYPE R S.Y 210. 000 2. 000
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 295. 000 2. 250
66501 SAW NG EXI STI NG PAVEMENT L.F 36. 000 3. 000
90034 M SC CY 233. 500 400. 000

90034A FI BER REI N CONC MASONRY
BRI DGES, B-41-247

90501 QW READY M XED CONC MASONRY F C.Y. 327. 000 5. 000
90502 QWP, BRDG STRGIH | NCENTI VE CON DCL 3140. 000 1. 000

PROPCSAL TOTAL

325.
160.
300.
160.
160.
500.
1895.
420.
663.
108.
93400.

1635.
3140

275331.

01 01
OO RRPROOCORRE OO

I

. 000
. 000
. 000
. 000
. 480
. 000
. 250

. 290
. 000

200.
307.
64.
120
250
1915.
420.
731.
108.
63803.

8269
3140.

276053.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
4.000 120. 00
4. 000 120. 00
1. 000 824. 00
1. 000 824. 00
0. 100 82. 40
100. 000 200. 00
100. 000 100. 00
1. 000 95. 00
1. 000 95. 00
30. 000 45. 00
2.200 143. 00
5. 050 328. 25
48. 150 192. 60
18. 200 218. 40
15. 000 60. 00
24. 000 96. 00
1300. 000 1300. 00
1895. 000 1895. 00
2.500 525. 00
2.500 737.50
3. 000 108. 00
315. 000 73552. 50
10. 000 3270. 00
1. 000 3140. 00
296619. 70



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212029

STATE PROJECT(S): 5055-05-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1 EDWARD KRAEMER & SONS, | NC.
BIDDER NO 2: RUZI C CONSTRUCTION CO., INC
R NO 3

ACME CONSTRUCTI ON  COVPANY

LOCATI ON 52/ Ri chl and COUNTY
HAWKIN S CREEK DR, TWN HENRI ETTA, BRI DGE & AP

TOMN RD
RI CHLAND COUNTY

PAGE: 88

LETTI NG DATE: 02/12/02

| TEM DESCRI PTI ON UNI' T
CLEARI NG STA
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS

10+40. 00

COVMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-52-0244

STRUCTURE BACKFI LL C.Y.
FI NI SH NG ROADVWAY LS
OBLI TERATI NG OLD ROAD STA.

CRUSHED AGGREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES cCY
PROTECTI VE SURFACE TREATMENT  S..
H GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

STL PILING DELIV & DRIVEN, HP L. F.
TUBULAR RAI LI NG TYPE F, STRUC LS

B-52- 0244

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
TEMP PRECAST CONC BARR, CONTR L. F.
TEMP PRECAST CONC BARR, CONTR L. F.
HEAVY Rl PRAP cY.
STEEL THRIE BEAM STRUCTURE APP L. F.
STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L S.Y
MJULCHI NG S Y.
SILT FENCE, DELI VERED L. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
3. 000 1. 000
3. 000 1. 000
1. 000 1200. 000
335. 000 7.000
1. 000 8540. 000
210. 000 12. 000
1. 000 800. 000
1. 000 500. 000
160. 000 14. 000
10. 000 14. 500
110. 000 58. 590
150. 000 325. 000
140. 000 2.380
16345. 000 0.540
3555. 000 0. 750
455. 000 20. 570
1. 000 5200. 000
16. 000 35. 280
90. 000 9. 050
90. 000 4. 460
65. 000 34.760
66. 000 32. 000
2. 000 2000. 000
1. 000 13000. 000
610. 000 2.000
1660. 000 0. 200
400. 000 1.100

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
3.00 150. 000 450. 00
3.00 150. 000 450. 00
1200. 00 6000. 000 6000. 00
2345. 00 5. 250 1758. 75
8540. 00 4985. 000 4985. 00
2520. 00 12. 000 2520. 00
800. 00 800. 000 800. 00
500. 00 600. 000 600. 00
2240. 00 15. 000 2400. 00
145. 00 14. 500 145. 00
6444. 90 58. 590 6444. 90
48750. 00 350. 000 52500. 00
333. 20 1.600 224.00
8826. 30 0.470 7682. 15
2666. 25 0. 850 3021. 75
9359. 35 14. 000 6370. 00
5200. 00 4500. 000 4500. 00
564. 48 25. 000 400. 00
814. 50 10. 000 900. 00
401. 40 7.000 630. 00
2259. 40 35. 000 2275.00
2112. 00 31. 100 2052. 60
4000. 00 1750. 000 3500. 00
13000. 00 20200. 000 20200. 00
1220. 00 0. 500 305. 00
332.00 0. 200 332.00
440. 00 1. 000 400. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
150. 000 450. 00
150. 000 450. 00
3000. 000 3000. 00
6. 000 2010. 00
8000. 000 8000. 00
7.000 1470. 00
500. 000 500. 00
200. 000 200. 00
12. 500 2000. 00
14. 500 145. 00
58. 590 6444. 90
375. 000 56250. 00
3. 000 420. 00
0.500 8172. 50
0. 600 2133. 00
19. 000 8645. 00
4000. 000 4000. 00
40. 000 640. 00
11. 000 990. 00
6. 000 540. 00
50. 000 3250. 00
31.100 2052. 60
1750. 000 3500. 00
15800. 000 15800. 00
1. 000 610. 00
0. 200 332. 00
1. 000 400. 00



Date 02/12/02

CERTI FI ED BY-
TI TLE. CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212029

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE

SI LT FENCE, | NSTALLED L.F 400. 000 1.100
SI LT FENCE MAI NTENANCE L.F. 800. 000 0. 010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 0. 010
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 0. 010
ERCSI ON VAT, DELIVERED, CLASS S.Y 60. 000 1. 200
EROCSI ON VAT, | NSTALLED, CLASS S.Y. 60. 000 1. 200
TURBI DI TY BARRI ERS S.'Y 60. 000 24.000
TEMPORARY DI TCH CHECKS, DELIVE L.F 75. 000 5. 000
TEMPORARY DI TCH CHECKS, | NSTAL L. F. 75. 000 5. 000
FERTI LI ZER, TYPE B CQWI. 2. 000 30. 000
SEEDI NG TEMPCORARY LB. 30. 000 5. 000
SEEDI NG, M XTURE NO. 60 LB. 15. 000 6. 000
WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4. 000 55. 000
SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 20. 000
FI ELD OFFI CE, TYPE B LS 1.000 250. 000
TRAFFI C CONTRCL LS 1. 000 1680. 000
GEOTEXTI LE FABRI C, TYPE HR SY. 160. 000 2.560
SAW NG EXI STI NG PAVEMENT L. F. 70. 000 5. 000
M SC S.F 450. 000 7.210
90031A TEMPORARY SHORI NG

QW READY M XED CONC MASONRY F C. Y. 150. 000 25. 460
QWP, BRDG STRGTH | NCENTI VE CON DOL 1500. 000 1. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

1440.
375.
375.

60.
150.
90.
220.
240.
250.

1680.
4009.
350.

3244.

38109.
1500.

139814.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT
Bl D PRI CE

. 000
. 500
. 000
. 000

. 500
. 000

1446.
300.
225.

58.
66.
153.
192.
218.
750.

1680.
400.
210.

8100.

3075.
1500.

150848.

PAGE:
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Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 000 400. 00
0. 010 8. 00
50. 000 50. 00
50. 000 50. 00
1. 000 60. 00
1. 000 60. 00
24.100 1446. 00
4.000 300. 00
3. 000 225.00
29.100 58. 20
2.200 66. 00
10. 200 153. 00
48.100 192. 40
18. 200 218. 40
750. 000 750. 00
1680. 000 1680. 00
1. 000 160. 00
5. 000 350. 00
27.000 12150. 00
35. 000 5250. 00
1. 000 1500. 00
157532. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212030

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 5111-06-71
5111-06- 75
5111-06- 77

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1 HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 2 MASHUDA CONTRACTORS, | NC.
BI DDER NO 3 C J. MOYNA & SONS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING 40M
20104 GRUBBI NG 40M
20335 REMOVI NG SVALL PI PE CULVERTS  EACH
20351 REMOVING OLD BRI DGE, STATION LS
89+785
20352 REMOVING COLD BRI DGE, STATION LS
90+657. 00
20353 REMOVING OLD BRI DGE, STATION LS
92+814. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS
82+723. 6
20372 REMOVI NG COLD STRUCTURE, STATIO LS
89+506. 1
20373 REMOVI NG OLD STRUCTURE, STATIO LS
89+507. 5
20406 REMOVI NG CONCRETE SI DEWALK %4
20408 REMOVI NG MASONRY M3
20411 REMOVI NG GUARDRAI L M
20412 REMOVI NG FENCE M
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG I NLETS EACH
20417 REMOVI NG SEPTI C TANKS EACH
20424 REMOVI NG MARKER PCSTS EACH
20470 REMOVI NG BUI LDI NGS, PARCEL LS
3
20471 REMOVI NG BUI LDI NGS, PARCEL LS
22
20472 REMOVI NG BUI LDI NGS, PARCEL LS
17
20473 REMOVI NG BUI LDI NGS, PARCEL LS

19

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
99. 000 284. 000
99. 000 284. 000
73. 000 150. 000
1. 000 22000. 000
1. 000 24000. 000
1. 000 15000. 000
1. 000 3000. 000
1. 000 1000. 000
1. 000 1000. 000
320. 000 4.000
55. 000 60. 000
180. 000 4.000
3800. 000 1. 800
9. 000 300. 000
1. 000 300. 000
2. 000 1500. 000
33. 000 25. 000
1. 000 5000. 000
1. 000 500. 000
1. 000 100. 000
1. 000 500. 000

LOCATI ON 62/ VERNON
ROCKTON - ONTARIQ, CTH F -

3000.

1000.

1000.

1280.
3300
720.
6840.
2700.
300.
3000.
825.
5000.

500.

100.

.00

00

00

00

00
00
00
00
00
00
00
00
00

00

00

STH 131
VERNON COUNTY

COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
200. 000 19800. 00
200. 000 19800. 00
300. 000 21900. 00
22000. 000 22000. 00
24000. 000 24000. 00
15000. 000 15000. 00
2000. 000 2000. 00
750. 000 750. 00
750. 000 750. 00
4. 000 1280. 00
10. 000 550. 00
3. 930 707. 40
1. 350 5130. 00
250. 000 2250. 00
300. 000 300. 00
1200. 000 2400. 00
21. 000 693. 00
3000. 000 3000. 00
1250. 000 1250. 00
1250. 000 1250. 00
1500. 000 1500. 00

500.

00

PAGE:
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ONTARI O, DUTCH HOL

Bl DDER NO 3
UNIT
Bl D PRI CE

15000.

10000

10000.

10000.

5000.

5000

5000.

000

000

000

000

. 000
40.
. 000
. 000
500.
500.
500.
20.
20000.

000

000
000
000
000
000

000

000

000

10000.

10000.

10000.

1600.
2200.
720.
7600
4500.
500.
1000.
660.
20000.

5000

5000.

5000

.00

00

00

00

00
00
00
00
00
00
00
00
00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212030

| TEM
NUMBER

20487
20488
20489
20490
20491
20492
20493
20501
20502
20505
20610

20611

| TEM DESCRI PTI ON

REMOVI NG BUI LDI NGS, PARCEL

46

REMOVI NG BUI LDI NGS, PARCEL

26

REMOVI NG BUI LDI NGS, PARCEL

35

REMOVI NG BUI LDI NGS, PARCEL

36

REMOVI NG BUI LDI NGS, PARCEL

37

REMOVI NG BUI LDI NGS, PARCEL

29

ABANDONI NG VELLS

SI TE CLEARANCE,
3
SI TE CLEARANCE,
22
SI TE CLEARANCE,
17
SI TE CLEARANCE,
19
SI TE CLEARANCE,
46
SI TE CLEARANCE,
26
SI TE CLEARANCE,
35
SI TE CLEARANCE,
36
SI TE CLEARANCE,
37
SI TE CLEARANCE,
29

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

COVMON EXCAVATI ON

ROCK EXCAVATI ON

MARSH EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, BRI LS

B-62-204

EXCAVATI ON FOR STRUCTURES, BRI

B-62-122

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LS

LS

LS

EACH
LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
VB

VB
VB

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE AMOUNT

1. 000 1000. 000 1000. 00
1. 000 2000. 000 2000. 00
1. 000 1000. 000 1000. 00
1. 000 5000. 000 5000. 00
1. 000 500. 000 500. 00
1. 000 1000. 000 1000. 00
3. 000 1500. 000 4500. 00
1. 000 500. 000 500. 00
1. 000 100. 000 100. 00
1. 000 100. 000 100. 00
1. 000 100. 000 100. 00
1. 000 200. 000 200. 00
1. 000 500. 000 500. 00
1. 000 200. 000 200. 00
1. 000 500. 000 500. 00
1. 000 100. 000 100. 00
1. 000 200. 000 200. 00
560255. 000 4.090 2291442.95
50969. 000 5. 360 273193. 84
103411. 000 4.090  422950.99
1. 000 8000. 000 8000. 00
1. 000 10000. 000 10000. 00

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
750. 000 750. 00
3000. 000 3000. 00
1250. 000 1250. 00
1250. 000 1250. 00
3000. 000 3000. 00
1000. 000 1000. 00
2000. 000 6000. 00
1500. 000 1500. 00
750. 000 750. 00
500. 000 500. 00
750. 000 750. 00
500. 000 500. 00
1500. 000 1500. 00
750. 000 750. 00
750. 000 750. 00
1500. 000 1500. 00
500. 000 500. 00
4.520  2532352.60
4.520 230379. 88
3. 400 351597. 40
8000. 000 8000. 00
10000. 000 10000. 00

PAGE
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Bl DDER NO 3
UNI T
Bl D PRI CE AMOUNT
5000. 000 5000. 00
7500. 000 7500. 00
5000. 000 5000. 00
5000. 000 5000. 00
10000. 000 10000. 00
5000. 000 5000. 00
1000. 000 3000. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
3.500 1960892.50
3.500 178391. 50
3.500 361938.50
8000. 000 8000. 00
10000. 000 10000. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212030

| TEM
NUMBER

EXCAVATI ON FOR STRUCTURES, BRI
B-62-123
EXCAVATI ON FOR STRUCTURES, BRI
B-62-188

EXCAVATI ON FOR STRUCTURES, CUL
C-62-95

EXCAVATI ON FOR STRUCTURES, CUL
C-62-96

EXCAVATI ON FOR STRUCT., RETAIN
R-62-7

EXCAVATI ON FOR STRUCT., RETAIN
R-62-4

GRANULAR BACKFI LL

STRUCTURE BACKFI LL

FI NI SHI NG ROADVWAY

CRUSHED AGGREGATE BASE COURSE
CABC, OPEN GRADED NUMBER 2
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
PRCFI LE | NDEX | NCENTI VE, ASPH
SALVAGED ASPHALTI C PAVEMENT
CONCRETE DRI VEWAY, 175 MM
CONCRETE SURFACE DRAI NS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 11
PRESTRESSED G RDER, | TYPE, 13
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, RETAI NI NG WA
CONCRETE MASONRY, ENDWALLS

HI GH STRENGTH BAR STEEL REI NF.
HI GH STRENGTH BAR STEEL REI NF.
H GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL

CONTRACT AND ESTI MATE ENG NEER

LS

LS

L

(2]

SRR TEL AT 12

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1. 000 12000. 000
1. 000 8000. 000
1. 000 3000. 000
1. 000 5000. 000
1. 000 2000. 000
1. 000 2000. 000
18331. 000 9. 920
4389. 000 9. 920
1. 000 5650. 000
93000. 000 6. 900
2700. 000 14. 000
116191. 000 6. 300
11500. 000 0. 480
36400. 000 0.670
2110. 000 99. 200
36400. 000 23. 870
25920. 000 1. 000
25000. 000 1. 000
16700. 000 0. 890
75. 000 48. 000
29. 000 350. 000
2018. 000 465. 000
3505. 000 1.500
374. 200 335. 000
556. 800 395. 000
365. 000 335. 000
266. 000 495. 000
10. 000 490. 000
37195. 000 1. 050
23200. 000 1. 300
1835. 000 1. 300
161300. 000 1.100
23. 000 12. 000

DI VI SI ON OF HI GHWAYS

181843.
43538
5650.
641700.
37800.
732003.
5520.
24388.
209312.
868868.
25920.
25000
14863.
3600.
10150.
938370.
5257.
125357
219936.
122275.
131670.
4900
39054.
30160
2385.
177430.
276.

Bl DDER NO 2

UNIT
Bl D PRI CE

12000.

8000

750.

4000

2500

2500.

3.
18.
1500.
6.
12.
6.

0.

0.
99.
23.

. 000
. 000
. 890
. 330
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 050
. 300
. 300
. 100
. 000

000

000

000

000

000

000

660
000
000
900
250
300
480
670
200
870

4000.

2500

2500

67091.
79002
1500.
641700.
33075.
732003.
5520.
24388
209312.
868868
25920
25000.
14863.
2799.
7250.
938370
5257.
125357.
219936.
122275.
131670.
4900.
39054.
30160
2385.
177430
276.

PAGE
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Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
12000. 000 12000. 00
8000. 000 8000. 00
5000. 000 5000. 00
5000. 000 5000. 00
15000. 000 15000. 00
15000. 000 15000. 00
3. 500 64158. 50
15. 000 65835. 00
75000. 000 75000. 00
6. 900 641700. 00
12. 250 33075. 00
6. 300 732003. 30
0. 480 5520. 00
0.670 24388. 00
99. 200 209312. 00
23.870 868868. 00
1. 000 25920. 00
1. 000 25000. 00
3. 000 50100. 00
37.330 2799. 75
250. 000 7250. 00
465. 000 938370. 00
1.500 5257. 50
335. 000 125357. 00
395. 000 219936. 00
335. 000 122275. 00
495. 000 131670. 00
784. 200 7842. 00
1. 050 39054. 75
1. 300 30160. 00
1. 300 2385.50
1.100 177430. 00
12. 000 276. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212030

| TEM
NUMBER

R-62-7

CULVERT PI PE, CLASS

CULVERT PI PE, CLASS |
CULVERT PI PE, CLASS I
CULVERT PI PE, CLASS I
CULVERT PIPE, CLASS III,
CULVERT PI PE, CLASS 111

I,
I,
I,
I
Il

CONTRACT AND ESTI MATE ENG NEER

300 MM
450 M M
600 M M
750 M M
900 M M
1050 M

APRON ENDWALLS FOR CULVERT PI P EACH

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FCR CULVERT PI P
APRON ENDWALLS FCR CULVERT PI P EACH
APRON ENDWALLS FCOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P

Pl PE CATTLE PASS

EACH
EACH

EACH
EACH

CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PI PE, M
STL APRON ENDW. FCR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRN ENDW. FR CLVT PI PE SL EACH
STL APRN ENDW. FR CLVT PI PE SL EACH

RCCP, CL V, 750 WM
RCCP, CL V, 900 MM
RCCP, CL V, 1050 MMV
RCCP, CL Vv, 1200 WM

RCCP, APRON ENDWALLS, 600 MM  EACH
RCCP, APRON ENDWALLS, 750 MM  EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
59835. 000 0. 850 50859. 75
60. 000 70. 000 4200. 00
1438. 000 4. 000 5752. 00
48. 000 500. 000 24000. 00
42.500 750. 000 31875. 00
84. 000 47.000 3948. 00
56. 000 56. 000 3136. 00
360. 000 47.000 16920. 00
499. 000 56. 000 27944. 00
624. 000 108. 000 67392. 00
624. 000 18. 000 11232. 00
121. 500 18. 000 2187. 00
1. 000 18000. 000 18000. 00
79. 000 56. 000 4424. 00
491. 000 59. 000 28969. 00
571. 000 72.000 41112. 00
19. 000 105. 000 1995. 00
32. 000 118. 000 3776. 00
16. 000 172. 000 2752. 00
14. 000 80. 000 1120. 00
10. 000 90. 000 900. 00
30. 000 123. 000 3690. 00
2.000 220. 000 440. 00
4. 000 320. 000 1280. 00
2. 000 500. 000 1000. 00
16. 000 262. 000 4192. 00
22.000 80. 000 1760. 00
122. 000 80. 000 9760. 00
3. 000 99. 000 297. 00
2.000 123. 000 246. 00
55. 000 274. 000 15070. 00
10. 000 400. 000 4000. 00
116. 000 186. 000 21576. 00
57. 000 223. 000 12711. 00
54. 000 290. 000 15660. 00
49. 000 352. 000 17248. 00
1. 000 360. 000 360. 00
2. 000 500. 000 1000. 00

Bl DDER NO 2

UNIT
BI D PRI CE
H GH STRENGTH STRUCTURAL STEEL KG
NON- LAM NATED ELASTOVERI C BEAR EACH
WELDED STUD SHEAR CONNECTCRS, EACH
STEEL DI APHRAGVS, STRUCTURE EACH
TREATED LUMBER AND Tl MBER VB
ClP CONC PILING DELIV & DRIVE M
CP CONC PILING DELIV & DRIVE M
STL PILE DEL & DRIVEN, HP 250M M
STL PILE DEL & DRIVEN, HP 310M M
PERVANENT STEEL SHEET PILING M
PERVANENT STEEL SHEET PILING M
RUBBERI ZED MEMBRANE WATERPROOF M2
PAI NTI NG, EPOXY SYSTEM STRUCT LS

108.

18000.

54.
65.
75.
95
106.
142

100.
125.
200.
290.
475.
340.

81.

80.
100.
125.
345.
485.
248.
297.
396.
463.
330.
440.

000
000
000
000
000
000
400
500
000
000
000
000
120
490
930
350
000
000

PAGE

Bl DDER NO 3

UNIT
BI D PRI CE

108.

18000.

84.
103.
110.
160.
140
184.

85.
136.
208.
329.
582.
516.
103.
110.

85.
136.
363.
500.
214.
245.
274.
334.
374.
500.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212030

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

RCCP, APRON ENDWALLS, 900 MM
RCCP, APRON ENDWALLS, 1050 MM
RCCP, APRON ENDWALLS, 1200 MM
RCCP HORZ ELLIP, CL HE-III, 49
RCCP HORZ ELLI P, ENDWALLS, 490
TEMPORARY STRUCTURE, STATI ON
90+640

CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 900
CONCRETE SI DEWALK, 100 MM
CONCRETE STEPS

Rl PRAP

HEAVY Rl PRAP

VEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS Il, SS
REI NF CONC PI PE, CLASS 11, SS
REI NF CONC PI PE, CLASS II, SS

MANHOLES, TYPE 1

I NLETS, TYPE 1

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J- SPECI AL
I NLET COVERS, TYPE HS

I NLET COVERS, TYPE HM S

I NLET COVERS, TYPE H

I NLET COVERS, TYPE V

I NLET COVERS, TYPE HM

Pl PE UNDERDRAI N, 150 MM

Pl PE UNDERDRAI N, 300 WM

Pl PE UNDERDRAI N, 450 WM

Pl PE UNDERDRAI N, UNPERFORATED
REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER POSTS FOR RI GAT OF WAY
TEMPORARY STEEL PLATE BEAM GUA
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
RUSTI C MARKER POSTS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
1. 000 700. 000
2. 000 800. 000
1. 000 1000. 000
132. 000 164. 000
10. 000 460. 000
1. 000 28000. 000
1600. 000 30. 000
750. 000 33. 000
170. 000 33. 000
5. 000 300. 000
302. 700 39. 000
4300. 000 37.000
548. 400 42.000
28. 000 75. 000
6. 000 85. 000
113. 000 125. 000
3. 000 1300. 000
12. 000 700. 000
18. 000 700. 000
8. 000 400. 000
1.000 400. 000
1. 000 400. 000
14. 000 360. 000
12. 000 360. 000
2. 000 400. 000
1362. 000 10. 000
140. 000 39. 000
108. 000 46. 000
48. 000 23. 000
8. 000 119. 000
350. 000 95. 780
7050. 000 29. 950
4.000 400. 000
257. 000 43. 500
355. 000 25. 000
16. 000 50. 000
51. 000 1601. 000
20. 000 100. 000

DI VI SI ON OF HI GHWAYS

211147.
1600.
11179.
8875.
800.
81651.
2000

Bl DDER NO 2
UNI'T
Bl D PRI CE

1601. 000
100. 000

.00
.00
. 00
.00
.00
.00
.00
.00
.00

.00
.00
.00
.00
.00
.00
211147.
1600.
11179.
8875.
800.
81651.
2000

50
00
50
00
00
00
00

PAGE
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LETTI NG DATE: 02/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
700. 000 700. 00
787.000 1574. 00
890. 000 890. 00
173. 000 22836. 00
680. 000 6800. 00
28000. 000 28000. 00
29. 030 46448. 00
39. 330 29497. 50
29. 000 4930. 00
275. 000 1375. 00
39. 000 11805. 30
39. 000 167700. 00
39. 000 21387. 60
111. 000 3108. 00
114. 000 684. 00
122. 000 13786. 00
1600. 000 4800. 00
1300. 000 15600. 00
1270. 000 22860. 00
345. 000 2760. 00
500. 000 500. 00
600. 000 600. 00
243. 000 3402. 00
668. 000 8016. 00
756. 000 1512. 00
24.500 33369. 00
46. 650 6531. 00
59. 000 6372. 00
25. 000 1200. 00
90. 000 720. 00
96. 000 33600. 00
30.000 211500. 00
400. 000 1600. 00
44. 000 11308. 00
25. 000 8875. 00
50. 000 800. 00
1601. 000 81651. 00
100. 000 2000. 00



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212030

| TEM
NUMBER

| TEM DESCRI PTI ON

CHAIN LINK FENCE, 1.2 M

CONTRACT AND ESTI MATE ENG NEER

UNI T

M

MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON

WATER

SALVAGED TOPSQ L
MULCHI NG
ERCSI ON BALES, DELI VERED

ERCSI ON BALES,

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE
SI LT SCREEN

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI

ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON

TEMPORARY DI TCH CHECKS, DELI VE

VAT,
VAT,
VAT,
VAT,
VAT,
VAT,
VAT,
VAT,
VAT,
VAT,

DELI VERED
I NSTALLED,
DELI VERED
I NSTALLED,
DELI VERED
I NSTALLED,

DELIV, CLASS II1,

I NSTALLED

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

I NSTLD, CLASS I11

DELIV, CLASS II1,

I NSTLD, CLASS |11
I NLET PROTECTION, TYPE A
I NLET PROTECTION, TYPE C

TEMPCORARY DI TCH CHECKS
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG TEMPORARY

SEEDI NG, M XTURE NO. 20
SEEDI NG M XTURE NO. 40
SEEDI NG M XTURE NO. 60
SEEDI NG, M XTURE NO. 70
LAVWN SOD
ERCSI ON CONTROL SOD

TREES,

MAPLE, RED, 25 WM CAL.,

I NSTAL

BR

LS
KL
M
M2
EACH
EACH

M
M
M
M

EACH

g
2

S0 URSSSRSORSS
22

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
310. 000 24.770
1. 000 1.000
1.000 233060.800
2000. 000 5. 000
344987. 000 0. 600
118900. 000 0. 100
72.000 4.000
72.000 4. 000
11950. 000 3. 050
11950. 000 2. 400
11950. 000 0. 010
1900. 000 16. 890
5. 000 100. 000
8. 000 100. 000
99000. 000 0. 450
99000. 000 0. 470
3800. 000 0. 800
3800. 000 0.490
23300. 000 1.100
23300. 000 0.470
7600. 000 4.740
7600. 000 2. 000
1440. 000 12. 000
1440. 000 2.050
7.000 150. 000
7.000 33. 000
3420. 000 3. 890
3420. 000 4.870
13. 000 35. 000
12222. 600 0. 490
326. 000 3. 970
2160. 000 8. 000
160. 000 9. 250
140. 000 15. 000
65. 000 22.320
160. 000 3. 000
630. 000 3. 000
5. 000 110. 000

DI VI SION OF HI GHWAYS

233060.
10000.
206992.
11890.
288.
288.
36447.
28680.
119.
32091.
500.
800.
44550
46530.
3040
1862.
25630
10951.
36024
15200
17280
2952.
1050.
231.
13303
16655
455.
5989.
1294.
17280.
1480
2100.
1450.
480.
1890.
550.

Bl DDER NO 2

UNIT
Bl D PRI CE

24.
2500.
224628.

e
[eNe]
SRS

H
@oNkEARrOOO

NNNBOROOO

000

. 000
. 050
. 000
. 000
. 890
. 870
. 000
. 490
. 970
. 000
. 250
. 000

320

. 000
. 000
. 000

224628
10000
186292.
11890.
288.
288.
23541.
34416.
956.
32091.
500.
800.
44550
46530.
3040.
1862.
25630
10951.
36024.
15200.
17280
2952
1050.
231.
13303
16655.
455,
5989.
1294.
17280.
1480.
2100.
1450.
480.
1890.
550.

PAGE:

95

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
26. 000 8060. 00
5000. 000 5000. 00
650000. 000 650000. 00
15. 000 30000. 00
0. 600 206992. 20
0. 100 11890. 00
4.000 288. 00
4.000 288. 00
2. 000 23900. 00
3. 000 35850. 00
0. 100 1195. 00
17. 000 32300. 00
100. 000 500. 00
125. 000 1000. 00
0. 450 44550. 00
0.470 46530. 00
0. 800 3040. 00
0.490 1862. 00
1.100 25630. 00
0.470 10951. 00
4.750 36100. 00
2. 000 15200. 00
12. 000 17280. 00
2.000 2880. 00
150. 000 1050. 00
33. 000 231.00
4.000 13680. 00
5. 000 17100. 00
100. 000 1300. 00
0.500 6111. 30
4.000 1304. 00
8. 000 17280. 00
9. 000 1440. 00
15. 000 2100. 00
22.000 1430. 00
3. 000 480. 00
3. 000 1890. 00
110. 000 550. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212030

| TEM
NUMBER

63208
63209
63210
63211
63261
63262
63263
63264
63265
63266
64210
64220
64313
64318
64321

64326
64503

| TEM DESCRI PTI ON
TREES,
MAPLE, SUGAR, 25 MM CAL., BR
TREES,
Bl RCH, PAPER, 25 MM CAL., B&B
TREES,

ASH, WHI TE, 25 MM CAL., BR
TREES,

ASH, GREEN, 25 WM CAL., BR
TREES,

CRABAPPLE, PRAIRI EFI RE, 25 MM
TREES,

CHERRY, PIN, 20 WM CAL., BR
TREES,

OAK, RED, 25 MM CAL., B&B
TREES,

OAK, BUR, 25 MM CAL., B&B
TREES,

PI NE, EASTERN WHI TE, 0.9 M HT.
TREES,

HEMLOCK, CANADI AN, 0.9 M HT.,
SHRUBS

SERVI CEBERRY, ALLEGANY, 1.2 M
SHRUBS

DOGANOOD, PAGODA, 1.2 M HT., B&
SHRUBS

DOGWOOD, GREY, 0.45 M HT., BR
SHRUBS

SUMAC, STAGHORN, 0.45 MHT., B
SHRUBS,

ELDERBERRY, 0.6 M HT., BR
SHRUBS

VI BURNUM NANNYBERRY, 0.6 M HT
FI ELD LABORATORY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SIGNS
GEOTEXTI LE FABRI C, TYPE DF

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS
LS
DAYS
DAYS
DAYS
DAYS
M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
4.000 110. 000
36. 000 110. 000
4. 000 110. 000
7.000 110. 000
2. 000 110. 000
50. 000 110. 000
27.000 150. 000
7.000 160. 000
56. 000 115. 000
6. 000 140. 000
9. 000 135. 000
12. 000 135. 000
50. 000 40. 000
55. 000 40. 000
8. 000 80. 000
8. 000 80. 000
1. 000 3000. 000
1. 000 7000. 000
11300. 000 0. 250
16046. 000 0. 400
16046. 000 0. 100
11978. 000 0. 400
461. 000 2.180

DI VI SI ON OF HI GHWAYS

220.
5500.
4050.
1120
6440.

840.
1215.
1620.
2000
2200

640

640
3000
7000.
2825.
6418.
1604.

4791.
1004.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
40
60

20
98

Bl DDER NO 2

UNI'T
Bl D PRI CE

110.
110.
110.
110.
110.
110.
150.
160.
115.
140.
135.
135.
40.
40.
80.
80.
3500.
10000
. 250
. 400
. 100

. 400
. 000

NOOOO

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000

220.
5500.
4050.
1120.
6440

840.
1215.
1620.
2000.
2200.

640.

640
3500.

10000.
2825.
6418.
1604.

4791.
922.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
40
60

20
00

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

110.
110.
110.
150.
160.
115.
140.
135.
135.

40.

40.

80.

80.
5000.
5000.
. 400
. 600
. 250

. 600
. 390

NOOOO

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000

LETTI NG DATE: 02/12/02

220
5500.
4050
1120.
6440.

840
1215.
1620.
2000.
2200.

640.

640.
5000.
5000.
4520
9627.
4011.

7186.
1101.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
50

80
79



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212030

| TEM
NUMBER

90001

90001

90002

90002

90002

90002

90002

90002

90002

90002

| TEM DESCRI PTI ON UNI'T
GEOTEXTI LE FABRIC, TYPE R Y%
GEOTEXTI LE FABRI C, TYPE HR M2
GECTEXTI LE FABRIC, TYPE C M
PAVEMENT MARKI NG, 100 v EPOX M

PAVEMENT MARKI NG, 150 MM EPOX M
PVMI' MRKNG, SYMBOLS, BI KE LANE EACH
SAW NG EXI STI NG PAVEMENT M

M SC M
90001A FOUNDATI ON DRI LLI NG 76
DI AVETER

M SC

90001B REMOVE SANI TARY SEVER
M SC

90001C SANI TARY SEVER LATERALS
PVC

M SC

90001D SANI TARY SEVER MAI N, 20
M SC

90001F FOUNDATI ON DRI LLI NG 46
M SC

90002A ARCHI TECTURAL SURFACE T
M SC

90002B ANTI - GRAFFI TI COATI NG
B-62-204

M SC

90002BB ANTI - GRAFFI TI COATI NG
R-62-4

M SC (%4
90002C ANTI - GRAFFI TI  COATI NG
B-62-122

M SC (Y%
90002D ANTI - GRAFFI TI  COATI NG
B-62-123

M SC (%4
90002E ANTI - GRAFFI TI COATI NG
B-62-188

M SC M
90002F GEOGRI D REI NFORCEMENT

M SC M
90002G RI VER ACCESS RAMP

<

z 3 = = ¥

S

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
2570. 000 1. 970
6320. 000 2. 150
425. 000 3. 000
21190. 000 0. 560
21500. 000 0. 620
72.000 40. 000
150. 000 12. 000
383. 700 150. 000
591. 000 10. 000
68. 000 55. 000
563. 000 69. 000
88. 000 140. 000
888. 000 90. 000
1288. 000 5. 000
300. 000 5. 000
361. 000 5. 000
335. 000 5. 000
145. 000 5. 000
58320. 000 1.970
113. 000 125. 000

DI VI SI ON OF HI GHWAYS

38847.

12320.

79920.

6440

1500.

1805.

1675.

725

114890

14125.

.00

00

00

00

00

00

00

00

00

40

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

55.

69

140

90.

132.

000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 020

000

38847.

12320.

79920.

6440.

1500.

1805.

1675.

725.

117806.

14916.

.00

00

00

00

00

00

00

00

00

40

00

PAGE

97

LETTI NG DATE: 02/12/02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
2.390 6142. 30
2.390 15104. 80
5. 000 2125. 00
0. 600 12714. 00
0. 700 15050. 00
60. 000 4320. 00
5. 000 750. 00
150. 000 57555. 00
40. 000 23640. 00
81. 000 5508. 00
66. 000 37158. 00
140. 000 12320. 00
90. 000 79920. 00
5. 000 6440. 00
5. 000 1500. 00
5. 000 1805. 00
5. 000 1675. 00
5. 000 725. 00
2.600 151632. 00
75. 000 8475. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212030

| TEM
NUMBER

90002

90002

90003

90003

90003

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC e
90002H MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL

M SC %4
90002J MODULAR BLOCK GRAVI TY W

M SC VB
90003A STONE OR ROCK DI TCH CHE

M SC VB
90003B RENO MATTRESS

M SC VB
90003C SALVAGED BLUEBELL SO L

M SC LS
90004A SANI TARY | NVERTED SI PHO

M SC LS
90004C TUBULAR RAILING TYPE P
STRUCTURE B- 62- 204

M SC LS
90004D TUBULAR RAI LI NG TYPE P
STRUCTURE B- 62-122

M SC LS
90004E TUBULAR RAI LI NG TYPE P
STRUCTURE B- 62-123

M SC LS
90004F TUBULAR RAILING TYPE P
STRUCTURE B- 62-188

M SC LS
90004G CONCRETE STAI NI NG, STRU
B-62-204

M SC LS
90004H CONCRETE STAI NI NG STRU
B-62-188

M SC EACH
90005A SEDI MENT TRAP

M SC EACH
90005B SWALLOW NEST SUPPCRT

M SC EACH
90005C SANI TARY SEVER, LATERAL
CONNECTI ONS

M SC EACH

90005D SANI TARY MANHOLE, 1.2 M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI VATED UNIT

QUANTITY BID PRICE AMOUNT

347. 600 225. 000 78210. 00

141. 000 205. 000 28905. 00

30. 000 50. 000 1500. 00

190. 000 183. 000 34770. 00

250. 000 10. 000 2500. 00

1. 000 9000. 000 9000. 00

1. 000 35000. 000 35000. 00

1. 000 25000. 000 25000. 00

1. 000 22000. 000 22000. 00

1. 000 10000. 000 10000. 00

1. 000 10000. 000 10000. 00

1. 000 2000. 000 2000. 00

10. 000 500. 000 5000. 00

5. 000 200. 000 1000. 00

9. 000 50. 000 450. 00

9. 000 1400. 000 12600. 00

Bl DDER NO 2

UNIT
Bl D PRI CE

225.

205.

50.

182.

9000.

35000.

25000.

22000.

10000.

10000.

2000.

500.

200.

50.

1400.

000

000

000

270

. 000

000

000

000

000

000

000

000

000

000

000

000

78210.

28905.

1500.

34631.

2250.

9000.

35000.

25000.

22000.

10000.

10000.

2000.

5000.

1000.

450.

12600.

00

00

00

30

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

225.

205.

150.

182.

10.

12000.

35000.

25000.

22000.

10000.

10000.

2000.

500.

200.

1500.

1750.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/ 02

78210.

28905.

4500.

34580.

2500.

12000.

35000.

25000.

22000.

10000.

10000.

2000.

5000.
1000.

13500.

15750.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL: 20020212030

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE

99

LETTI NG DATE: 02/ 12/ 02

90005

90005

90006
90007
90007
90007
90007
90007
90365
90501
90502

90637
90905

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

M SC EACH 4.000 3026. 000 12104. 00
90005E I NLET TYPE 9, MJDI FI ED
M SC EACH 9. 000 1409. 000 12681. 00
90005F | NLET TYPE 9, MODI FI ED
M SC EACH 1. 000 1500. 000 1500. 00
90005G DEPRESSED | NLET FOR 105
M SC EACH 4.000 400. 000 1600. 00
90005H CONNECT TO EXI STI NG SAN
SEVER MAI N
M SC EACH 4. 000 450. 000 1800. 00
90005HH SANI TARY MANHOLE COVER
WATERTI GHT
M SC EACH 3. 000 330. 000 990. 00
90005J CORRUGATED STEEL CULVER
SECTI ON, 600 MV
M SC EACH 1. 000 230. 000 230. 00
90005K CORRUGATED STEEL CULVER
SECTI O\, 450 WM
M SC MG 50. 000 20. 000 1000. 00
90006A SPRI NG DRAI' N
M SC KG 250. 000 134. 000 33500. 00
90007A SAVANNA AND WOODLAND ED
M SC KG 24.000 200. 000 4800. 00
90007B PRAI RI E MEADOW AND STRE
M SC KG 55. 000 75. 000 4125. 00
90007C GENERAL PURPCSE NATI VE
M SC KG 430. 000 40. 000 17200. 00
90007D RESERVE UPLAND M X
M SC KG 312. 000 54. 000 16848. 00
90007E | NCENTI VE/ DI SI NCENTI VE
I NTERI M COMPLETI ON OF WORK
QWP, BASE COURSES MG 95700. 000 0. 250 23925. 00
QW READY M XED CONC MASONRY F MB 2018. 000 5. 000 10090. 00
QWwP, BRDG STRGTH | NCENTI VE CON DCL 24889. 000 1. 000 24889. 00
SAFETY FENCE M 1970. 000 6. 580 12962. 60
POLYSTYRENE | NSULATI ON BOARD, M2 20. 000 44. 000 880. 00

PROPOSAL TOTAL. ...... 10811486. 55

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
3200. 000 12800. 00
1200. 000 10800. 00
1000. 000 1000. 00
400. 000 1600. 00
450. 000 1800. 00
200. 000 600. 00
150. 000 150. 00
30. 000 1500. 00
134. 000 33500. 00
200. 000 4800. 00
75. 000 4125. 00
40. 000 17200. 00
54. 000 16848. 00
0. 250 23925. 00
5. 000 10090. 00
1. 000 24889. 00
5. 840 11504. 80
25. 000 500. 00
10836306. 59

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
6000. 000 24000. 00
2104. 000 18936. 00
1235. 000 1235. 00
655. 000 2620. 00
462. 000 1848. 00
1000. 000 3000. 00
1573. 000 1573. 00
55. 000 2750. 00
134. 000 33500. 00
200. 000 4800. 00
75. 000 4125. 00
40. 000 17200. 00
54. 000 16848. 00
0. 250 23925. 00
5. 000 10090. 00
1. 000 24889. 00
4.920 9692. 40
20. 000 400. 00
11216477. 64



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020212031

STATE PROJECT(S): 5790-05-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 100
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LETTI NG DATE: 02/ 12/ 02

LOCATI ON 12/ CRAWFCRD COUNTY

MAIN ST, VIL GAYS MLLS, KICKAPQO RI VER BRI DG
STH 171
CRAWFCRD COUNTY

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2 EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3 ACME CONSTRUCTI ON  COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING STA.
20104 GRUBBI NG STA.
20330 REMOVI NG OLD CULVERTS EACH

20351 REMOVING OLD BRI DGE, STATION LS
10+13, 63" RT.

20401 REMOVI NG PAVEMENT S.Y

20405 REMOVI NG CURB AND GUTTER L. F.

20406 REMOVI NG CONCRETE SI DEWALK S.Y.

20411 REMOVI NG GUARDRAI L L. F.

20416 REMOVI NG | NLETS EACH

20460 REMOVI NG BUI LDI NG, STATI ON LS
20A+85, RT.

20461 REMOVI NG BUI LDI NG, STATI ON LS
20A+97, RT.

20462 REMOVI NG BUI LDI NG, STATI ON LS
21A+30, RT.

20496 SEALI NG PI PES EACH

20501 COVMON EXCAVATI ON cY.

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-12-137

20630 EXCAVATI ON FOR STRUCT., RETAIN LS
R-12-15

20650 COFFERDAMS LS

20801 BORROW EXCAVATI ON CY

21001 STRUCTURE BACKFI LL CY

21301 FI NI SH NG ROADWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON

30426 BREAKER RUN STONE TON

40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

4.000 317. 000

4. 000 239. 000

1. 000 179. 000

1. 000 18000. 000
720. 000 3. 000
412. 000 1. 750
150. 000 1. 900
179. 000 1.890
1. 000 175. 000

1. 000 2600. 000

1. 000 800. 000

1. 000 800. 000

1. 000 300. 000
2811. 000 6. 200
1. 000 16000. 000

1. 000 9000. 000

1. 000 16000. 000
1725. 000 9. 000
336. 000 13. 000
1. 000 2400. 000
1775. 000 9. 500
1095. 000 9. 500
45. 000 10. 000
385. 000 1. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1268. 00 50. 000 200. 00 300. 000 1200. 00
956. 00 50. 000 200. 00 300. 000 1200. 00
179. 00 200. 000 200. 00 150. 000 150. 00
18000. 00 60000. 000 60000. 00 25000. 000 25000. 00
2160. 00 1.500 1080. 00 4.000 2880. 00
721. 00 1.500 618. 00 1. 500 618. 00
285. 00 1.500 225.00 2. 000 300. 00
338.31 2.000 358. 00 1. 000 179. 00
175. 00 100. 000 100. 00 250. 000 250. 00
2600. 00 500. 000 500. 00 2500. 000 2500. 00
800. 00 110. 000 110. 00 2500. 000 2500. 00
800. 00 120. 000 120. 00 2500. 000 2500. 00
300. 00 100. 000 100. 00 400. 000 400. 00
17428. 20 5. 500 15460. 50 6. 000 16866. 00
16000. 00 15000. 000 15000. 00 18000. 000 18000. 00
9000. 00 2500. 000 2500. 00 4000. 000 4000. 00
16000. 00 85000. 000 85000. 00 20000. 000 20000. 00
15525. 00 6. 500 11212. 50 6. 500 11212. 50
4368. 00 12. 000 4032. 00 7.000 2352. 00
2400. 00 1200. 000 1200. 00 2200. 000 2200. 00
16862. 50 7.750 13756. 25 10. 000 17750. 00
10402. 50 7.750 8486. 25 10. 000 10950. 00
450. 00 10. 000 450. 00 10. 000 450. 00
385. 00 1. 000 385. 00 1. 000 385. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212031

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL

41106 ASPHALTI C SURFACE, TEMPORARY  TON
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y.
41621 CONCRETE PAVEMENT APPROACH SLA S. Y.
41654 DOVWEL BARS EACH
50201 CONCRETE MASONRY, BRI DGES CYy
50265 PROTECTI VE SURFACE TREATMENT S.Y
50405 CONCRETE MASONRY, RETAINI NG WA C.Y.
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50511 COATED H GH STR BAR STL REI NF, LB.
51121 STL PILING DELIV & DRIVEN, HP L.F.
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y
51706 PAINTI NG EPOXY SYSTEM STRUCT LS
R-12-15

52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
60123 CONCRETE CURB AND GUTTER, 30-1 L.F
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60204 CONCRETE SI DEWALK, 4-1NCH S. F.
60207 CONCRETE SI DEWALK, 7-1NCH S. F.
60305 TEMP PRECAST CONC BARR, CONTR L. F.
60308 TEMP PRECAST CONC BARR, CONTR L.F
60602 HEAVY RI PRAP CY
60603 GROUTED RI PRAP C.Y.
60825 REINF CONC PIPE, CLASS IlI, SS L.F
60827 REINF CONC PIPE, CLASS III, SS L.F.
61122 I NLETS, TYPE 3 EACH
61167 | NLET COVERS, TYPE H EACH
61180 | NLET COVERS, TYPE HM EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH

61406 ANCHORAGES FOR STEEL PLATE BEA EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61433 ANCHOR ASSEMB FCR STEEL PLATE EACH
61610 CHAIN LINK FENCE, 4 FT. L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
24.000 177.000
385. 000 51. 000
250. 000 1. 000
30. 000 135. 000
810. 000 36. 000
18. 000 35. 000
75. 000 120. 000
40. 000 10. 000
993. 000 425. 000
1500. 000 2.000
18. 000 200. 000
15010. 000 0.520
137230. 000 0. 580
885. 000 16. 000
17.000 18. 000
1. 000 5000. 000
1. 000 510. 000
378. 000 12. 100
180. 000 12. 100
413. 000 12. 500
2241. 000 3. 000
145. 000 8. 650
590. 000 8. 000
1010. 000 3. 000
1210. 000 28. 000
10. 000 60. 000
52. 000 42. 000
34. 000 48. 500
2. 000 600. 000
1. 000 350. 000
1. 000 350. 000
1. 000 115. 000
2. 000 115. 000
1. 000 388. 000
33. 000 35. 380
90. 000 12. 840
1. 000 50. 000
110. 000 22.000

DI VI SI ON OF HI GHWAYS

400.
422025.
3000
3600.
7805
79593
14160
306.
5000

510.
4573
2178
5162.
6723.
1254.
4720.
3030.

33880

600.
2184.
1649.
1200.

350.

350.

115.

230.

388.
1167.
1155.

50.
2420.

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000

. 500
. 500
. 000
. 000
. 000
. 000
. 500
. 000
750.
350.
50.
100.
50.
500.
35.
15.
75
. 000

000
000
000
000
000
000
000
000
000

400.
353508.
3390.
4950.
7655.
74104
19735
573
3570.

290.
4347.
2070
5782.
5602.

507.
5310.
3030.

43560

700.
2002.
1530.
1500.

350.

50.

100.

100.

500.
1155.
1350.

75
2420

PAGE
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LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
177.000 4248. 00
51. 000 19635. 00
1. 000 250. 00
135. 000 4050. 00
36. 000 29160. 00
27.000 486. 00
140. 000 10500. 00
10. 000 400. 00
525. 000 521325. 00
3. 000 4500. 00
300. 000 5400. 00
0. 600 9006. 00
0.700 96061. 00
20. 000 17700. 00
40. 000 680. 00
3500. 000 3500. 00
600. 000 600. 00
11. 500 4347. 00
11. 500 2070. 00
14. 000 5782. 00
2.500 5602. 50
3.500 507. 50
10. 000 5900. 00
5. 000 5050. 00
35. 000 42350. 00
75. 000 750. 00
26.670 1386. 84
40. 450 1375. 30
1000. 000 2000. 00
300. 000 300. 00
300. 000 300. 00
150. 000 150. 00
100. 000 200. 00
650. 000 650. 00
31. 150 1027. 95
10. 050 904. 50
1000. 000 1000. 00
22. 000 2420. 00



Date 02/12/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212031

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S Y.
62811 ERGCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F
62817 SILT FENCE NMAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 ERCSI ON MAT, DELI VERED, CLASS S.Y.
62825 ERCSI ON MAT, | NSTALLED, CLASS S.Y.
62832 EROSI ON MAT, DELIVERED, CLASS S.Y
62833 ERGCSI ON MAT, | NSTALLED, CLASS S.Y
62860 TURBI DI TY BARRI ERS S Y.
62872 | NLET PROTECTION, TYPE C EACH
62905 FERTILIZER, TYPE B CWI.
63003 SEEDI NG TEMPORARY LB.
63008 SEEDI NG M XTURE NO. 10 LB
63010 SEEDI NG M XTURE NO. 30 LB.
63011 SEEDI NG M XTURE NO. 40 LB
63015 SEEDI NG, BORROWPIT M XTURE LB.
63827 REMOVING SIGNS, TYPE I EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTRCL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64317 TRAFFI C CONTRCOL, BARRI CADES, T DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64706 PVMI MRKNG, STCP LINE, 12-INCH L.F.
64778 PAVEMENT MARKI NG CURB, EPOXY L.F.
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F.
64904 TEMP PVMI MRKG 4-1 NCH, REMOVA L. F.
66501 SAW NG EXI STI NG PAVEMENT L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 47900. 000
3200. 000 1.100
2810. 000 0. 130
50. 000 10. 000
50. 000 10. 000
1800. 000 0. 800
1800. 000 1. 000
1800. 000 0. 090
5. 000 100. 000
5. 000 100. 000
600. 000 0. 740
600. 000 0.700
1000. 000 1. 000
1000. 000 0. 570
680. 000 19. 800
5. 000 30. 000
2.500 24.000
100. 000 3.700
25. 000 5. 470
20. 000 7.470
25. 000 8.470
10. 000 10. 470
10. 000 35. 000
10. 000 35. 000
1. 000 900. 000
1. 000 2436. 750
6250. 000 0. 350
265. 000 0. 250
345. 000 0. 500
520. 000 0. 100
3075. 000 0. 400
2175. 000 2.500
3500. 000 0. 560
800. 000 0. 500
30. 000 5. 000
1070. 000 2.450
24.000 2.800
1300. 000 0. 800
42.000 10. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

N
&)

15.

w
nwod

B
COLCIo ¢

250.

[
o
o

TONNIOONOO PO

PRPPPOOCORERMOR

PAGE:
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LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
164100. 000 164100. 00
1.500 4800. 00
0. 100 281. 00
5. 000 250. 00
3. 000 150. 00
0. 900 1620. 00
0. 900 1620. 00
0. 010 18. 00
25. 000 125. 00
25. 000 125. 00
0. 600 360. 00
0. 600 360. 00
0. 950 950. 00
0. 800 800. 00
24. 300 16524. 00
32.150 160. 75
29.100 72.75
2. 000 200. 00
5. 050 126. 25
5. 100 102. 00
5. 000 125. 00
2. 000 20. 00
15. 000 150. 00
15. 000 150. 00
2500. 000 2500. 00
2436. 750 2436. 75
0. 350 2187.50
0. 250 66. 25
0. 500 172.50
0. 100 52.00
0. 400 1230. 00
2.000 4350. 00
0. 650 2275. 00
0. 350 280. 00
6. 000 180. 00
2. 800 2996. 00
6. 000 144. 00
0. 800 1040. 00
5. 000 210. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE. CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212031

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

| TEM DESCRI PTI ON UNI'T
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC LS
90004A BOAT TRAFFI C CONTRCL
M SC EACH
90005A VALVE MANHOLE, 48-1NCH
M SC EACH
90005B WATER VALVE W TH BOX, 6
GATE TYPE
M SC EACH

90005C WATER VALVE W TH BOX, 8
GATE TYPE

M SC EACH
90005D WATER VALVE, 8-1NCH, GA

M SC EACH
90005E ABANDON WATER VALVE

M SC EACH
90005F WATERMAI N, 4-1 NCH DI AVE

M SC EACH
90005G CORPORATI ON

M SC EACH
90005H WATER SERVI CE RECONNECT

M SC EACH
90005J CURB STOP AND BOX

M SC EACH

90005K WATERVAI N HYDRANT LEAD,
DI AVETER

M SC EACH
90005L FI RE HYDRANT

M SC L. F.
90030A DUCTI LE | RON WATERMAI N,

M SC L. F.
90030B DUCTI LE | RON WATERMAI N

M SC L. F.

90030C DUCTI LE | RON WATERMAI N
CROSSI NG, 8- 1 NCH

M SC L. F.
90030D WATER SERVI CE, 3/4-1 NCH
M SC L. F.

90030E EARTH DRI LLI NG 24-1 NCH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

44.000 15. 000
1. 000 500. 000
1. 000 1190. 000
1. 000 655. 000
1. 000 885. 000
1. 000 770. 000
1. 000 220. 000
1. 000 85. 000
6. 000 165. 000
6. 000 145. 000
1. 000 200. 000
2.000 880. 000
2.000 1795. 000
139. 000 26. 700
273. 000 27.850
211. 000 98. 500
60. 000 17.500
156. 000 40. 000

DI VI SI ON OF HI GHWAYS

885.

770.

220.

85.

990.

870.

200.

1760.

3590

3711.

7603

20783

1050.

6240.

00

00

00

00

00

00

00

00

00

30

05

50

00

00

Bl DDER NO 2

UNI

650.

590.

100.

25.

60.

55.

85.

100.

1200.

27.

29.

95.

15.

93.

T

Bl D PRI CE

000

000

000

000

000

000

000

000

000

500

500

000

000

620

650.

590.

100.

25.

360.

330.

85.

200.

2400.

3822.

8053.

20045

900.

14604.

00

00

00

00

00

00

00

00

00

50

50

00

00

72

PAGE:
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Bl DDER NO 3

UN

T

Bl D PRI CE

800.

750.

50.

200.

75.

75.

125.

325.

1600.

21.

30.

160.

16.

65.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/ 02

800.

750.

50.
200.
450.
450.
125.

650.

3200.
2919.
8190.

33760.

960.

10140.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/ 12/ 02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212031

| TEM
NUMBER

W SCONSI N DEPARTMENT COF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE

104

LETTI NG DATE: 02/ 12/ 02

90030

90031
90031
90031
90034
90501
90502
90590

90591
90637

| TEM DESCRI PTI ON UNI'T
M SC L. F.
90030F STEEL PI LI NG DELI VERED
12 X 53
M SC S.F
90031A PRECAST PANELS
M SC S.F
90031B ARCHI TECTURAL SURFACE T
M SC S. F.
90031C TEMPORARY SHORI NG
M SC CY.

90034A TRUCKED- | N GRANULAR BAC
QW READY M XED CONC MASONRY F C.Y.
QWP, BRDG STRGTH | NCENTI VE CON DOL

Pl PE GRATES EACH
TEMPORARY COVER PLATES EACH
SAFETY FENCE L. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

254. 000 18. 000 4572. 00

915. 000 30. 000 27450. 00

760. 000 3. 500 2660. 00

240. 000 22.000 5280. 00

400. 000 6. 000 2400. 00

993. 000 5. 000 4965. 00

9930. 000 1. 000 9930. 00

1. 000 1200. 000 1200. 00

6. 000 300. 000 1800. 00

300. 000 2. 450 735. 00

PROPCSAL TOTAL. . ..... 1021020. 75

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
33.130 8415. 02
22.000 20130. 00
3. 500 2660. 00
13. 800 3312. 00
10. 000 4000. 00
23. 870 23702.91
1. 000 9930. 00
670. 000 670. 00
20. 000 120. 00
2.000 600. 00

1060705.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
27.000 6858. 00
30. 000 27450. 00
4. 000 3040. 00
45. 000 10800. 00
7.500 3000. 00
35. 000 34755. 00
1. 000 9930. 00
500. 000 500. 00
300. 000 1800. 00
2. 000 600. 00
1332877. 84



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212032

STATE PROJECT(S): 7284-03-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

HOEPPNER BUI LDI NG CORPORATI ON

LUNDA CONSTRUCTI ON COVPANY

R NO 1
R NO 2: LARSON CONSTRUCTION CO., INC
R NO 3

LOCATI ON 61/ TREMPEALEAU COUNTY
SCHANSBERG LANE, TOWN LI NCOLN, FLY CREEK BRI D

TOMN RD
TREMPEALEAU COUNTY

PAGE:

105

LETTI NG DATE: 02/ 12/ 02

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS

10+00

COVMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE C.Y.
CONCRETE MASONRY, BRI DGES cY.
PROTECTI VE SURFACE TREATMENT  S.Y.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
CIP CONC PILING DHIV & DRIVE L. F.
TUBULAR RAI LI NG TYPE F, STRUC LS
B-61-0174

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
HEAVY RI PRAP CY.
STEEL THRI E BEAM STRUCTURE APP L. F.
STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON

SALVAGED TOPSQO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
EROSI ON VAT, DELI VERED, CLASS S.Y.

n

rrronr
nmmnm<<

it
2

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
3. 000 200. 000
3. 000 200. 000
1. 000 3000. 000
470. 000 7.000
1. 000 1500. 000
350. 000 9. 000
480. 000 12. 500
1. 000 350. 000
380. 000 13. 500
149. 000 300. 000
103. 000 2.500
13270. 000 0. 600
1600. 000 1. 080
640. 000 19. 000
1. 000 4812. 000
21. 000 20. 000
110. 000 32. 000
132. 000 29.500
4.000 1800. 000
1. 000 6000. 000
1050. 000 1.750
1370. 000 0. 250
705. 000 1.150
705. 000 1.150
705. 000 0. 010
1. 000 300. 000
1. 000 100. 000
100. 000 1.100

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
600. 00 350. 000 1050. 00
600. 00 350. 000 1050. 00
3000. 00 3000. 000 3000. 00
3290. 00 6. 500 3055. 00
1500. 00 3000. 000 3000. 00
3150. 00 7.500 2625. 00
6000. 00 10. 000 4800. 00
350. 00 250. 000 250. 00
5130. 00 13. 500 5130. 00
44700. 00 375. 000 55875. 00
257.50 3. 000 309. 00
7962. 00 0. 600 7962. 00
1728. 00 0. 800 1280. 00
12160. 00 21. 000 13440. 00
4812. 00 4500. 000 4500. 00
420. 00 35. 000 735.00
3520. 00 40. 000 4400. 00
3894. 00 32. 630 4307. 16
7200. 00 1722. 970 6891. 88
6000. 00 3000. 000 3000. 00
1837. 50 1. 000 1050. 00
342.50 0. 200 274.00
810. 75 1. 000 705. 00
810. 75 1. 300 916. 50
7.05 0. 180 126. 90
300. 00 250. 000 250. 00
100. 00 250. 000 250. 00
110. 00 1.500 150. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
350. 000 1050. 00
350. 000 1050. 00
13500. 000 13500. 00
6. 500 3055. 00
5200. 000 5200. 00
7.500 2625. 00
10. 000 4800. 00
250. 000 250. 00
13. 500 5130. 00
320. 000 47680. 00
2.000 206. 00
0.510 6767.70
0.720 1152. 00
14. 250 9120. 00
3900. 000 3900. 00
20. 000 420. 00
37. 000 4070. 00
29. 500 3894. 00
1800. 000 7200. 00
9000. 000 9000. 00
1. 000 1050. 00
0.120 164. 40
1. 000 705. 00
1. 000 705. 00
0. 010 7.05
50. 000 50. 00
50. 000 50. 00
0. 700 70. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT COF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212032

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

500.
1900.

10.

Bl D PRI CE

240.
500.
1900.
720.
120.
1490.

PAGE: 106

LETTI NG DATE: 02/12/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 100. 000 0. 500 50. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 15. 000 7.000 105. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 15. 000 7.000 105. 00
62905 FERTI LI ZER, TYPE B CWrI. 1.100 50. 000 55. 00
63003 SEEDI NG, TEMPORARY LB. 40. 000 3.500 140. 00
63009 SEEDI NG M XTURE NO. 20 LB. 50. 000 7.000 350. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 40. 000 160. 00
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 25. 000 300. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 1999. 000 1999. 00
64506 GEOTEXTILE FABRIC, TYPE HR S. Y. 240. 000 2.500 600. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 40. 000 3. 000 120. 00
90501 QW READY M XED CONC MASONRY F C. Y. 149. 000 10. 000 1490. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DCL 1490. 000 1. 000 1490. 00

PROPOSAL TOTAL

128056.

1490.

138083.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 700 70. 00
6. 000 90. 00
6. 000 90. 00
40. 000 44. 00
2.500 100. 00
5. 000 250. 00
40. 000 160. 00
25. 000 300. 00
500. 000 500. 00
1900. 000 1900. 00
2.000 480. 00
3. 000 120. 00
5. 000 745. 00
1. 000 1490. 00
139210. 15



Date 02/12/02

CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212033

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

7855-01- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 10/ CLARK

CTH K; STH 73 -

COUNTY

PAGE: 107

LETTI NG DATE: 02/ 12/ 02

GRANTON RD, CUNNI NGHAM CREEK

Bl DDER NO 3
UNIT
Bl D PRI CE

BIDDER NO 1: RUZIC CONSTRUCTION CO., | NC
BIDDER NO 2: HOEPPNER BU LDI NG CORPORATI ON
BIDDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARING STA. 2.000 150. 000
20104 GRUBBI NG STA 2. 000 150. 000
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 6000. 000
10+22
20501 COWON EXCAVATI ON CY. 190. 000 6. 500
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000
B-10-191
20801 BORROW EXCAVATI ON C.Y. 440. 000 9. 000
21001 STRUCTURE BACKFI LL CY. 220. 000 10. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 151. 000 15. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 22.000 8. 300
41101 ASPHALTI C SURFACE TON 176. 000 60. 220
50201 CONCRETE MASONRY, BRI DGES cY. 180. 000 273.000
50265 PROTECTI VE SURFACE TREATMENT S.Y. 165. 000 1. 500
50504 H GH STRENGTH BAR STEEL REINF. LB. 21540. 000 0. 420
50511 COATED H GH STR BAR STL REI NF, LB. 2470. 000 1. 030
51121 STL PILING DELIV & DRIVEN, HP L.F. 280. 000 15. 000
51130 PILE PO NTS EACH 14. 000 31. 650
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4100. 420
B-10-191
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 14. 000 24. 400
60602 HEAVY Rl PRAP CY. 140. 000 31. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 32. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1850. 000
61910 MOBI LI ZATI ON LS 1. 000 12500. 000
62505 SALVAGED TOPSO L S.Y 700. 000 1. 250
62702 MJLCH NG S. Y 700. 000 0. 140
62815 SILT FENCE, DELI VERED L.F 215. 000 1. 000
62816 SILT FENCE, | NSTALLED L.F 215. 000 1. 000

CTH K
CLARK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
300. 00 200. 000 400. 00
300. 00 200. 000 400. 00
6000. 00 6000. 000 6000. 00
1235. 00 10. 000 1900. 00
4000. 00 1500. 000 1500. 00
3960. 00 10. 000 4400. 00
2200. 00 12. 500 2750. 00
500. 00 500. 000 500. 00
2265. 00 13.750 2076. 25
182. 60 8. 300 182. 60
10598. 72 60. 220 10598. 72
49140. 00 285. 000 51300. 00
247.50 2.750 453. 75
9046. 80 0. 450 9693. 00
2544.10 0. 850 2099. 50
4200. 00 19. 000 5320. 00
443. 10 75. 000 1050. 00
4100. 42 6380. 000 6380. 00
341. 60 25. 000 350. 00
4340. 00 35. 000 4900. 00
4224.00 29. 500 3894. 00
7400. 00 1800. 000 7200. 00
12500. 00 13822. 000 13822. 00
875.00 2.000 1400. 00
98. 00 0. 500 350. 00
215. 00 1. 200 258. 00
215. 00 1. 200 258. 00

9. 000
. 000
. 000
. 000
8. 300
. 220
. 000
1. 800
0. 380
0.590
. 250
. 000
4900. 000

20.
35.
32.

000
000
000
1850. 000
14600. 000
. 250
. 140
. 000
. 000

R ROR



Date 02/12/02
CERTI FI ED BY-
TI TLE

PROPOSAL: 20020212033

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

108

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62817 SILT FENCE NMAI NTENANCE L. F. 430. 000 0. 010
62819 MOBI LI ZATI ONS, EROSI ON CONTRCL EACH 1. 000 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 3. 000 100. 000
62860 TURBI DI TY BARRI ERS S.Y. 105. 000 22.000
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 30. 000 6. 000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 30. 000 6. 000
62905 FERTILIZER, TYPE B CWI. 1. 000 40. 000
63003 SEEDI NG, TEMPCRARY LB. 35. 000 4.000
63008 SEEDI NG M XTURE NO. 10 LB. 28. 000 6. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 45. 000
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 18. 500
64220 FIELD OFFICE, TYPE C LS 1. 000 600. 000
64301 TRAFFI C CONTROL LS 1. 000 1899. 000
64506 CGEOTEXTILE FABRIC, TYPE HR S. Y. 260. 000 1. 830
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 728. 000 1. 950
66501 SAW NG EXI STI NG PAVEMENT L. F. 44,000 4. 000
90501 QW READY M XED CONC MASONRY F C. Y. 180. 000 17.750
90502 QWP, BRDG STRGTH | NCENTI VE CON DCL 1800. 000 1. 000

PROPOSAL TOTAL

144861.

500.
1899.

. 000
. 000
. 000

151913.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 010 4.30
100. 000 100. 00
100. 000 300. 00
22.000 2310. 00
6. 000 180. 00
6. 000 180. 00
40. 000 40. 00
4.000 140. 00
6. 000 168. 00
35. 000 140. 00
18. 000 216. 00
600. 000 600. 00
2100. 000 2100. 00
2. 000 520. 00
1. 950 1419. 60
4.000 176. 00
15. 000 2700. 00
1. 000 1800. 00
155551. 72



Date 02/12/02

CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212034

STATE PRQJECT(S):

TYPE OF VWORK:

CONTRACT AND ESTI MATE ENG NEER

7870-01- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 46/ PEPI N
TWN FRANKFORT, BYI NGTON RD, LI TTLE PLUM CREEK

COUNTY

PAGE:

109

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3

UNIT
Bl D PRI CE

BIDDER NO 1: HCEPPNER BUI LDI NG CORPCRATI ON
BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 3: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 5197. 000
10+00
20501 COMMON EXCAVATI ON CY. 220. 000 8. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1500. 000
B-46-49
21001 STRUCTURE BACKFI LL CY. 200. 000 12. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 400. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 265. 000 13. 650
50201 CONCRETE MASONRY, BRI DGES CY. 122. 000 286. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 123. 000 3. 350
50504 H GH STRENGTH BAR STEEL REI NF. LB. 13250. 000 0. 530
50511 COATED HI GH STR BAR STL REINF, LB. 1910. 000 0. 980
50601 STRUCTURAL CARBON STEEL LB. 250. 000 2. 450
51030 C P CONC PILING DELIV & DRIVE L. F. 600. 000 19. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1.000 6115. 000
B-46-49
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 10. 000 24.000
60602 HEAVY Rl PRAP CY. 170. 000 30. 000
61910 MOBI LI ZATI ON LS 1. 000 6700. 000
62505 SALVAGED TOPSO L S Y. 540. 000 2. 000
62702 MILCH NG S Y. 490. 000 0. 500
62815 SILT FENCE, DELI VERED L.F. 370. 000 1. 250
62816 SILT FENCE, | NSTALLED L. F 370. 000 1. 250
62817 SILT FENCE MAI NTENANCE L. F. 370. 000 0. 010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000
62824 EROCSI ON VAT, DELIVERED, CLASS S.Y. 50. 000 1. 000
62825 ERGCSI ON MAT, |NSTALLED, CLASS S.Y. 50. 000 1. 000
62905 FERTILIZER, TYPE B CQWrI. 0. 500 100. 000
63008 SEEDI NG M XTURE NO 10 LB. 14. 000 10. 000

TOMN RD
PEPI N COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
5197. 00 8100. 000 8100. 00
1760. 00 8. 000 1760. 00
1500. 00 4475. 000 4475. 00
2500. 00 12.500 2500. 00
400. 00 400. 000 400. 00
3617. 25 13. 650 3617. 25
34892. 00 310. 000 37820. 00
412. 05 2. 000 246. 00
7022. 50 0. 480 6360. 00
1871. 80 0. 880 1680. 80
612. 50 2.100 525. 00
11400. 00 14. 250 8550. 00
6115. 00 5100. 000 5100. 00
240. 00 20. 000 200. 00
5100. 00 42. 000 7140. 00
6700. 00 6000. 000 6000. 00
1080. 00 2. 000 1080. 00
245. 00 0. 500 245. 00
462. 50 1. 250 462. 50
462. 50 1. 250 462. 50
3.70 0. 010 3.70
300. 00 300. 000 300. 00
100. 00 100. 000 100. 00
50. 00 1. 000 50. 00
50. 00 1. 000 50. 00
50. 00 100. 000 50. 00
140. 00 10. 000 140. 00

7.000

. 000
500. 000
. 000
. 000
1.570
0. 460
0.970
1.990
. 500
4000. 000

. 000
. 000
. 000
2. 000
0. 140
1. 000
1. 000
0.010
. 000
. 000
1. 000
1. 000
. 000
6. 000



Date 02/12/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212034

| TEM
NUMBER

| TEM DESCRI PTI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

110

LETTI NG DATE: 02/ 12/ 02

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE I1,
FI ELD OFFI CE, TYPE A
TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR

REFLECTI VE

Bl DDER NO 1
ESTI MATED UNIT
UNI'T QUANTITY BID PRI CE
EACH 4.000 40. 000
S. F. 12. 000 25. 000
LS 1. 000 500. 000
LS 1. 000 2450. 000
S.Y. 295. 000 2. 450

PROPOSAL TOTAL

500. 000
1900. 000
2. 000

100867.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
45. 000 180. 00
20. 000 240. 00
1000. 000 1000. 00
1900. 000 1900. 00
2.500 737.50
100910. 11



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212035

20611

20801
21001
21302

21303

30404
50201
50265
50303
50504
50511
50601
50626
50640

51030
51340

STATE PROJECT(S): 7881-01-72
8924-01-70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

HOEPPNER BUI LDI NG CORPORATI ON

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3:

RUZI C CONSTRUCTI ON CO., | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS

9+85.4, B-17-172

REMOVI NG OLD BRI DGE, STATION LS
10+00, B-17-170

COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-17-172

EXCAVATI ON FOR STRUCTURES, BRI LS
B-17-170

BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SHI NG ROADWAY, PRQIECT LS

7881-01-72

FI NI SHI NG ROADVWAY, PROQJECT LS

8924-01-70

CRUSHED AGGREGATE BASE COURSE TON
CONCRETE MASONRY, BRI DGES CY

PROTECTI VE SURFACE TREATMENT S.Y.
PRESTRESSED G RDER, | TYPE, 36 L.F
H GH STRENGTH BAR STEEL REI NF. LB.
COATED H GH STR BAR STL REINF, LB
STRUCTURAL CARBON STEEL LB
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVB, STRUCTURE EACH
B-17-172

CIP CONC PILING DELIV & DRIVE L. F.
TUBULAR RAI LI NG TYPE F, STRUC LS
B-17-172

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
5. 000 150. 000
5. 000 150. 000
1. 000 6000. 000
1. 000 6500. 000
2286. 000 4. 350
1. 000 2500. 000
1. 000 2500. 000
695. 000 7.000
606. 000 6. 000
1. 000 300. 000
1. 000 300. 000
2050. 000 9. 450
244. 000 330. 000
305. 000 2.750
220. 000 90. 000
25510. 000 0. 540
6130. 000 0. 900
1060. 000 0. 980
8. 000 24. 000
3. 000 205. 000
840. 000 20. 000
1. 000 6500. 000

LOCATI ON 17/ DUNN

730TH AVE, 330TH AVE, BRI DGE & APPS

COUNTY

TOMN RD
DUNN COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

750. 00 150. 000 750. 00
750. 00 150. 000 750. 00
6000. 00 4000. 000 4000. 00
6500. 00 4000. 000 4000. 00
9944. 10 4.350 9944. 10
2500. 00 8000. 000 8000. 00
2500. 00 3500. 000 3500. 00
4865. 00 7.000 4865. 00
3636. 00 8. 000 4848. 00
300. 00 300. 000 300. 00
300. 00 300. 000 300. 00
19372. 50 9. 450 19372. 50
80520. 00 310. 000 75640. 00
838. 75 2. 000 610. 00
19800. 00 150. 000 33000. 00
13775. 40 0. 430 10969. 30
5517. 00 0. 600 3678. 00
1038. 80 0. 950 1007. 00
192. 00 45. 000 360. 00
615. 00 200. 000 600. 00
16800. 00 14. 250 11970. 00
6500. 00 5700. 000 5700. 00

PAGE

111

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT
BI D PRI CE

500.

12.
295.
. 680
89.
. 590
. 970
. 500

35.
300.

17.
5000.

. 500
. 000

. 000
. 500

. 000
500.

000

000

000
000

000

000
000

900
000

3400.

5907.
6060.
500.

500.

24600
71980.
512.
19580.

15050
5946.
1590.
280.
900.

15036
5000

.00
.00

00

50
00
00

00

00
00
40
00
90
10
00
00
00

00
00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212035

| TEM
NUMBER

64302

64303

64505
64506

| TEM DESCRI PTI ON

B-17-170

CONTRACT AND ESTI MATE ENG NEER

UNI'T

RUBBERI ZED MEMBRANE WATERPROOF S. Y.

Rl PRAP
HEAVY RI PRAP
MOBI LI ZATI ON

SALVAGED TOPSA L

MULCHI NG

EROSI ON BALES, DELI VERED

I NSTALLED

SI LT FENCE, DELI VERED

I NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERCGENCY EROCSI
EROCSI ON VAT, DELI VERED, CLASS
| NSTALLED, CLASS
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE I,
FI ELD OFFI CE, TYPE B, PRQIECT

ERCSI ON BALES,

SI LT FENCE

ERCSI ON MAT,

7881-01-72

FI ELD OFFI CE, TYPE B, PROJECT

8924-01-70

TRAFFI C CONTRCL, PRQIJECT

7881-01-72

TRAFFI C CONTROL, PRQIECT

8924-01-70

GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR

REFLECTI VE

w0
_-<

songgrrrggeege

wnom

=

LS

LS

S Y.
S Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 5750. 000
82. 000 15. 000
35. 000 40. 000
299. 000 35. 000
1. 000 10000. 000
4200. 000 1.500
4900. 000 0. 190
150. 000 5. 000
150. 000 5. 000
1185. 000 1. 250
1185. 000 1. 250
1185. 000 0. 010
2.000 300. 000
2.000 100. 000
1240. 000 0. 600
1240. 000 0. 600
100. 000 22.000
3. 750 28. 000
62. 000 3. 000
185. 000 7.500
8. 000 40. 000
24.000 18. 000
1. 000 500. 000
1. 000 500. 000
1. 000 3200. 000
1. 000 3800. 000
110. 000 2.000
522. 000 2.500

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

3200.

3800.

220
1305

260008.

00

00

00
00

40

Bl DDER NO 2

UNIT
Bl D PRI CE

TUBULAR RAILING TYPE F, STRUC LS

100.
. 600
. 600
. 000
. 000
. 000
. 500
. 000
. 000
500.

500.

2170.

2410.

NN

000

000

000

000

. 000
. 500

2170.

2410.

220.
1305.

265513

00

00

00
00

75

PAGE

112

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
4500. 000 4500. 00
23. 000 1886. 00
50. 000 1750. 00
35. 000 10465. 00
24270. 000 24270. 00
1. 000 4200. 00
0. 140 686. 00
5. 000 750. 00
5. 000 750. 00
1. 000 1185. 00
1. 000 1185. 00
0. 010 11.85
100. 000 200. 00
100. 000 200. 00
0. 650 806. 00
0. 650 806. 00
22.000 2200. 00
40. 000 150. 00
2.500 155. 00
5. 000 925. 00
45. 000 360. 00
18. 000 432. 00
500. 000 500. 00
500. 000 500. 00
2750. 000 2750. 00
2850. 000 2850. 00
2.500 275. 00
1.900 991. 80
271601. 55



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212036

STATE PRQJECT(S):

TYPE OF VWORK:

CONTRACT AND ESTI MATE ENG NEER

7891-06- 73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
Dl VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 47/ Pl ERCE

COUNTY

PAGE:

11

3

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 1 MCCABE CONSTRUCTI ON, | NC

BI DDER NO 2 DRESEL CONSTRUCTI ON CO., LTD.

BI DDER NO 3 EARTHMOVERS, | NC

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARING STA. 91. 000 175. 000
20104 GRUBBI NG STA. 91. 000 175. 000
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 815. 000
21+69

20330 REMOVI NG OLD CULVERTS EACH 8. 000 150. 000
20402 REMOVI NG ASPHALTI C SURFACE S Y. 42.000 5. 000
20408 REMOVI NG MASONRY cY. 6. 400 130. 000
20501 COVMON EXCAVATI ON C. Y. 235847.000 1. 850
20801 BORROW EXCAVATI ON CY. 10135. 000 1. 850
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000
30404 CRUSHED AGGREGATE BASE QOURSE TON 1000. 000 9. 540
41620 CONCRETE SURFACE DRAI NS CY. 6. 000 182. 550
50409 CONCRETE NASONRY, ENDWALLS CY. 37. 000 525. 000
52001 CULVERT PIPE, CLASS III, 12-IN L. F. 346. 000 10. 000
52002 CULVERT PIPE, CLASS IIl, 15-INL.F. 28. 000 11. 150
52003 CULVERT PIPE, CLASS III, 18-INL.F. 252. 000 11. 250
52005 CULVERT PIPE, CLASS III, 24-INL.F. 802. 000 12. 600
52007 CULVERT PIPE, CLASS III, 30-INL.F. 162. 000 17. 800
52059 APRON ENDWALLS FOR CULVERT PI P EACH 14. 000 63. 000
52060 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 68. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 12. 000 75. 000
52063 APRON ENDWALLS FOR CULVERT PI P EACH 24.000 111. 000
52065 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 170. 000
52175 CORRUGATED STEEL PI PE CATTLE P L. F. 62. 000 85. 000
52209 RCCP, CL 111, 36-1NCH L. F. 196. 000 55. 000
52210 RCCP, CL 111, 42-1NCH L. F 75. 000 64. 150
52211 RCCP, CL III, 48-1NCH L. F. 246. 000 78. 200
52235 RCCP, CL |V, 48-1NCH L. F. 258. 000 94. 700
52258 RCCP, CL V, 72-1NCH L. F. 214. 000 275. 600
52268 RCCP, APRON ENDWALLS, 42-1NCH EA 2.000 1335. 000

PEPI N - SPRI NG VALLEY ROAD, CTH S - USH 10
CTH CC
Pl ERCE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
15925. 00 130. 000 11830. 00 75. 000 6825. 00
15925. 00 130. 000 11830. 00 75. 000 6825. 00
815. 00 250. 000 250. 00 1000. 000 1000. 00
1200. 00 150. 000 1200. 00 250. 000 2000. 00
210. 00 3. 000 126. 00 5. 000 210. 00
832. 00 20. 000 128. 00 20. 000 128. 00
436316. 95 1. 950 459901. 65 1. 730 408015. 31
18749. 75 2. 250 22803. 75 5. 000 50675. 00
1500. 00 1000. 000 1000. 00 3000. 000 3000. 00
9540. 00 8. 250 8250. 00 6. 500 6500. 00
1095. 30 182. 550 1095. 30 182. 550 1095. 30
19425. 00 410. 000 15170. 00 525. 000 19425. 00
3460. 00 12. 000 4152. 00 12. 000 4152. 00
312. 20 15. 000 420. 00 15. 000 420. 00
2835. 00 18. 000 4536. 00 18. 000 4536. 00
10105. 20 20. 000 16040. 00 22.000 17644. 00
2883. 60 25. 000 4050. 00 30. 000 4860. 00
882. 00 70. 000 980. 00 70. 000 980. 00
136. 00 75. 000 150. 00 80. 000 160. 00
900. 00 95. 000 1140. 00 95. 000 1140. 00
2664. 00 100. 000 2400. 00 150. 000 3600. 00
1020. 00 150. 000 900. 00 250. 000 1500. 00
5270. 00 75. 000 4650. 00 131. 500 8153. 00
10780. 00 65. 000 12740. 00 61. 000 11956. 00
4811. 25 90. 000 6750. 00 78. 000 5850. 00
19237. 20 110. 000 27060. 00 94. 000 23124.00
24432. 60 100. 000 25800. 00 108. 000 27864. 00
58978. 40 290. 000 62060. 00 308. 000 65912. 00
2670. 00 850. 000 1700. 00 1265. 000 2530. 00



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212036

| TEM
NUMBER

RCCP, APRON ENDWALLS, 48-1NCH
RCCP, APRON ENDWALLS, 72-1NCH
CONCRETE CURB AND GUTTER, 36-
Rl PRAP

HEAVY RI PRAP

MANHOLE COVERS, TYPE M

MARKER POSTS FOR RI GHT- OF- WAY
MOBI LI ZATI ON

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROSI ON MAT, DELIV, CLASS |11
ERCSI ON MAT, | NSTLD, CLASS ||
ERCSI ON MAT, DELIV, CLASS |11,
ERCSI ON VAT, | NSTLD, CLASS |11
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, M XTURE NO. 40

SEEDI NG BORROW PI T M XTURE
WOOD POSTS, 4X6-1 NCH X 14-FT.
SIGNS, TYPE |1, REFLECTIVE
REMOVI NG SI GNS, TYPE |

FI ELD OFFI CE, TYPE B
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, PI PE CUL
SAW NG EXI STI NG PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

EACH
EACH
L. F.
C.Y.
CY.
EACH
EACH
LS

3

rCroon
gmmm <<

p
2

rCoounvon
TN

23

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
3. 000 1560. 000
1. 000 3000. 000
1165. 000 10. 740
844. 000 33. 000
41. 000 35. 000
1. 000 300. 000
82. 000 45. 000
1. 000 10600. 000
750. 000 10. 000
147788. 000 0. 450
129635. 000 0. 090
6130. 000 0. 750
6130. 000 0.750
6130. 000 0.010
4. 000 10. 000
4.000 175. 000
38200. 000 0. 450
38200. 000 0. 450
6200. 000 2. 000
6200. 000 1. 850
2320. 000 4.100
2320. 000 1. 000
850. 000 3.500
850. 000 3. 000
26. 000 30. 000
130. 000 23.500
5100. 000 1.500
4600. 000 3. 000
410. 000 3.500
100. 000 4.000
4.000 55. 000
26. 360 22.500
2. 000 10. 000
1. 000 3500. 000
3126. 000 1.500
104. 000 1.600
16740. 000 0. 700
37.000 200. 000
257. 000 2.000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE

N 1

000
. 480
480
. 950
. 950
. 450
450
. 950
. 750
000
. 000
. 530
. 500
. 250
. 100
52. 000
16. 250
50. 000
3000. 000
2.050

2. 450
0.620
170. 000
1.500

N A
APWRUIOWWWWRROOUOOOO OO

PAGE:

114

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE

[y
I
PWWFRWOWWRARNOOUOOOOOO

N W

a1
al

000

. 450

450

. 000

850

. 100

000

. 500

000
000
500

. 500
. 000
. 500
. 000
. 000
22.
. 000
. 000
. 500
. 750
. 700
. 000
. 000

500



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SION OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212036

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90005 M SC EACH 1. 000 9885. 000 9885. 00 6700. 000 6700. 00
MANHOLE, SPECI AL
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 22.000 34. 500 759. 00 32. 000 704. 00

PROPOSAL TOTAL. ...... 974840. 10 998613. 35

PAGE: 115

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
10850. 000 10850. 00
34. 500 759. 00
1003715. 86



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212037

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7903-01-71
7903-06- 72

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 55/ ST CRA X COUNTY

EAU GALLE RI VER BRI DGE, CA
CTHN, B
ST CRA X COUNTY

PAGE: 116

LETTI NG DATE: 02/12/02

RR CREEK BRI DGE

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 10800. 000
1. 000 9500. 000
517. 000 1. 000
1. 000 1200. 000
1.000 1200. 000
348. 000 346. 000
404. 000 4.500
775. 000 3. 350
603. 000 72.600
31550. 000 0. 580
24960. 000 0. 620
20. 000 24.000
12. 000 138. 000
1. 000 10700. 000
1. 000 8110. 000
30. 000 25. 000
1. 000 16120. 000
20. 000 5. 000
20. 000 5. 000
1220. 000 1.100
1220. 000 1.100
1220. 000 0. 010
2. 000 300. 000
2.000 100. 000

BI DDER NO 1 HOEPPNER BUI LDI NG CORPORATI ON
BIDDER NO 2: RUZI C CONSTRUCTI ON CO., | NC.
BI DDER NO 3 VONASEK & SCHI EFFER, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20351 REMOVING OLD BRI DGE, STATION LS
10+00
20352 REMOVI NG COLD BRI DGE, STATION LS
10+00
20411 REMOVI NG GUARDRAI L L. F.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 55-56
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B-55-07
50201 CONCRETE MASONRY, BRI DGES CYy
50250 CONC MASONRY ANCHORS, TYPE L, EACH
50265 PROTECTI VE SURFACE TREATMENT  S.Y
50301 PRESTRESSED G RDER, | TYPE, 28 L.F.
50504 HI GH STRENGTH BAR STEEL REINF. LB
50511 COATED H GH STR BAR STL REINF, LB.
50626 NON- LAM NATED ELASTOVERI C BEAR EACH
50640 STEEL DI APHRAGMVS, STRUCTURE EACH
51340 TUBULAR RAILING TYPE F, STRUC LS
B- 55-56
51341 TUBULAR RAILING TYPE F, STRUC LS
B- 55-07
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y
61910 MOBI LI ZATI ON LS
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L.F
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
10800. 00 18000. 000 18000. 00
9500. 00 14000. 000 14000. 00
517. 00 1.500 775.50
1200. 00 1500. 000 1500. 00
1200. 00 1500. 000 1500. 00
120408. 00 355. 000 123540. 00
1818. 00 6. 000 2424.00
2596. 25 1.570 1216. 75
43777. 80 71. 000 42813. 00
18299. 00 0. 480 15144. 00
15475. 20 0. 630 15724. 80
480. 00 55. 000 1100. 00
1656. 00 250. 000 3000. 00
10700. 00 10000. 000 10000. 00
8110. 00 7500. 000 7500. 00
750. 00 24.000 720. 00
16120. 00 27000. 000 27000. 00
100. 00 10. 000 200. 00
100. 00 10. 000 200. 00
1342. 00 0. 580 707. 60
1342. 00 0. 990 1207. 80
12. 20 0. 100 122. 00
600. 00 50. 000 100. 00
200. 00 50. 000 100. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
25000. 000 25000. 00
11000. 000 11000. 00
3. 000 1551. 00
2000. 000 2000. 00
2000. 000 2000. 00
386. 000 134328. 00
7.000 2828. 00
2.100 1627. 50
73. 000 44019. 00
0. 620 19561. 00
0. 530 13228. 80
37.000 740. 00
180. 000 2160. 00
13700. 000 13700. 00
10600. 000 10600. 00
9. 000 270.00
7800. 000 7800. 00
10. 000 200. 00
10. 000 200. 00
0. 950 1159. 00
0. 950 1159. 00
0. 010 12. 20
150. 000 300. 00
150. 000 300. 00



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 117
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 02/ 12/ 02
PROPCSAL: 20020212037
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
63003 SEEDI NG TEMPORARY LB. 10. 000 5. 000 50. 00 15. 000 150. 00 6. 000 60. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 8. 000 40. 000 320. 00 50. 000 400. 00 55. 000 440. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 24. 000 25. 000 600. 00 21.210 509. 04 24. 000 576. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00 1000. 000 1000. 00 2200. 000 2200. 00
64303 TRAFFI C CONTROL, PRQIECT LS 1.000 2390. 000 2390. 00 2390. 000 2390. 00 2500. 000 2500. 00

7903-01-71
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 2430. 000 2430. 00 2430. 000 2430. 00 2500. 000 2500. 00

7903-06-72

PROPOSAL TOTAL. ...... 273393. 45 295474. 49 304019. 50



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212038

STATE PROJECT(S): 8110-00-71

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LARSON CONSTRUCTI ON CO. ,
LUNDA CONSTRUCTI ON COVPANY
RUZI C CONSTRUCTI ON CO.

LOCATI ON 17/ DUNN
NEW RI CHVOND, CONNORSVI LLE RD, BRI DGE & APPS

COUNTY

PAGE

118

LETTI NG DATE: 02/12/02

20610

20801
21001
21301
30404
41101
41106
50201
50265
50504
50511
51121
51122
51370

51370

REMOVI NG CLD BRI DGE, STATI ON
113+499.5

REMOVI NG OLD BRI DGE, STATI ON
122+89.5

REMOVI NG OLD BRI DGE, STATI ON
131450

REMOVI NG ASPHALTI C SURFACE
REMOVI NG GUARDRAI L

COMMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BR
B-17-0176

EXCAVATI ON FOR STRUCTURES, BRI
B-17-0177

EXCAVATI ON FOR STRUCTURES, BRI
B-17-0178

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C SURFACE

ASPHALTI C SURFACE, TEMPORARY
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REIl NF
COATED HI GH STR BAR STL REI NF,
STL PILING DELIV & DRI VEN, HP
STL PILING DELIV & DRI VEN, HP
STEEL RAILING TYPE W STRUCTU
B-17-0176

STEEL RAILING TYPE W STRUCTU
B-17-0177

I NC.
, INC
Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

LS 1. 000 6000. 000
LS 1. 000 6000. 000
LS 1. 000 13000. 000
S Y. 1653. 000 1. 250
L. F. 900. 000 1. 250
CY. 100. 000 10. 000
LS 1. 000 4000. 000
LS 1. 000 4000. 000
LS 1. 000 4000. 000
CY. 433. 000 10. 500
cY. 565. 000 12. 500
LS 1. 000 500. 000
TON 670. 000 13. 090
TON 407. 000 62.220
TON 3. 000 118. 000
CY. 680. 000 360. 000
S Y. 782. 000 3. 000
LB. 16370. 000 0. 750
LB. 77380. 000 0. 750
L. F 2070. 000 21. 000
L. F. 605. 000 24.000
LS 1. 000 9000. 000
LS 1. 000 9000. 000

STH 64
DUNN COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
6000. 00 12000. 000 12000. 00
6000. 00 12000. 000 12000. 00
13000. 00 19000. 000 19000. 00
2066. 25 3. 000 4959. 00
1125. 00 1. 250 1125. 00
1000. 00 10. 000 1000. 00
4000. 00 8000. 000 8000. 00
4000. 00 8000. 000 8000. 00
4000. 00 15300. 000 15300. 00
4546. 50 10. 500 4546. 50
7062. 50 12. 500 7062. 50
500. 00 500. 000 500. 00
8770. 30 11.100 7437. 00
25323. 54 62.220 25323. 54
354. 00 118. 000 354. 00
244800. 00 397. 000 269960. 00
2346. 00 1.500 1173. 00
12277.50 0. 500 8185. 00
58035. 00 0. 600 46428. 00
43470. 00 14. 000 28980. 00
14520. 00 16. 000 9680. 00
9000. 00 5750. 000 5750. 00
9000. 00 5750. 000 5750. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
15000. 000 15000. 00
15000. 000 15000. 00
20000. 000 20000. 00
2.500 4132.50
1.610 1449. 00
4. 050 405. 00
8000. 000 8000. 00
8000. 000 8000. 00
12500. 000 12500. 00
12. 120 5247. 96
13. 270 7497. 55
2400. 000 2400. 00
13. 090 8770. 30
62.220 25323. 54
118. 000 354. 00
360. 000 244800. 00
1.570 1227. 74
0. 440 7202. 80
0. 560 43332. 80
14. 000 28980. 00
16. 250 9831. 25
6103. 260 6103. 26
6103. 260 6103. 26



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212038

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

51370 STEEL RAILING TYPE W STRUCTU LS
B-17-0178

51605 RUBBERI ZED MEMBRANE WATERPROOF

60602 HEAVY Rl PRAP

61407 STEEL THRI E BEAM STRUCTURE APP

61435 STL PLT BM GRD, ENRGY ABSCRB T

61801 MAI NTENANCE AND REPAI R OF HAUL

61910 MOBI LI ZATI ON

62505 SALVAGED TOPSO L

62702 MJILCHI NG

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL

62821 MOBI LI ZATI ONS, EMERGENCY ERCS

62905 FERTILIZER, TYPE B

63008 SEEDI NG M XTURE NO. 10

64201 FIELD OFFICE, TYPE A

64301 TRAFFI C CONTROL

64318 TRAFFI C CONTROL, BARRI CADES, T

64326 TRAFFI C CONTROL, SIGNS

64506 GEOTEXTILE FABRIC, TYPE HR S

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L

64642 REMOVI NG PAVEMENT MARKI NGS L.

64904 TEMP PVMI MRKG 4- | NCH, REMOVA L.
L
L

FrmEoo
mmgm<<

rCcroo
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@
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64914 TEMP PVMI MRKG STOP LNE 241N R
66501 SAW NG EXI STI NG PAVEMENT .
90005 M SC EA
90005A BAR COUPLERS, 3/4-1NCH
90005 M SC EACH
90005B BAR COUPLERS, 1-1NCH
90031 M SC S. F.
TEMPORARY SHORI NG
90329 GRADE, SHAPE & FI Nl SH FOR BEAM EACH
90501 QW READY M XED CONC MASONRY F C.Y.
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
1. 000 24000. 000
60. 000 35. 000
270. 000 40. 000
398. 000 29. 500
12. 000 1800. 000
1. 000 1. 000
1. 000 11300. 000
1985. 000 2. 000
1985. 000 0. 150
540. 000 1.100
540. 000 1.100
540. 000 0.010
3. 000 300. 000
3. 000 100. 000
1. 250 35. 000
27.000 10. 000
1. 000 1000. 000
1. 000 3485. 000
405. 000 1. 000
7965. 000 0. 650
485. 000 3. 000
1575. 000 0. 940
2774.000 0. 370
7980. 000 0. 950
132. 000 5.700
132. 000 4.000
66. 000 15. 000
42. 000 18. 000
600. 000 15. 000
12. 000 450. 000
618. 000 10. 000
6180. 000 1. 000
700. 000 15. 000
700. 000 4.000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

756.

9000.

5400.
6180.
6180.
10500.
2800.

634410.

00

00

00
00
00
00
00

02

Bl DDER NO 2

UNI'T
Bl D PRI CE

[ee]

18.

150

10
. 000
. 000
. 000

®proO0ON

. 000
. 000
. 000
. 000
. 000
. 250

500
940

. 300

800
000

. 000
. 000

. 000

000

000
000

336.

10800

1800.
6180.
6180.
5600.
4200.

652073.

00

00

00
00
00
00
00

89

PACE

119

LETTI NG DATE: 02/12/02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
8898. 890 8898. 89
24.000 1440. 00
38. 000 10260. 00
29. 300 11661. 40
1750. 000 21000. 00
1. 000 1.00
58000. 000 58000. 00
1. 000 1985. 00
0. 200 397. 00
0. 500 270. 00
1.290 696. 60
0.180 97. 20
100. 000 300. 00
100. 000 300. 00
66. 940 83. 68
6. 500 175. 50
1500. 000 1500. 00
4000. 000 4000. 00
1. 000 405. 00
0. 250 1991. 25
1.900 921.50
0.940 1480. 50
0. 300 832. 20
0. 800 6384. 00
5. 000 660. 00
3. 480 459. 36
13. 000 858. 00
13. 000 546. 00
18. 000 10800. 00
400. 000 4800. 00
17. 000 10506. 00
1. 000 6180. 00
5. 000 3500. 00
5. 000 3500. 00
656551. 04



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 120
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT CF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 02/ 12/ 02

PROPOSAL: 20020212038



Date 02/12/02
CERTI FI ED BY-
TI TLE

PROPOSAL: 20020212041

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

1704-01- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 53/ ROCK

COUNTY

PAGE

121

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1. 000 3500. 000
7.000 1100. 000
39600. 000 2. 600
39600. 000 1. 050
30. 000 5. 000
4. 000 1000. 000
81015. 000 2.920
48166. 000 3. 330
1. 000 5000. 000
44858. 000 6. 230
27262. 000 6. 230
372. 000 1.750
4189. 000 1. 000
248. 000 154. 000
2074. 000 22. 800
2115. 000 15. 700
2690. 000 1. 000
14520. 000 1. 000
2781. 000 22.540
43528. 000 17. 600
359. 000 24.000
22.000 22.000
36. 000 24.000
2. 000 100. 000
2.000 150. 000
74.000 26. 000
270. 000 32. 000
256. 000 38. 000
207. 000 48. 000
3. 000 400. 000

BIDDER NO 1 THE ZI GNEGO COVPANI ES

BI DDER NO 2 FRANK SI LHA & SONS EXCAVATI NG CQO
BI DDER NO 3 ROCK ROAD COMPANI ES, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
10843 RELATI ONSH P BAR CHART PROGRES LS
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S. Y.
20405 REMOVI NG CURB AND GUTTER L. F.
20495 CLOSI NG CULVERT PI PES EACH
20501 COVMON EXCAVATI ON C.Y.
20811 SELECTED BORROW EXCAVATI ON cCY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
40729 PROFI LE | NDEX | NCENTI VE, ASPH DOL
41106 ASPHALTI C SURFACE, TEMPORARY  TON
41509 CONCRETE PAVEMENT, 9-1 NCH S.Y.
52080 TEMPORARY CULVERT PIPE, 12-INC L.F.
52104 CORRUGATED STEEL CULVERT PI PE, L.F.
52105 CORRUGATED STEEL CULVERT PIPE, L.F.
52148 STL APRON ENDW. FOR CLVRT PI PE EACH
52149 STL APRON ENDW. FOR CLVRT PI PE EA
52202 RCCP, CL 111, 15-1NCH L. F.
52205 RCCP, CL III, 24-1NCH L. F.
52207 RCCP, CL III, 30-1NCH L. F.
52209 RCCP, CL 111, 36-1NCH L. F.
52261 RCCP, APRON ENDWALLS, 15-1NCH EA

I 90 - STH 89, CTH MM -CTH O
STH 11
ROCK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
3500. 00 2000. 000 2000. 00 500. 000 500. 00
7700. 00 1100. 000 7700. 00 300. 000 2100. 00
102960. 00 2. 600 102960. 00 2. 250 89100. 00
41580. 00 1. 050 41580. 00 0. 600 23760. 00
150. 00 5. 000 150. 00 4. 000 120. 00
4000. 00 1000. 000 4000. 00 300. 000 1200. 00
236563. 80 2.920 236563. 80 2.850 230892. 75
160392. 78 3. 330 160392. 78 4.550 219155. 30
5000. 00 2000. 000 2000. 00 5000. 000 5000. 00
279465. 34 6. 230 279465. 34 6. 450 289334. 10
169842. 26 6. 050 164935. 10 5. 940 161936. 28
651. 00 1.750 651. 00 2. 000 744. 00
4189. 00 1. 000 4189. 00 1. 000 4189. 00
38192. 00 154. 000 38192. 00 155. 000 38440. 00
47287. 20 22.800 47287. 20 25. 600 53094. 40
33205. 50 15. 700 33205. 50 24.750 52346. 25
2690. 00 1.000 2690. 00 1. 000 2690. 00
14520. 00 1. 000 14520. 00 1. 000 14520. 00
62683. 74 22.540 62683. 74 36. 000 100116. 00
766092. 80 17.790 774363. 12 17.790 774363. 12
8616. 00 24.000 8616. 00 18. 000 6462. 00
484. 00 22.000 484. 00 22.000 484. 00
864. 00 24.000 864. 00 26. 000 936. 00
200. 00 100. 000 200. 00 125. 000 250. 00
300. 00 150. 000 300. 00 175. 000 350. 00
1924. 00 26. 000 1924. 00 22.000 1628. 00
8640. 00 32. 000 8640. 00 34. 000 9180. 00
9728. 00 38. 000 9728. 00 48. 000 12288. 00
9936. 00 48. 000 9936. 00 65. 000 13455. 00
1200. 00 400. 000 1200. 00 425. 000 1275. 00



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212041

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

RCCP, APRON ENDWALLS, 24-1 NCH
RCCP, APRON ENDWALLS, 30-INCH
RCCP, APRON ENDWALLS, 36-1NCH
RCCP HORZ ELLIP, CL HE-II1, 19
RCCP HORZ ELLI P, ENDWALLS, 19X
CONCRETE CURB AND GUTTER, 36-
MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS II1, SS
REI NF CONC PIPE, CLASS II1l, SS
I NLETS, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

I NLETS, TYPE 9

MANHOLE COVERS, TYPE K

I NLET COVERS, TYPE MS

I NLET COVERS, TYPE S

I NLET COVERS, TYPE HM

Pl PE UNDERDRAI N, 6-1 NCH
MARKER POSTS FOR RI GHT- OF- WAY
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MJULCH NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE B

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS

EACH
EACH
EACH
L. F.
EACH

EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
8. 000 500. 000
2. 000 600. 000
2. 000 700. 000
261. 000 80. 000
4. 000 600. 000
2334. 000 10. 250
24.000 60. 000
566. 000 22.000
120. 000 26. 000
3. 000 600. 000
4.000 700. 000
2. 000 1000. 000
5. 000 1000. 000
1. 000 250. 000
12. 000 300. 000
3. 000 250. 000
4.000 250. 000
500. 000 5. 000
55. 000 43. 250
1. 000 100. 000
1. 000 26000. 000
900. 000 6. 000
16. 000 31. 000
450. 000 17. 000
93254. 000 0. 800
125422. 000 0. 090
10. 000 8. 000
10. 000 8. 000
4970. 000 0. 900
4970. 000 0. 850
500. 000 0. 010
1. 000 75. 000
1. 000 100. 000
7.000 90. 000
3. 000 40. 000
11. 000 35. 000
75. 000 6. 250
75. 000 6. 250
9. 000 75. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
. 590
. 000
. 000
. 800
. 090
. 000

000

. 000

000

. 100
. 000
200.
. 000
. 000
. 000
. 000
. 000
. 000

000

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

. 590
. 000
. 300
. 720

0. 090

coOOo®®

. 000

000

. 800

800

. 010
100.
100.
74.
42
32.
. 000
. 000
40.

000
000
500
100
150

000

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-

TI TLE. CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212041

| TEM

NUMBER | TEM DESCRI PTI ON UNI' T

62902 FERTI LI ZER, TYPE A owr

63008 SEEDI NG, M XTURE NO. 10 LB

63010 SEEDI NG M XTURE NO 30 LB

63013 SEEDI NG M XTURE NO. 60 LB

63410 WOOD POSTS, 4X6-1NCH X 12-FT. EACH
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH
63702 SIGNS, TYPE Il, REFLECTIVE S. F.
63827 REMOVI NG SIGNS, TYPE 11 EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
64220 FIELD COFFICE, TYPE C LS

64301 TRAFFI C CONTROL LS

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64505 GEOTEXTILE FABRIC, TYPE R S Y.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F

64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F.
64642 REMOVI NG PAVEMENT NMARKI NGS L. F.
64710 PVMI MRKNG, STCP LINE, 18-1NCH L.F.
64770 PVMI MRKNG, DI AGONAL, 12-1NCH L.F.
64778 PAVEMENT MARKI NG CURB, EPOXY L.F.
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.
64904 TEMP PVMI MRKG 4- I NCH, REMOVA L. F.
64907 TEMP PVMI MRKNG CHANNELI ZI NG L. F.
64908 TEMP PVMI' MRKG CHAN 8-1 N REMOV L. F.
64909 TEMP PVMI MRKNG, STOP LINE, 12 L.F.
64910 TEMP PVMI MRKG STOP LNE 12IN R L. F

64915 TEMP PVMI MRKNG DI AGONAL, 12- L.F.
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F

65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F.
65099 CONSTRUCTI ON STAKING, INITIAL L.F.
66501 SAW NG EXI STI NG PAVEMENT L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRICE
86. 000 28. 000
2467. 000 3.500
25. 000 5. 750
12. 000 8. 500
5. 000 45. 000
43. 000 46. 000
18. 000 48. 000
536. 800 15. 000
103. 000 12. 500
61. 000 12. 500
1. 000 10000. 000
1. 000 7500. 000
14. 000 18. 500
6423. 000 0. 500
631. 000 1. 250
1262. 000 0.120
5268. 000 0. 250
4825. 000 0.750
349. 000 18. 000
349. 000 3. 000
48. 000 2.250
34750. 000 0. 360
2149. 000 0.620
5305. 000 0. 350
45. 000 4.500
267. 000 4. 000
234. 000 4.000
48700. 000 0.120
24105. 000 0. 900
620. 000 0.240
750. 000 1. 600
60. 000 1. 250
60. 000 2.700
75. 000 1. 850
32. 000 85. 000
18243. 000 0. 530
14819. 000 0. 950
18243. 000 0. 650
140. 000 0. 800

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE AMOUNT
27.000 2322.00
4.200 10361. 40
4. 200 105. 00
8. 500 102. 00
55. 000 275. 00
60. 000 2580. 00
65. 000 1170. 00
14. 000 7515. 20
25. 000 2575. 00
25. 000 1525. 00
7500. 000 7500. 00
7500. 000 7500. 00
18. 500 259. 00
0. 500 3211. 50
1. 250 788. 75
0.120 151. 44
0. 250 1317. 00
0. 750 3618. 75
18. 000 6282. 00
3. 000 1047. 00
3. 000 144. 00
0. 420 14595. 00
0. 800 1719. 20
0. 350 1856. 75
6. 000 270. 00
3. 000 801. 00
3. 500 819. 00
0.120 5844. 00
0. 900 21694. 50
0. 240 148. 80
1. 600 1200. 00
1. 250 75. 00
2.700 162. 00
1. 850 138. 75
85. 000 2720. 00
0. 530 9668. 79
0. 950 14078. 05
0. 650 11857. 95
3. 000 420. 00

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

3000.
7500

[EnY
©

[EnY

0]
NOOOTRNRPPROOOARROOONWROOORO

120

. 250

750

. 000

000

. 000

360
620
350
500
000

. 000

120
900

. 240

600

. 250
. 700

850
000

. 530

950

. 650

000

LETTI NG DATE: 02/ 12/ 02



Date 02/12/02
CERTI FI ED BY-

TITLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212041

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE:

124

LETTI NG DATE: 02/ 12/ 02

90035

90365
90410
90411
90412
90421
90616
90998
90999

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005A | NLET, SPECI AL
M SC S. F

90031A PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

M SC TON
90035A CRUSHED AGGREGATE BASE
CRUSHED LI MESTONE

QWP, BASE COURSES TON
QW, RURAL CONCRETE PAVEMENT S.Y
QWP, PROFI LE | NDEX | NCENTI VE, DQOL
QW, PVMI' STRENGTH | NCENTI VE, DOL
QW, AGGREGATE FOR CONCRETE PA S. Y

MARKER POSTS, FLEXI BLE, FOR CU EACH
ON-THE-JOB TRAI NI NG, ASP-1T AP HRS

ON-THE-JOB TRAI NI NG, ASP-1 HRS.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1. 000 5000. 000 5000. 00
100. 000 4. 000 400. 00
2195. 000 7.000 15365. 00
44858. 000 0. 200 8971. 60
43528. 000 0. 400 17411. 20
37674. 000 1. 000 37674. 00
43560. 000 1. 000 43560. 00
43528. 000 0. 150 6529. 20
17. 000 37.500 637.50
300. 000 4.000 1200. 00
1200. 000 2. 000 2400. 00
PROPOCSAL TOTAL. .. .... 2536268. 51

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
5000. 000 5000. 00
6. 000 600. 00
7.000 15365. 00
0. 200 8971. 60
0. 400 17411. 20
1. 000 37674. 00
1. 000 43560. 00
0. 090 3917. 52
38. 000 646. 00
4. 000 1200. 00
2.000 2400. 00
2562431. 45

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2800. 000 2800. 00
4. 000 400. 00
8. 900 19535. 50
0. 160 7177. 28
0. 400 17411. 20
1. 000 37674. 00
1. 000 43560. 00
0. 090 3917. 52
38. 200 649. 40
4. 000 1200. 00
2. 000 2400. 00
2579521. 33



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212042

STATE PROQJECT(S): 1590-07-70
1590-07-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 21/ FOREST COUNTY

GLEN ST - PIONEER ST
USH 8
FOREST COUNTY

PAGE

125

LETTI NG DATE: 02/12/02

BIDDER NO 1 LAKELAND ENTERPRI SES OF RHI NELANDER, | NC

BIDDER NO 2: MJSSON BRCS., |INC

BIDDER NO 3 BACCO CONSTRUCTI ON COVPANY

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 3. 000 263. 000
20104 GRUBBI NG STA. 3. 000 289. 000
20405 REMOVI NG CURB AND GUTTER L. F 6750. 000 1. 050
20406 REMOVI NG CONCRETE SI DEWALK SY. 5545. 000 1.580
20414 REMOVI NG MANHOLES EACH 6. 000 200. 000
20416 REMOVI NG | NLETS EACH 18. 000 200. 000
20501 COVMON EXCAVATI ON cY. 12645. 000 4. 350
21302 FI Nl SH NG ROADWAY, PRQIECT LS 1. 000 3000. 000
1590-07-70

30404 CRUSHED AGGREGATE BASE COURSE TON 11275. 000 6. 200
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 3180. 000 5. 860
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 630. 000 0. 820
40301 QWP, ASPHALTI C M XTURE TON 4275. 000 0. 950
40501 ASPHALTI C MATERI AL FOR PLANT M TON 260. 000 183. 750
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 4275. 000 31. 450
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 2105. 000 1. 000
41011 SALVAGED ASPHALTI C PAVEMENT S Y. 15550. 000 1.200
41101 ASPHALTI C SURFACE TON 400. 000 50. 000
41103 ASPHALTI C SURFACE, DETOURS TON 40. 000 74. 000
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 394. 000 25.750
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 1. 000 650. 000
52367 RCCP HORZ ELLI P, ENDWALLS, 34X EACH 1. 000 1500. 000
60102 CONCRETE CURB, TYPE D L. F. 65. 000 14. 700
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 9145. 000 7.200
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 54560. 000 2. 400
60206 CONCRETE SI DEWALK, 6-1NCH S. F. 3744.000 2. 850
60604 MEDI UM RANDOM RI PRAP CY. 9. 000 50. 000
60825 REINF CONC PIPE, CLASS Ill, SS L.F. 792. 000 20. 000
60827 REINF CONC PIPE, CLASS IIl, SS L.F. 157. 000 24. 000
60829 REINF CONC PIPE, CLASS III, SS L.F. 1028. 000 31. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
789. 00 250. 000 750. 00
867. 00 275. 000 825. 00
7087. 50 1. 000 6750. 00
8761. 10 1. 500 8317.50
1200. 00 250. 000 1500. 00
3600. 00 150. 000 2700. 00
55005. 75 4.140 52350. 30
3000. 00 3000. 000 3000. 00
69905. 00 5. 900 66522. 50
18634. 80 5. 580 17744. 40
516. 60 2.500 1575. 00
4061. 25 0. 900 3847.50
47775. 00 175. 000 45500. 00
134448. 75 29. 950 128036. 25
2105. 00 1. 000 2105. 00
18660. 00 0.780 12129. 00
20000. 00 47.500 19000. 00
2960. 00 70. 250 2810. 00
10145. 50 24.500 9653. 00
650. 00 660. 750 660. 75
1500. 00 1467. 450 1467. 45
955. 50 14. 000 910. 00
65844. 00 6. 850 62643. 25
130944. 00 2.290 124942. 40
10670. 40 2.690 10071. 36
450. 00 75. 000 675. 00
15840. 00 24. 050 19047. 60
3768. 00 28. 100 4411.70
31868. 00 32. 000 32896. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
210. 000 630. 00
210. 000 630. 00
2. 600 17550. 00
3. 000 16635. 00
75. 000 450. 00
75. 000 1350. 00
4.550 57534.75
1000. 000 1000. 00
6. 000 67650. 00
5. 460 17362. 80
2.500 1575. 00
0. 900 3847. 50
175. 000 45500. 00
29. 950 128036. 25
1. 000 2105. 00
0. 700 10885. 00
47.500 19000. 00
70. 250 2810. 00
29. 250 11524. 50
510. 000 510. 00
1405. 000 1405. 00
15. 000 975. 00
7.650 69959. 25
2. 650 144584. 00
3. 200 11980. 80
25. 000 225.00
18. 500 14652. 00
28. 200 4427. 40
29. 500 30326. 00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212042

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

60831 REINF CONC PIPE, CLASS Ill, SS L.F.
60833 REINF CONC PIPE, CLASS IIl, SS L.F.
61101 CATCH BASINS, TYPE 1 EACH
61102 CATCH BASINS, TYPE 2 EACH
61105 CATCH BASINS, TYPE 5 EACH
61121 I NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61151 MANHCOLE COVERS, TYPE J EACH
61154 MANHOLE COVERS, TYPE M EACH
61156 | NLET COVERS, TYPE H S EACH
61162 | NLET COVERS, TYPE B EACH
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61910 MOBI LI ZATI ON LS

62101 LANDMARK REFERENCE MONUMENTS  EACH
62401 WATER MGAL
62501 TOPSA L S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE NMAI NTENANCE L. F.

62819 MBI LI ZATI ONS, EROCSI ON CONTRCL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62826 EROSI ON MAT, DELIVERED, CLASS S.Y.
62827 ERGCSI ON MAT, | NSTALLED, CLASS S.Y.
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62833 ERCSI ON MAT, | NSTALLED, CLASS S.Y.
62872 | NLET PROTECTION, TYPE C EACH

62905 FERTILIZER, TYPE B CWI..
63011 SEEDI NG, M XTURE NO. 40 LB.
63827 REMOVING SIGNS, TYPE I EACH

63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64207 FIELD OFFICE, TYPE B, PRQJECT LS
1590-07-70

64311 TRAFFI C CONTROL, SURVEILLANCE DAYS
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64322 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTRCL, SI GNS DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1363. 000 41. 000
707. 000 55. 000
6. 000 1020. 000
10. 000 820. 000
10. 000 2600. 000
3. 000 530. 000
14. 000 600. 000
9. 000 250. 000
3. 000 300. 000
4.000 340. 000
1. 000 320. 000
2. 000 250. 000
25. 000 340. 000
1. 000 10300. 000
6. 000 210. 000
95. 000 20. 000
2485. 000 1. 000
370. 000 0. 760
370. 000 1. 000
100. 000 0. 500
2.000 100. 000
2. 000 100. 000
2485. 000 1. 000
2485. 000 1. 000
265. 000 2. 000
265. 000 1. 000
32.000 40. 000
8. 500 50. 000
250. 000 7.000
48. 000 21. 000
24.000 21. 000
1. 000 3000. 000
140. 000 105. 000
3920. 000 0.210
11200. 000 0. 320
15680. 000 0. 110
280. 000 1. 050
9025. 000 0. 530

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

100.
. 200
. 300

oRrOO0O

Bl D PRI CE

. 000
. 590
. 900
. 900
. 010
. 000
. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000
5000.

000

000

100

. 000
. 500

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 400
. 000
. 900
. 900
. 500
. 000
. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000

. 000

300
600
250

. 000
. 550

LETTI NG DATE: 02/12/02



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212042

| TEM
NUMBER

90004

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTRCL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETQUR, SI GNS
GECTEXTI LE FABRI C, TYPE R
PAVEMENT NMARKI NG, 4-1NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E

TEMP PVMI' MRKG, 4- | NCH, REFLEC

TEMP PVMI' MRKG, 4- | NCH, REMOVA
TEMP PVMI' MRKNG, DI AG, 12-IN R
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG CURB, QU
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

90004A SEWAGE LI FT STATI ON

M SC

90004C DEMOLI SH EXI STI NG SEWAG
STATI ON

M SC

90004D PRECONSTRUCTI ON PHOTOGR

VI DECTAPE

M SC

90004E AS-BUI LT DRAW NGS

M SC

90005A TEMPCRARY WATER PASSAGCE
M SC

90005AA SEWAGE FORCE MAIN 1/8
6- 1 NCH

M SC

90005BB TRACER W RE ACCESS RI S
M SC

90005C POTABLE WATER PI PELI NE
8-1 NCH TO EXI STI NG 8-1 NCH

S. F.
EACH
EACH
LS

DAYS

rrrrerrrom
Q mTmmmmmmm<

@

il
mmmmm

I—
(7]

LS

LS

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
156. 000 19. 950
20. 000 42.000
20. 000 5. 250
1. 000 11000. 000
51940. 000 0. 210
60. 000 2.000
5985. 000 0. 380
3200. 000 0.470
1250. 000 2.650
1395. 000 3.700
665. 000 2.650
3200. 000 0. 480
500. 000 1.160
250. 000 3.470
45. 000 85. 000
3500. 000 0. 700
3500. 000 0. 600
9105. 000 0. 950
3500. 000 1. 480
3702. 000 1.100
1. 000 88380. 000
1. 000 1000. 000
1. 000 1500. 000
1. 000 1000. 000
8. 000 120. 000
4.000 112.500
3. 000 170. 000
6. 000 500. 000

DI VI SION OF H GHWAYS

510.

3000

.00

.00

.00

.00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

100.

1163.

000
380
850

. 000
. 900
. 250

. 000

. 000

. 000

. 000

. 000

000

000

1500.

1000.

340.

300.

6978.

.00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

200.

950.

000
800
800

. 000
. 050
. 000

. 000

. 000

. 000

. 000

. 000

000

000

LETTI NG DATE: 02/ 12/ 02

4500.
1400.

500.

600.

5700.

.00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212042

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

M SC

90005CC POTABLE WATER PI PELI NE
CONNECTI ON 6- 1 NCH TO EXI STI NG
M SC

90005D POTABLE WATER TEE, 12-1
8-1NCH, WTH JO NT RESTRAINT S
M SC

90005DD POTABLE WATER TEE, 12-
6- 1 NCH

M SC

90005E POTABLE WATER CRCSS, 12
8- 1 NCH

M SC

90005EE POTABLE WATER GATE VAL
12-1 NCH

M SC

90005F POTABLE WATER 1/16 BEND
M SC

90005FF POTABLE WATER GATE VAL
8- 1 NCH

M SC

90005G POTABLE WATER REDUCER,
6- 1 NCH

M SC

90005GG POTABLE WATER SOLI D SL
6-1 NCH

M SC

90005H WATER SERVI CE CORPORATI
1 1/4-1NCH

M SC

90005HH POTABLE WATER TEE, 12-
6-1 NCH, WTH JO NT RESTRAINT S
M SC

90005J POTABLE WATER 1/16 BEND
M SC

90005JJ POTABLE WATER SOLI D SL
8- 1 NCH

M SC

90005K POTABLE WATER PLUG, 12-

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
5. 000 400. 000
1. 000 358. 000
2.000 236. 000
3. 000 381. 000
15. 000 1250. 000
4. 000 126. 000
2. 000 741. 000
1. 000 80. 000
5. 000 128. 000
5. 000 205. 000
9. 000 380. 000
10. 000 103. 000
4.000 166. 000
2. 000 83. 000

DI VI SI ON OF HI GHWAYS

472.

1143.

18750.

504.

1482.

80.

640.

1025.

3420.

1030.

664.

166.

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

1163.

450.

240.

315.

1159.

165.

750.

140.

250.

188.

345.

85.

340.

96.

000

000

000

000

000

000

000

000

000

000

000

000

000

500

5815.

450.

480.

945.

17385.

660.

1500.

140.

1250.

940.

3105.

850.

1360.

193.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

825.

430.

625.

700.

1660.

180.

930.

150.

150.

100.

455.

150.

235.

180.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/ 02

4125.

430.

1250.

2100.

24900.

720.

1860.

150.

750.

500.

4095.

1500.

940.

360.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020212042

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI' T
M SC EACH
90005KK POTABLE WATER PI PELI NE
8-1 NCH PLUG ON EXI STI NG 8- NCH
M SC EACH
90005L POTABLE WATER GATE VALV
6- 1 NCH
M SC EACH
90005LL SANI TARY SEVEER MANHOLE
M SC EACH
90005M WATER SERVI CE CURB STCOP
1/ 4- 1 NCH
M SC EACH
90005WM POTABLE WATER Al R RELE
ASSEMBLY
M SC EACH
90005N FI RE HYDRANT
M SC EACH
90005NN SANI TARY SEWER PI PELI N
CONNECT 8-1NCH TO EXI STI NG MH
M SC EACH
90005P WATER SERVI CE CORPORATI
1-1 NCH
M SC EACH
90005PP TRAFFI C CONTROL, VERTI
M SC EACH
90005Q WATER SERVI CE CURB STOP
M SC EACH
90005QQ MANHCOLE, TYPE 8
M SC EACH
90005RR MANHCLE, TYPE 10
M SC EACH
90005S SANI TARY SEWER Pl PELI NE
CONNECTI ON, 10-1NCH TO EXI STIN
M SC EACH
90005SS SANI TARY SEVER WYE, 12
6-1 NCH
M SC EACH

90005T SANI TARY SEVER Pl PELI NE
CONNECTI ON, 8-1NCH TO EXI STI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
2.000 113. 000
12. 000 548. 000
1. 000 2200. 000
5. 000 120. 000
1. 000 600. 000
7.000 1497. 000
1. 000 250. 000
57. 000 55. 000
25. 000 105. 000
57. 000 100. 000
1. 000 3200. 000
1. 000 5700. 000
3. 000 250. 000
1. 000 100. 000
7.000 250. 000

DI VI SI ON OF HI GHWAYS

6576.

2200.

600.

600.

10479.

250.

3135.

2625.

5700.

3200.

5700.

750.

100.

1750.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

300.

555.

1745.

135.

300.

1656.

300.

70.

100.

89.

3935.

6075.

395.

90.

300.

Bl D PRI CE

000

000

000

000

000

000

000

250

000

350

000

000

000

000

000

300.

11592.

300.

4004.

2500.

5092.

3935.

6075.

1185.

90.

2100.

.00

.00

00

00

00

25

00

95

00

00

00

00

00

PAGE:

129

Bl DDER NO 3
UNIT
Bl D PRI CE

110.

700.

1825.

160.

885.

1555.

390.

75.

85.

140.

4400.

7000.

410.

120.

310.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 02/ 12/ 02

885.

10885.

390.

4275.

2125.
7980.
4400.
7000.

1230.

120.

2170.

.00

.00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020212042

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90030

| TEM DESCRI PTI ON

M SC

90005TT SANI TARY SEVER WYE, 10
6- 1 NCH

M SC

90005U SANI TARY SEVER WYE, 12-
4-1 NCH

M SC

90005UU SANI TARY SEWER WYE, 8-
6- 1 NCH

M SC

90005V SANI TARY SEWER WYE, 10-
4-1 NCH

M SC

90005W SEWAGE FORCE MAIN PI PE
CONNECTI ON, 6-1NCH TO MH 106

M SC

90005W SANI TARY SEVEER WYE, 8-1
4-1 NCH

M SC

90005X SANTARY SEVER MANHCLE,
FOOT DEPTH, TYPE 4S

M SC

90005Y SANI TARY SEVER MANHOLE,
W TH QUTSI DE DROP

M SC

90005Z SEWAGE FORCE MAIN 1/4 B
6- 1 NCH

M SC

90008A PORTABLE CHANGEABLE MES
M SC

90030A REMOVI NG STORM SEVER

M SC

90030B POTABLE WATER DUCTI LE |
12-1 NCH, CLASS 50

M SC

90030C POTABLE WATER DUCTI LE P
8- 1 NCH

M SC

90030D POTABLE WATER DUCTI LE
6- 1 NCH

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

EACH

EACH

EACH

DAY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
4.000 77.000
6. 000 96. 000
6. 000 70. 000
29. 000 80. 000
1. 000 300. 000
49. 000 65. 000
9. 000 1850. 000
1. 000 2900. 000
1. 000 65. 000
420. 000 68. 250
1567. 000 5. 000
2145. 000 27. 600
179. 000 24.000
409. 000 21. 300

DI VI SI ON OF HI GHWAYS

420.

2320.

300.

3185.

16650.

2900.

65.

28665.

7835.

59202.

4296.

8711.

00

00

00

00

00

00

00

00

00

00

00

70

Bl DDER NO 2

UNI'T
Bl D PRI CE

40.

59.

500.

44.

2150.

3414.

88.

65.

29.

33.

28.

000

750

000

000

000

000

500

000

. 000

500

500

500

240.

1732.

500.

2156.

19350.

3414.

88.

27300.

12536.

63277.

5996.

11656.

00

75

00

00

00

00

50

00

00

50

50

50

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

100.

100.

70.

75.

300.

50.

1850.

3360.

130.

100.

31.

28.

26.

000

000

000

000

000

000

000

000

000

000

. 000

000

000

000

LETTI NG DATE: 02/12/02

420.

2175.

300.

2450.

16650.

3360.

130.

42000.

9402.

66495.

5012.

10634.

00

00

00

00

00

00

00

00

00

00

00

00



Date 02/12/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020212042

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

90030 M SC L. F.

90030E POTABLE WATER HYDRANT L
6- 1 NCH

90030 M SC L. F.

90030F WATER SERVI CE COPPER PI
1-1 NCH

90030 M SC L. F.
90030G SANI TARY SEWER PVC PI PE
12-1 NCH

90030 M SC L. F.

90030H SANI TARY SEWER PVC PI PE
10-1 NCH

90030 M SC L. F.

90030J SANI TARY SEWER PVC Pl PE
8- 1 NCH

90030 M SC L. F.

90030K SANI TARY SEWER STANDARD
LATERAL PI PELI NE, 4-1 NCH

90030 M SC L. F.

90030L SEWAGE FORCE MAIN PVC P
6- 1 NCH

90030 M SC L. F.

90030M TRACER W RE

90030 M SC L. F.

90030P RCHEP, CLASS HE-1V, STO
19X30- I NCH

90030 M SC L. F.

90030Q RCHEP, CLASS HE-1V, STO
34X53-1 NCH

90030 M SC L. F.

90030R WATER SERVI CE COPPER PI
1 1/4 I NCH

90030 M SC L. F.

90030S SANI TARY SEWER STANDARD
LATERAL PI PELI NE, 6-1 NCH

90030 M SC L. F.

90030T SANI TARY SEWER DEEP SER
LATERAL PI PELI NE, 4-1 NCH

90030 M SC L. F.

90030U SANI TARY SEVER TELEVI SI

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
147. 000 21. 300
1911. 000 15. 800
379. 000 29. 000
817. 000 26. 000
2100. 000 24.000
2439. 000 14. 000
750. 000 16. 000
750. 000 0. 200
126. 000 61. 000
8. 000 105. 000
210. 000 16. 000
330. 000 18. 000
234. 000 18. 000
3296. 000 1. 000

DI VI SI ON OF HI GHWAYS

10991.

21242.

50400.

34146.

12000.

150.

7686.

840.

3360.

5940.

4212.

3296.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI'T
Bl D PRI CE

32. 000

28. 500

27.500

18. 750

21.500

0. 500

57.000

135. 000

26. 750

20. 000

33. 000

1.500

5145.

38220.

12128.

23284.

57750.

45731.

16125.

375.

7182.

1080.

5617.

6600.

7722.

4944,

00

00

00

50

00

25

00

00

00

00

50

00

00

00

PAGE:

131

LETTI NG DATE: 02/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

27.

18.

16.

13.

12.

60.

110.

14.

15.

16.

000

500

750

100

200

. 500

000

000

000

000

500

. 800

3822.

24843.

10233.

15114.

35175.

31950.

9150.

375.

7560.

880.

2940.

4950.

3861.

2636.

00

00

00

50

00

90

00

00

00

00

00

00

00

80



Date 02/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT COF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020212042

PAGE:

132

LETTI NG DATE: 02/ 12/ 02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2. 500 737.50
48. 000 24000. 00
13. 000 9152. 00
5. 000 8300. 00
4.500 16686. 00
100. 000 740. 00
0. 350 3946. 25
15. 000 3450. 00
1350. 000 2700. 00
1. 400 4172. 00
1629701. 90

Bl DDER NO 1 Bl DDER NO 2

| TEM ESTI MATED UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT

90030 M SC L. F. 295. 000 6. 000 1770. 00 7.900 2330. 50
90030V DI TCH CLEANI NG

90030 M SC L. F. 500. 000 48. 850 24425. 00 35. 500 17750. 00
90030V POTABLE WATER DUCTI LE |
12-1 NCH, CLASS 52

90031 M SC S. F. 704. 000 13. 150 9257. 60 12. 500 8800. 00
90031A CONCRETE SI DEWALK, 4-IN
STAI NED AND STAMPED

90031 M SC S. F. 1660. 000 4.600 7636. 00 3. 900 6474. 00
90031C ROADWAY RESTORATION, TY

90031 M SC S. F. 3708. 000 4. 200 15573. 60 3. 500 12978. 00
90031D ROADWAY RESTCRATION, TY

90048 M SC V. F. 7.400 100. 000 740. 00 275. 000 2035. 00
90048A SANI TARY SEWER MANHOLE,
THAN 12 FOOT DEPTH, TYPE 4S

90365 QWP, BASE COURSES TON 11275. 000 0.370 4171. 75 0. 350 3946. 25

90416 COARSE AGGREGATE, SIZE NO cY. 230. 000 18. 000 4140. 00 12. 750 2932.50
1

90590 Pl PE GRATES EACH 2.000 1300. 000 2600. 00 1520. 000 3040. 00

90905 POLYSTYRENE | NSULATI ON BOARD, S.F. 2980. 000 2. 000 5960. 00 1. 500 4470. 00

PROPCSAL TOTAL. ...... 1528687. 75 1556221. 01



